
SR. # Description Unit Quantity Rate Amount ( Rs)
1 Dismantling and removing road metalling. % Cft 27,625.00 605.00Rs. 167,131Rs.

2 Earth work excavation undressed lead upto a single throw of Kassi
Phawrah or shovel. %oCft 18,480.00 1,361.25Rs. 25,156Rs.

3 Cleaning/ desillting of manhall / inspection chambers I/c cleaning
and rodding of connected sewers (Average 50'-0 per M.hole
Removing sewage and solid wastes and throwing outside KMC
limits.

P.Nos 64.00 474.83Rs. 30,389Rs.

4 Excavation for pipe line in trenches, and pits in all kind of soils of
murum i/c trimming and dressing sides to true alignment and
shape levelling of beds of trenches to correct level and grade,
cutting joint holes and disposal of surplus earth within a one chain
as directed by Engineer Incharge . Providing fence guards, lights,
flags and temporary crossings for non-vehicular traffic where ever
required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m).

%oCft 62,400.00 4,650.00Rs. 290,160Rs.

5 Providing, Laying RCC pipes with (Rubber Ring Joint and fitting in
trench i/c cutting, fitting and jointing with rubber ring i/c testing with
water to specified pressure.

300   mm (12" dia) P.Rft 2,000.00 367.00Rs. 734,000Rs.
375   mm (15" dia) P.Rft 3,200.00 436.00Rs. 1,395,200Rs.

6 Constructing manhole or inspection chamber for the required
diameter of circular sewer and 3'-6" (1067 mm) depth with walls of
B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick,
inside of walls and 1" (25 mm) thick over benching and channel i/c
fixing C.I manhole cover with frame of clear opening 1-1/2' x1-1/2'
(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4
and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting
4" (102 mm) from the face of wall at 12" (305 mm) C/C duly
painted etc. Complete as per standard specification and drawing.
4" to 12" dia 2'x2'x3'-6"

Each 104.00 14,748.00Rs. 1,533,792Rs.

7 Cartage of 100 CFT / 5 tons of all material likes one aggregate,
spawl, coal, lime, surkhi etc. B.G. Rait fastenings points & crossing
Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos
brinks, 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any
other means owned by the contractors (Lead upto 5 Miles etc).

% Cft 46,105.00 714.29Rs. 329,323Rs.

8 Preparing Sub-Base by supplying and spreading well graded pit or
bed run gravel having a liquit limt not greater than 25 and plasticity
index not greater than 6 in proper camber and grade including
watering rolling and compacting in layers, thickness of each
compacted layer not exceeding 6" compacted upto 98-100%
density as per modified AASHO density (Rate i/c all cost of
materials T&P and carriage upto 3 chains).

% Cft 78,650.00 3,341.71Rs. 2,628,255Rs.

9 Providing and laying Aggregate base course in proper grade and
camber having CBR 80% as per AASHTO standard specifications
i/c spreading and compacting by approved mechanical menas
(Motor grader, Vibratory roller and Smooth wheel roller etc)
watering to maintain the moisture content the compaction of each
layer shall 100 percent to the max dry density (Rate i/c all cost of
materials T&P and carriage upto 3 chains).

% Cft 55,250.00 5,542.24Rs. 3,062,088Rs.

SCHEDULE "B"
CONSTRUCTION / IMPROVEMENT OF ROAD / STREETS IN THE AREA OF

 UNION COUNCIL NO. 17, PS-95, KMC, KARACHI

Sr. No. 2



SR. # Description Unit Quantity Rate Amount ( Rs)
10 1½” Thick Asphalt Concrete Wearing Course Plant Mix

Laying mechanically to proper line and grade plant mixed Asphalt
Concrete specified formula according to job mixed formula
approved by the Engineer incharge rolling and finishing to design
Proper grade line level and comber etc (Machinery with POLs Cost
of material carriage).

% Sft 110,500.00 6,873.79Rs. 7,595,538Rs.

11 Providing & fixing Precast Edge Block 3750 PSI Industrial Made
Size 6 inches thick x 12 inches long x 12 inches high including the
cost of Cartage, excavation, form Work for haunching, 1450 PSI
lean concrete, 2250 PSI concrete for haunching, 1:4 cement sand
mortor.

P.Rft 2,800.00 297.01Rs. 831,628Rs.

12 Painting with enamel paint on Masonry walls. % Sft 2,800.00 1,421.75Rs. 39,809Rs.

18,662,469Rs.

PART-B (Non Schedule Items)
13 Repair of leakages RCC pipe line under the roadway as directed by the

Engineer Incharage.(O.R)
15" Dia Each 4.00
18" Dia Each 4.00
24" Dia Each 4.00

14 Repair of Water leakages in MS pipe line under the roadway as directed
by the Engineer Incharage.(O.R)

15" Dia Each 4.00
18" Dia Each 4.00

Signature of Contractor with Stamp

GOVERNMENT OF SINDH
KARACHI

Total Non-Schedule Items :-

Grand Total Schedule + Non-Schedule Items :-

Total :-

Add / Deduct _______% on Items No. 4 & 6 :-

Add / Deduct _______% on Items No. 10 :-

Add / Deduct _______% on Items No. 5 :-

Add / Deduct _______% on Items No. 8, 9 & 11 :-

Total (Schedule Items) :-
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