
SR. # Description Unit Quantity Rate Amount ( Rs)
PART-A (Schedule Items)

1 Earth work excavation undressed lead upto a
single throw of Kassi, Phawrah or Shovel In
Ordinary Soil

%oCft 48,000.00 1,361.25Rs. 65,340Rs.

2 Dismantling of Cement Concrete Plain Ratio 1:2:4
etc complete % Cft 4,032.00 3,327.50Rs. 134,165Rs.

3 Dismantling and Removing Road Metalling etc
complete % Cft 92,916.00 605.00Rs. 562,142Rs.

4 Cleaning/Desilting of existing manhole/inspection
chamber i/c cleaning and rodding of connected
sewers (average 50'-0" per manhole removing
sewage and solid waste and throwing out side
KMC Limits.

P.Mnhl 50.00 474.83Rs. 23,742Rs.

5 Excavation for Pipe line in Trenches,and pits in
Soft rock by Hammering and chieslling where
blasting is not practicable or prohibited i/c trimming
and dressing sides to true alignment and shape
leveling of beds of trenches to correct level and
grade,cutting joint holes and disposal of surplus
earth within a one chain as per directed by
engineer incharge,Providing frence guards,light
flags and temporary crossing for non-vehicular
traffic where ever requaired lift upto 5ft(1.52m) and
lead upto one chain (30.5m)

%oCft 36,800.00 10,770.00Rs. 396,336Rs.

6 P/L RCC Pipe of ASTM C-76-62 TIC 7670,class ll
wall 8 and fixing in trench i/c cutting fitting and
jointing with rubber ring i/c testing with water to
specified presure.

12" Dia RCC Pipe Line P.Rft 1,400.00 412.00Rs. 576,800Rs.
15" Dia RCC Pipe Line P.Rft 1,000.00 515.00Rs. 515,000Rs.

7 Constructing manhole or inspection chamber for
the required diameter of circular sewer and 3'-6"
(1067 mm) depth with walls of B.B in cement sand
mortar 1:3 cement plastered 1:3, 1/2" thick, inside
of walls and 1" (25 mm) thick over benching and
channel i/c fixing C.I manhole cover with frame of
clear opening 1-1/2' x1-1/2' (457x457 mm) of 1.75
cwt. (88.9 kg) embaded in plain C.C 1:2:4 and
fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide
projecting 4" (102 mm) from the face of wall at 12"
(305 mm) C/C duly painted etc. Complete as per
standard specification and drawing.

Each 48.00 14,748.00Rs. 707,904Rs.

8 Manufacturing and supply RCC manhole cover
cast in 1:2:4 concrete ratio 3 inch deep at center
rainforced with 3/8" dia tor steel bars at 4" c.c
welded to 1/8" thick 2.5 inch deep M.S plate i/c
curing stacking and transportation with in 10 miles.

21" Dia Each 11.00 913.63Rs. 10,050Rs.
24" Dia Each 12.00 1,051.25Rs. 12,615Rs.
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9 Full hire charges of the pumping set per day

inclusive of wage of driver and assistant fuel or
electric energy plate form required for placing
pump etc at lower depth with suction and delivery
pipe for pumping out water found at various depth
from trenches i/c the cost of erection and
dismantling after completion of the job. Higher
charge of pumping set of into 10 HP (but not less
than 5 HP) pumping out water from 10' deep
trench

P.Day 17.00 1,500.00Rs. 25,500Rs.

10 Refilling the excavated stuff in trenches 6" thick
layer i/c watering ramming to full compaction etc.
complete.

%oCft 34,473.00 2,760.00Rs. 95,145Rs.

11 Cartage of 100 CFT / 5 tons of all material likes
one aggregate, spawl, coal, lime, surkhi etc. B.G.
Rait fastenings points & crossing Bridges Girders,
Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos
brinks, 10’ x 5’ x 3’ or 1000 manuds of fuel wood
by trucks or any other means owned by the
contractors (Lead upto 15 Miles etc).

% Cft 144,948.00 1,065.04Rs. 1,543,754Rs.

12 Preparing Sub-Base by supplying and spreading
well graded pit or bed run gravel having a liquit limt
not greater than 25 and plasticity index not greater
than 6 in proper camber and grade including
watering rolling and compacting in layers,
thickness of each compacted layer not exceeding
6" compacted upto 98-100% density as per
modified AASHO density (Rate i/c all cost of
materials T&P and carriage upto 3 chanins).

% Cft 84,800.00 3,341.71Rs. 2,833,770Rs.

13 Providing and laying Aggregate base course in
proper grade and camber having CBR 80% as per
AASHTO standard specifications i/c spreading and
compacting by approved mechanical menas
(Motor grader, Vibratory roller and Smooth wheel
roller etc) watering to maintain the moisture
content the compaction of each layer shall 100
percent to the max dry density (Rate i/c all cost of
materials T&P and carriage upto 3 chains).

% Cft 48,000.00 5,542.24Rs. 2,660,275Rs.

14 Laying to Proper line and grade plant mixed
Asphalt concrete paver finished (Hydraulic /
Electronic control) Prepared to specified fomula
according to job mix formula approved by Engineer
incharge including rolling and finishing to
Properline, grade level and camber etc:
(Machinery with POLs cost of material carriage). 2”
(50 mm) Thick Asphalt Concrete Wearing Course
Plant Mix

% Sft 96,000.00 8,274.73Rs. 7,943,741Rs.

15 Making connection with the existing manhole i/c
the cost of cutting hole in wall,making them good
in CC 1:2:4 and making requaired channel etc
complete.

Each 10.00 180.00Rs. 1,800Rs.
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16 Cleaning inside sewerage lines completely

restoring original silt free space/Diameter of pipe
lines by Labour and equiqment (Mechanically /
Electrically Driver) i/c accessaries like wise pulley's
steel rope buckets and draggers sizing from 12" to
48" Dia their to and fro pulling action (No of [asses
shall be as required) would be undertaken in two
phases (first phase entire length from downstream
to upstream) bringing down peak hours sewerage
to flow inside pipe line (as free flow and other
protection like sefety barriers traffic comes
ensuring no damaged to pipe line alongwith
ensuring safety to labour and other public property
/ lies and removal of silts/solids during de-silting
and cleaning of site etc complete as per full
satisfaction of site incharge.

12" Dia RCC Pipe Line P.Rft 1,200.00 80.50Rs. 96,600Rs.
15" Dia RCC Pipe Line P.Rft 1,000.00 96.60Rs. 96,600Rs.

18,301,279Rs.

PART-B (Non-Schedule Items)
1 Repair of leakages RCC pipe line under the

roadway as directed by the Engineer
Incharage.(O.R)

15" Dia Each 4.00
18" Dia Each 5.00
24" Dia Each 6.00

2 Repair of Water leakages in MS pipe line under
the roadway as directed by the Engineer
Incharage.(O.R)

15" Dia Each 4.00
18" Dia Each 4.00

3 Raising of existing sewerage manholes/ service
chamber cement concrete 1:2:4 upto 2' height i/c
fixing of manhole cover with RCC ring slab
etc.complete.(O.R)

Each 15.00

Signature of Contractor with Stamp
EDUCATION WORKS DISTRICT WEST

GOVERNMENT OF SINDH
KARACHI

Total :-

Total (Non-Schedule Items) :-

Add / Deduct _______% on Items No. 5, 7, 8, 9, 15 & 16 :-

Add / Deduct _______% on Items No. 6 :-

Add / Deduct _______% on Items No. 14 :-

Add / Deduct _______% on Items No. 12 & 13 :-

Total (Schedule Items) :-

Grand Total (Schedule + Non-Schedule Items) :-

EXECUTIVE ENGINEER
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