
SR. # Description Unit Quantity Rate Amount ( Rs)
PART-A (Schedule Items)

1 Earth work excavation undressed lead upto a single throw of Kassi,
Phawrah or Shovel In Ordinary Soil %oCft 42,890.00 1,361.25Rs. 58,384Rs.

2 Dismantling of Cement Concrete Plain Ratio 1:2:4 etc complete % Cft 9,260.00 3,327.50Rs. 308,127Rs.

3 Dismantling and Removing Road Metalling etc complete % Cft 38,840.00 605.00Rs. 234,982Rs.

4 Cleaning/Desilting of existing manhole/inspection chamber i/c cleaning
and rodding of connected sewers (average 50'-0" per manhole removing
sewage and solid waste and throwing out side KMC Limits.

P.Mnhl 10.00 474.83Rs. 4,748Rs.

5 Excavation for Pipe line in Trenches,and pits in Soft rock by Hammering
and chieslling where blasting is not practicable or prohibited i/c trimming
and dressing sides to true alignment and shape leveling of beds of
trenches to correct level and grade,cutting joint holes and disposal of
surplus earth within a one chain as per directed by engineer
incharge,Providing frence guards,light flags and temporary crossing for
non-vehicular traffic where ever requaired lift upto 5ft(1.52m) and lead
upto one chain (30.5m)

%oCft 17,600.00 10,770.00Rs. 189,552Rs.

6 P/L RCC Pipe of ASTM C-76-62 TIC 7670,class ll wall 8 and fixing in
trench i/c cutting fitting and jointing with rubber ring i/c testing with water
to specified presure.

12" Dia RCC Pipe Line P.Rft 800.00 412.00Rs. 329,600Rs.
15" Dia RCC Pipe Line P.Rft 500.00 515.00Rs. 257,500Rs.

7 Constructing manhole or inspection chamber for the required diameter
of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement
sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1"
(25 mm) thick over benching and channel i/c fixing C.I manhole cover
with frame of clear opening 1-1/2' x1-1/2' (457x457 mm) of 1.75 cwt.
(88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S
steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at
12" (305 mm) C/C duly painted etc. Complete as per standard
specification and drawing.

Each 26.00 14,748.00Rs. 383,448Rs.

8 Manufacturing and supply RCC manhole cover cast in 1:2:4 concrete
ratio 3 inch deep at center rainforced with 3/8" dia tor steel bars at 4" c.c
welded to 1/8" thick 2.5 inch deep M.S plate i/c curing stacking and
transportation with in 10 miles.

21" Dia Each 6.00 913.63Rs. 5,482Rs.
24" Dia Each 3.00 1,051.25Rs. 3,154Rs.

9 Full hire charges of the pumping set per day inclusive of wage of driver
and assistant fuel or electric energy plate form required for placing pump
etc at lower depth with suction and delivery pipe for pumping out water
found at various depth from trenches i/c the cost of erection and
dismantling after completion of the job. Higher charge of pumping set of
into 10 HP (but not less than 5 HP) pumping out water from 10' deep
trench

P.Day 11.00 1,500.00Rs. 16,500Rs.

10 Refilling the excavated stuff in trenches 6" thick layer i/c watering
ramming to full compaction etc. complete. %oCft 13,515.00 2,760.00Rs. 37,301Rs.

11 Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl,
coal, lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges
Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10’ x 5’
x 3’ or 1000 manuds of fuel wood by trucks or any other means owned
by the contractors (Lead upto 15 Miles etc).

% Cft 125,823.00 1,065.00Rs. 1,340,015Rs.

12 P/L Granular sub-base course material over prepared sub grade in
conformity with liner grader thickness and typer cross section as shown
in drawing for new pavements at grade wideining exisiting pavement
using well graded granular crushed stone with sand and silt having a
smooth gradation curve with in the limit for grading C or D as per
AASHTO T-180 method D using approved minerals means of i/c
watering with all land and lift complete as per specification as directed
by the Engineer Incharge.

% Cft 78,300.00 3,341.71Rs. 2,616,559Rs.
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SR. # Description Unit Quantity Rate Amount ( Rs)
13 Providing and laying Aggregate base course in proper grade and

camber having CBR 80% as per AASHTO standard specifications i/c
spreading and compacting by approved mechanical menas (Motor
grader, Vibratory roller and Smooth wheel roller etc) watering to maintain
the moisture content the compaction of each layer shall 100 percent to
the max dry density (Rate i/c all cost of materials T&P and carriage upto
3 chains).

% Cft 67,300.00 5,542.24Rs. 3,729,928Rs.

14 1½” Thick Asphalt Concrete Wearing Course Plant Mix
Laying mechanically to proper line and grade plant mixed Asphalt
Concrete specified formula according to job mixed formula approved by
the Engineer incharge rolling and finishing to design Proper grade line
level and comber etc (Machinery with POLs Cost of material carriage).

% Sft 134,600.00 6,873.79Rs. 9,252,121Rs.

15 Making connection with the existing manhole i/c the cost of cutting hole
in wall,making them good in CC 1:2:4 and making requaired channel etc
complete.

Each 5.00 180.00Rs. 900Rs.

16 Cleaning inside sewerage lines completely restoring original silt free
space/Diameter of pipe lines by Labour and equiqment (Mechanically /
Electrically Driver) i/c accessaries like wise pulley's steel rope buckets
and draggers sizing from 12" to 48" Dia their to and fro pulling action (No
of [asses shall be as required) would be undertaken in two phases (first
phase entire length from downstream to upstream) bringing down peak
hours sewerage to flow inside pipe line (as free flow and other protection
like sefety barriers traffic comes ensuring no damaged to pipe line
alongwith ensuring safety to labour and other public property / lies and
removal of silts/solids during de-silting and cleaning of site etc complete
as per full satisfaction of site incharge.

12" Dia RCC Pipe Line P.Rft 200.00 80.50Rs. 16,100Rs.
15" Dia RCC Pipe Line P.Rft 100.00 96.60Rs. 9,660Rs.

18,794,061Rs.

PART-B (Non-Schedule Items)
1 Repair of leakages RCC pipe line under the roadway as directed by the

Engineer Incharage.
15" Dia Each 2.00
18" Dia Each 2.00
24" Dia Each 2.00

2 Repair of Water leakages in MS pipe line under the roadway as directed
by the Engineer Incharage.

15" Dia Each 2.00
18" Dia Each 2.00

3 Raising of existing sewerage manholes/ service chamber cement
concrete 1:2:4 upto 2' height i/c fixing of manhole cover with RCC ring
slab etc.complete.

Each 5.00

Signature of Contractor with Stamp

Grand Total (Schedule + Non-Schedule Items) :-

EXECUTIVE ENGINEER
EDUCATION WORKS DISTRICT WEST

GOVERNMENT OF SINDH
KARACHI

Total :-

Total (Non-Schedule Items)

Add / Deduct _______% on Items No. 5, 7, 8, 9, 15 & 16 :-

Add / Deduct _______% on Items No. 6 :-

Add / Deduct _______% on Items No. 12 & 13 :-

Add / Deduct _______% on Items No. 14 :-

Total (Schedule Items) :-
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