SCHEDULE "B"

CONSTRUCTION / IMPROVEMENT OF ROAD AT GERMAN PETROL PUMP, MOHAMMADI MASJID

& TARA MARRIAGE PALACE, DISTRICT WEST, KARACHI

| SR.# |

Description

| Unit |

Quantity

Rate

Amount ( Rs) |

1

10

11

12

PART-A (Schedule Items)

Earth work excavation undressed lead upto a single throw of Kassi,
Phawrah or Shovel In Ordinary Soil

Dismantling of Cement Concrete Plain Ratio 1:2:4 etc complete
Dismantling and Removing Road Metalling etc complete

Cleaning/Desilting of existing manhole/inspection chamber i/c cleaning
and rodding of connected sewers (average 50’-0" per manhole removing
sewage and solid waste and throwing out side KMC Limits.

Excavation for Pipe line in Trenches,and pits in Soft rock by Hammering
and chieslling where blasting is not practicable or prohibited i/c trimming
and dressing sides to true alignment and shape leveling of beds of
trenches to correct level and grade,cutting joint holes and disposal of
surplus earth within a one chain as per directed by engineer
incharge,Providing frence guards,light flags and temporary crossing for
non-vehicular traffic where ever requaired lift upto 5ft(1.52m) and lead
upto one chain (30.5m)

P/L RCC Pipe of ASTM C-76-62 TIC 7670,class Il wall 8 and fixing in
trench i/c cutting fitting and jointing with rubber ring i/c testing with water
to specified presure.

12" Dia RCC Pipe Line

15" Dia RCC Pipe Line

Constructing manhole or inspection chamber for the required diameter
of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement
sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1"
(25 mm) thick over benching and channel i/c fixing C.I manhole cover
with frame of clear opening 1-1/2' x1-1/2' (457x457 mm) of 1.75 cwt.
(88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S
steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at
12" (305 mm) C/C duly painted etc. Complete as per standard
specification and drawing.

Manufacturing and supply RCC manhole cover cast in 1:2:4 concrete
ratio 3 inch deep at center rainforced with 3/8" dia tor steel bars at 4" c.c
welded to 1/8" thick 2.5 inch deep M.S plate i/c curing stacking and
transportation with in 10 miles.
21" Dia
24" Dia

Full hire charges of the pumping set per day inclusive of wage of driver
and assistant fuel or electric energy plate form required for placing pump
etc at lower depth with suction and delivery pipe for pumping out water
found at various depth from trenches i/c the cost of erection and
dismantling after completion of the job. Higher charge of pumping set of
into 10 HP (but not less than 5 HP) pumping out water from 10’ deep
trench

Refilling the excavated stuff in trenches 6" thick layer i/c watering
ramming to full compaction etc. complete.

Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl,
coal, lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges
Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10’ x 5’
x 3’ or 1000 manuds of fuel wood by trucks or any other means owned
by the contractors (Lead upto 15 Miles etc).

Preparing Sub-Base by supplying and spreading well graded pit or bed
run gravel having a liquit limt not greater than 25 and plasticity index not
greater than 6 in proper camber and grade including watering rolling and
compacting in layers, thickness of each compacted layer not exceeding
6" compacted upto 98-100% density as per modified AASHO density
(Rate i/c all cost of materials T&P and carriage upto 3 chanins).
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Sr. No. 8
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13

14

15

16

Providing and laying Aggregate base course in proper grade and
camber having CBR 80% as per AASHTO standard specifications i/c
spreading and compacting by approved mechanical menas (Motor
grader, Vibratory roller and Smooth wheel roller etc) watering to maintain
the moisture content the compaction of each layer shall 100 percent to
the max dry density (Rate i/c all cost of materials T&P and carriage upto
3 chains).

Laying to Proper line and grade plant mixed Asphalt concrete paver
finished (Hydraulic / Electronic control) Prepared to specified fomula
according to job mix formula approved by Engineer incharge including
rolling and finishing to Properline, grade level and camber etc:
(Machinery with POLs cost of material carriage). 2" (50 mm) Thick
Asphalt Concrete Wearing Course Plant Mix

Making connection with the existing manhole i/c the cost of cutting hole
in wall,making them good in CC 1:2:4 and making requaired channel etc
complete.

Cleaning inside sewerage lines completely restoring original silt free
space/Diameter of pipe lines by Labour and equigment (Mechanically /
Electrically Driver) i/c accessaries like wise pulley's steel rope buckets
and draggers sizing from 12" to 48" Dia their to and fro pulling action (No
of [asses shall be as required) would be undertaken in two phases (first
phase entire length from downstream to upstream) bringing down peak
hours sewerage to flow inside pipe line (as free flow and other protection
like sefety barriers traffic comes ensuring no damaged to pipe line
alongwith ensuring safety to labour and other public property / lies and
removal of silts/solids during de-silting and cleaning of site etc complete
as per full satisfaction of site incharge.

12" Dia RCC Pipe Line
15" Dia RCC Pipe Line

Add / Deduct % on Items No. 5, 7,8,9, 15 & 16 :-

Add / Deduct % on Items No. 6 :-

Add / Deduct % on Items No. 14 :-

Add / Deduct % on Iltems No. 12 & 13 :-

PART-B (Non-Schedule ltems)

Repair of leakages RCC pipe line under the roadway as directed by the
Engineer Incharage.(O.R)

15" Dia

18" Dia

24" Dia
Repair of Water leakages in MS pipe line under the roadway as directed
by the Engineer Incharage.(O.R)

15" Dia

18" Dia

Raising of existing sewerage manholes/ service chamber cement
concrete 1:2:4 upto 2’ height i/c fixing of manhole cover with RCC ring
slab etc.complete.(O.R)

% Cft

% Sft

Each

P.Rft
P.Rft

Each
Each
Each

Each
Each

Each

Total (Non-Schedule Items) :-

Grand Total (Schedule + Non-Schedule Items) :-

Signature of Contractor with Stamp

55,100.00 Rs.

110,200.00 Rs.

1,200.00 Rs.
1,000.00 Rs.

5,542.24 Rs.

8,274.73 Rs.

10.00 Rs. 180.00 Rs.

80.50 Rs.
96.60 Rs.

3,053,774

9,118,752

1,800

96,600
96,600

Total :- Rs.

18,583,073

Total (Schedule Items) :-

6.00
5.00
6.00

4.00
4.00

11.00

EXECUTIVE ENGINEER

GOVERNMENT OF SINDH

EDUCATION WORKS DISTRICT WEST
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