

**NOTICE INVITING TENDERS**

Sealed Tenders for the works mentioned below are invited from the interested Contractors suppliers & firms on standard Bidding documents under SPPRA Rules 2010.

Sr. #	Name of Work	Estmtd. Cost	Earnest Money	Compl. Period	Tendr. Fee
1	<u>Construction / Rehab: of Agriculture Extension Offices in Sindh @ District Jamshoro. (ADP# 24 of 2017-18).</u> b) Renovation / Rehab: of Field Assistant House at Village Manjhand.	1.30	65000	06 Months	3000
2	Construction/Rehabilitation of Agriculture Extension Offices in Sindh, (Rehab: of Agriculture Office Cum-Residence at Kamaro Sharif Tando Allahyar)	1.60	80000	06 Months	3000
3	Construction /Rehabilitation of Agriculture Extension Offices in Sindh, (Rehab: of Agriculture Office Cum-Residence at Chambar Tando Allahyar)	1.60	80000	06 Months	3000
4	Re-construction of Field Assistant House (F.A House) @ Bahawal Zounr	1.50	75000	06 Months	3000
5	Re-construction of Field Assistant House (F.A House) @ Masu Bhurgri	1.50	75000	06 Months	3000
6	Re-construction of Field Assistant House (F.A House) @ Ghotana	1.50	75000	06 Months	3000
7	<u>Construction /Rehabilitation of Agriculture Extension Offices in Sindh, District Tando Allahyar (ADP # 24 of 2017-18)</u> Re-construction of Field Assistant House (F.A House) @ Chambar	1.50	75000	06 Months	3000
8	Re-construction of Field Assistant House (F.A House) @ Quba Stop	1.50	75000	06 Months	3000
9	Re-construction of Field Assistant House (F.A House) @ Naseer Khan Laghari	1.50	75000	06 Months	3000
10	Re-construction of Field Assistant House (F.A House) @ Husri.	1.50	75000	06 Months	3000
11	M & R to Grain Godown Hali Road Hyderabad (Roof Treatment of Godown No. 23 & 24)	1.80	90000	03 Months	3000
12	Re-construction of Field Assistant House (F.A House) @ Seri	1.50	75000	06 Months	3000
13	M & R to A, B, C & H-Type Qtrs. New Wahdat Colony Hyderabad (Extl: Drainage).	1.50	75000	02 Months	3000
14	M & R to Officer/Residence at Central Prison Hyderabad.	1.50	30,000	02 Months	3000
15	<u>Construction of Health Facilities (20-Nos. Villages) (ADP # 755 of 2017-18)</u> At Village Bouk.	4.00	200000	12 Months	3000
16	<u>Construction of Health Facilities (20-Nos. Villages)</u> at Village Daubo.	4.00	200000	12 Months	3000
17	<u>Construction of Health Facilities (20-Nos. Villages)</u> at Village Fateh Muhammad Zounr.	4.00	200000	12 Months	3000
18	<u>Construction of Health Facilities (20-Nos. Villages)</u> at Village Lutuf Ali Bhand	4.00	200000	12 Months	3000
19	<u>Construction of Health Facilities (20-Nos. Villages)</u> at Village Buthi	4.00	200000	12 Months	3000
20	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Mushtaque Jamali	4.00	200000	12 Months	3000
21	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Muhabat Jalbani	4.00	200000	12 Months	3000
22	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Kanhri	4.00	200000	12 Months	3000
23	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Tawakali Lund	4.00	200000	12 Months	3000
24	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Nariwal Lund	4.00	200000	12 Months	3000
25	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Hamzo Khan Khushk	4.00	200000	12 Months	3000
26	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Birmani	4.00	200000	12 Months	3000
27	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Datta Bahwar	4.00	200000	12 Months	3000

29	Construction of Health Facilities (20-Nos. Villages) At Village Bahar Shah Ji Landhi	4.00	200000	12 Months	3000
30	Construction of Health Facilities (20-Nos. Villages) At Village Tharo Khan Dawach	4.00	200000	12 Months	3000
31	Construction of Health Facilities (20-Nos. Villages) At Village Gul Muhammad Waryaso	4.00	200000	12 Months	3000
32	Construction of Health Facilities (20-Nos. Villages) At Village Warayo Panhwar	4.00	200000	12 Months	3000
33	Construction of Health Facilities (20-Nos. Villages) At Village Dhani Bux Khoso	4.00	200000	12 Months	3000
34	Construction of Health Facilities (20-Nos. Villages) At Village Yar Muhammad Mangneja	4.00	200000	12 Months	3000
35	Construction / Rehab: of Agriculture Extension Office in Sindh @ District Dadu. (ADP# 24 of 2017-18). c) Renovation of Field Assistant Office at Phulji & Seeta.	2.50	125000	06 Months	3000
36	Construction / Rehab: of Agriculture Extension Offices in Sindh @ District Jamshoro. (ADP# 24 of 2017-18). a) Renovation / Rehab: of Assistant Director Office at Kalri.	1.50	75000	06 Months	3000
37	Construction / Rehab: of Agriculture Extension Offices in Sindh @ District Jamshoro. (ADP# 24 of 2017-18). a) Renovation / Rehab: of Field Assistant House at Village Allah Bachayo Shoro.	1.30	65000	06 Months	3000
38	Construction / Rehab: of Agriculture Extension Offices in Sindh @ District Jamshoro. (ADP# 24 of 2017-18). b) Renovation / Rehab: of Field Assistant House at Village Jamshoro.	1.30	65000	06 Months	3000
39	Construction / Rehab: of Agriculture Extension Offices in Sindh. (ADP# 24 of 2017-18). c) Rehab: of Field Assistant House at Tando Hyder.	1.50	75000	06 Months	3000
40	Construction / Rehabilitation of Agriculture Extension Offices in Sindh, (Rehab: of Agriculture Office Cum-Residence at Tando Jam)	1.60	80000	06 Months	3000
41	Construction / Rehabilitation of Agriculture Extension Offices in Sindh, (Const: of Field Assistant House at Ghulam Hussain Lund Tando Allahyar)	1.60	80000	06 Months	3000
42	Construction / Rehabilitation of Agriculture Extension Offices in Sindh, (Rehab: of Dy. Director Office Cum-Residence at Saeedabad)	1.80	90000	06 Months	3000
43	Construction / Rehabilitation of Agriculture Extension Offices in Sindh, (Renovation of Field Assistant House at Bhit Shah)	1.60	80000	06 Months	3000
44	Construction / Rehabilitation of Agriculture Extension Offices in Sindh, District Hyderabad (ADP # 24 of 2017-18) Re-construction of Agriculture Officer Office Cum-Residence at Workshop Near Odeon Cinema Hyderabad)	1.60	80000	04 Months	3000

The tenders will be issue to all the interested parties/firms on production along with copy computerized national identity card of the proprietor of firm. On payment of tender fee in cash as shown against each work, the bid security (Call Deposit) of the required amount mentioned against each work in the name of Executive Engineer Provincial Buildings Division Hyderabad must be submitted along with the bid in sealed envelope.

PROGRAMME FOR ISSUE/RECEIPT AND OPENING OF TENDERS:

Sr. #	Particulars	1 st Attempt	In case of un-responded works
			2 nd Attempt
01	Date of receipt of application and issuance of tenders up to 1:0 P.M	02.05.2018	17.05.2018
02	Date of Receipt of Tenders up to 2:00 P.M) & will be opened at 2:30 P.M on same day.	02.05.2018	17.05.2018

INWARD DIARY

7960
11-04-2018


TERMS AND CONDITIONS OF THE TENDERS:

1. Bidding Documents and other Terms and conditions can be seen and blank bidding tenders obtained from the office of the undersigned on payment of cost of tenders fee in cash as shown against each work.
2. No conditional tenders will be entertained.
3. The tender will be opened at 2:30 P.M by the Procurement Committee i.e. the Superintending Engineer, Provincial Buildings Circle Hyderabad, Engineer Auqaf Sindh Hyderabad and the Undersigned in presence of the Contractors or their authorized agents who are present at the time, other terms and conditions can be seen in the office of the undersigned on any working day during working hours.
4. In case of any member of the Procurement Committee happens to be out of the Head Quarter, the bids will be submitted and open on next working day.
5. Eligibility conditions for intending participants are as under:
 - i) Registration with income tax Department (NTN Certificates) and copy of N.I.C.
 - ii) Registration with Sindh Revenue Board is required in term of Rule-46(1)(iii) of SPP Rules'2010 (amended 2014).
6. Affidavit to the effect that the firm/Contractor have not been black listed previously by any executing agency.
7. Affidavit with effect that all documents/partnership/particulars/information furnished are true correct.
8. In case of firm list of Partners/partnership Deed Giving full particulars of Directors proprietors or others connected along with power of attorney. In case of being sole proprietors such undertaking on affidavit be furnished.
9. This NIT can be seen on website W&S Department Government of Sindh for **WWW.SINDH.GOV.PK**
10. The Sales Tax on Services will be deducted as per relevant Rules of Sindh Sales Tax Special Procedure (With-holding Rule'2011).
11. Bank Financial Statement for last three (03) years of Firm/Contractor is required.

1
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
HYDERABAD

Copy forwarded with compliments to:

1. The Secretary, Government of Sindh Works & Services Department Karachi for favour of his kind information.
2. The Secretary, Government of Sindh Information and Technology, secretariat no.06 Karachi, for placing the same on the website for favour of his kind information. (along with CD & Bidding Documents for hoisting on website)
3. The Chief Engineer, Buildings Department Government of Sindh Hyderabad for favour of his kind information.
4. The Superintending Engineer, Provincial Buildings Circle, Hyderabad for favour of his kind information.
5. The Director of information (Adv:) Public Relation Department Block No. 96 Sindh Secretariat Karachi along with 07 copies) in Daily Newspapers English, Urdu & Sindhi Papers wide publicity.
6. ✓ The Director Sindh Public Procurement Regular Authority, Barrack No.08 Sindh Secretariat No. 4-A Court Road Karachi along with Bidding Documents for hoisting of Website.
7. The Executive Engineer, Provincial Buildings Division Mirpurkhas, Thatta for information and wide publicity.
8. The Assistant Engineer, provincial Building Sub-Division-I, II Hyderabad, Dadu & Electrical Hyderabad for information and wide publicity.
9. The Divisional Head Clerk/Divisional Head Draftsman & Notice Board (Local) for information.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
HYDERABA

ANNUAL PROCUREMENT PLAN 2017-18
PROVINCIAL BUILDINGS DIVISION HYDERABAD


Sr. #	Title of Procurement	Allocation/ Funds Rs.	Method	Tentative Actual Date of NIT	Tentative Actual Closing Date of NIT	Tentative Actual Date of Award of Contract	Tentative Deadline / Actual Date of Execution	Remark
1	Construction / Rehab: of Agriculture Extension Offices in Sindh @ District Jamshoro. (ADP # 24 of 2017-18).	1.30	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
2	b) Renovation / Rehab: of Field Assistant House at Village Allah Manihand.							
3	Construction/Rehabilitation of Agriculture Extension Offices in Sindh, (Rehab: of Agriculture Office Cum-Residence at Kamaro Sharif Tando Allahyar)	1.60	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
4	Construction /Rehabilitation of Agriculture Extension Offices in Sindh, (Rehab: of Agriculture Office Cum-Residence at Chambar Tando Allahyar)	1.60	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
5	Re-construction of Field Assistant House (F.A House) @ Bahawal Zounr	1.50	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
6	Re-construction of Field Assistant House (F.A House) @ Masu Bhurgri	1.50	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
7	Re-construction of Field Assistant House (F.A House) @ Ghotana	1.50	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
8	Construction /Rehabilitation of Agriculture Extension Offices in Sindh, District Tando Allahyar (ADP # 24 of 2017-18)	1.50	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
9	Re-construction of Field Assistant House (F.A House) @ Chambar	1.50	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
10	Re-construction of Field Assistant House (F.A House) @ Quba Stop	1.50	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
11	Re-construction of Field Assistant House (F.A House) @ Naseer Khan Laghari	1.50	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
12	Re-construction of Field Assistant House (F.A House) @ Husri	1.50	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	

11	M & R to Grain Godown Hall Road Hyderabad (Roof Treatment of Godown No. 23 & 24)	1.80	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
12	M & R to Govt. Shah Bhitai Hospital Latifabad Hyderabad (ENT Ward & ENT OPD).	1.50	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
13	M & R to A, B, C & H-Type Qtrs. New Wahdat Colony Hyderabad (Ext: Drainage).	1.50	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
14	M & R to Officer/Residence at Central Prison Hyderabad.	1.50	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
15	Construction of Health Facilities (20-Nos. Villages) (ADP # 755 of 2017-18) At Village Bouk.	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
16	Construction of Health Facilities (20-Nos. Villages) at Village Daubo.	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
17	Construction of Health Facilities (20-Nos. Villages) at Village Fateh Muhammad Zounr.	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
18	Construction of Health Facilities (20-Nos. Villages) at Village Lutuf Ali Bhand	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
19	Construction of Health Facilities (20-Nos. Villages) at Village Butthi	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
20	Construction of Health Facilities (20-Nos. Villages) At Village Mushtaque Jamali	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
21	Construction of Health Facilities (20-Nos. Villages) At Village Muhabat Jalbani	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
22	Construction of Health Facilities (20-Nos. Villages) At Village Kanhri	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
23	Construction of Health Facilities (20-Nos. Villages) At Village Tawakali Lund	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
24	Construction of Health Facilities (20-Nos. Villages) At Village Nariwal Lund	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	

25	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Hamzo Khan Khushk	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
26	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Birmani	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
27	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Dutra Panhwar	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
28	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Nau Lakho	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
29	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Bahar Shah Ji Landhi	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
30	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Tharo Khan	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
31	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Gul Muhammad Waryaso	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
32	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Warayo Panhwar	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
33	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Dhani Bux Khoso	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
34	<u>Construction of Health Facilities (20-Nos. Villages)</u> At Village Yar Muhammad Mangneja	4.00	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
35	<u>Construction / Rehab. of Agriculture Extension Office in Sindh @ District Dadu. (ADP# 24 of 2017-18).</u> c) Renovation of Field Assistant Office at Phulji & Seeta.	2.50	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
36	<u>Construction / Rehab. of Agriculture Extension Offices in Sindh @ District Jamshoro. (ADP# 24 of 2017-18).</u> a) Renovation / Rehab: of Assistant Director Office at Kalri.	1.50	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
37	<u>Construction / Rehab. of Agriculture Extension Offices in Sindh @ District Jamshoro. (ADP# 24 of 2017-18).</u> a) Renovation / Rehab: of Field Assistant House at	1.30	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	

38	Village Allah Bachayo Shoro. Construction / Rehab: of Agriculture Extension Offices in Sindh @ District Jamshoro. (ADP# 24 of 2017-18).	1.30	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
39	b) Renovation / Rehab: of Field Assistant House at Village Jamshoro. Construction / Rehab: of Agriculture Extension Offices in Sindh. (ADP# 24 of 2017-18).	1.50	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
40	c) Rehab: of Field Assistant House at Tando Hyder. Construction / Rehabilitation of Agriculture Extension Offices in Sindh, (Rehab: of Agriculture Office Cum-Residence at Tando Jam)	1.60	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
41	Construction / Rehabilitation of Agriculture Extension Offices in Sindh, (Const: of Field Assistant House at Ghulam Hussain Lund Tando Allahyar)	1.60	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
42	Construction / Rehabilitation of Agriculture Extension Offices in Sindh, (Rehab: of Dy. Director Office Cum-Residence at Saeedabad)	1.80	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
43	Construction / Rehabilitation of Agriculture Extension Offices in Sindh, (Renovation of Field Assistant House at Bhitt Shah)	1.60	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	
44	Construction / Rehabilitation of Agriculture Extension Offices in Sindh, District Hyderabad (ADP # 24 of 2017-18) Re-construction of Agriculture Officer Office Cum- Residence at Workshop Near Odeon Cinema Hyderabad)	1.60	Single Stage One Envelop Bidding Procedure	09.04.2018	02.05.2018	May'2018	May'2018	


Executive Engineer
 Provincial Buildings Division
 Hyderabad



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated the 18th Dec, 2014.

NOTIFICATION

No. E&A(W&S)3-9/91/2014: " In supersession of this Department's Notification of even number dated 05-06-2013 and with the approval of competent authority, Procurement Committee in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby reconstituted for procurement of "Goods / Works" in the office of Executive Engineer, Provincial Buildings Division, Hyderabad, excluding procurement involving foreign exchange with the following composition:-

- | | | |
|------|--|----------|
| i) | Superintending Engineer,
Provincial Buildings Circle,
Hyderabad. | Chairman |
| ii) | Executive Engineer,
Provincial Buildings Division,
Hyderabad. | Member ✓ |
| iii) | Executive Engineer,
Auqaf Department,
Hyderabad. | Member |

2. The Functions & Responsibilities of the Committee, in term of Rule-7 & 8 of SPPRA-2010, shall be as under:

- SV
- Preparing of bidding documents.
 - Carrying out Technical as well as Financial Evaluation of the bids.
 - Preparing Evaluation report as provided in Rule-45;
 - Making recommendation for the award of contract to the competent authority; and
 - Perform any other functions ancillary and incidental to the above.


QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-2014

Karachi, dated the 18th Dec, 2014.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Auqaf Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Buildings), Hyderabad.
5. The Superintending Engineer, Provincial Buildings Circle, Hyderabad.
6. The Deputy Director, PM&E Cell, W&SD.
7. P.A to Addl. Secretary (Tech.), W&SD.
8. P.A to Dy. Secretary (Tech.), W&SD.
9. The Chairman / Members of the Committee.
10. Notification file.


(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated: 23rd May, 2016.

CORRIGENDUM

W&A(W&S)3-9/91-2014(HYD): In partial modification of this Department's notification of even number dated: 29.03.2010 and with the approval of Competent Authority a Complaint Redressal Committee in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013) is hereby constituted for Buildings Department Hyderabad to be Superintending Engineer, Provincial Buildings Circle, Hyderabad for the purpose of redressal of grievances and settlement of disputes, if any, arises between procuring agency and contractor with the following composition:-

- | | |
|--|------------|
| 1. Chief Engineer (Buildings), Hyderabad. | Chairman ✓ |
| 2. Mr. Tariq Hassan, M/S The architect, Karachi. | Member |
| 3. Representative of Accountant General. | Member |

The Functions & Responsibilities of the Committee will be same as specified in Rules-31 of Sindh Public Procurement Rules-2010 (Amended 2013).

SECRETARY TO GOVERNMENT OF SINDH

W&A(W&S)3-9/91-2014(HYD)

Karachi, dated the 23rd May, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Hyderabad.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Secretary, W&S Department.
7. Notification file.

SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

Handwritten notes and signatures at the bottom left of the page, including "CBA", "27/5", "circulate to all 1/2 W&S", and "BE all".

Handwritten signature and date "20/5/2016" at the bottom right of the page.