NoTC/G 55/ 1863 /orznxa Hyderabad “Dated: 09/ 04 /2018

NOTICE INVITING TENDERS

Sealed Tenders for the works mentioned below are invited from the interested
Contractors suppliers & firms on standard Bidding documents under SPPRA Rules 2010.

Estmtd. Earnest Compl. Tendr

Sr.¥ Name of Werk Cost Money Peric[:d Fee

1 | Construction / Rehab: of Agriculture Extension Offices in Sindh | 1.30 65000 06 3000
) -1 Months
b) Renovation / Rehab: of Field Assistant House at Village Manjhand.
2 | Construction/Rehabilitation of Agriculture Extension Offices in Sindh, 1.60 80000 06 3000
(Rehab: of Agriculture Office Cum-Residence at Kamaro Sharif Tando Months
. Allahyar)

« 3 | Construction /Rehabilitation of Agriculture Extension Offices in Sindh, | 1.60 80000 06 3000
(Rehab: of Agriculture Office Cum-Residence at Chambar Tando Months
Allahyar)

* 4 | Re-construction of Field Asmstant House (F.A House) @ Bahawal | 1.50 75000 06 3000
Zounr Months

5 | Re-construction of Field Assistant House (F.A House) @ Masu Bhurgri 1.50 75000 06 3000
Months

6 | Re-construction of Field Assistant House (F.A House) @ Ghotana 1.50 75000 06 3000
Months

7 | Construction /Rehabilitation of Agriculture Extension Offices | 1.50 75000 06 3000
in Sindh, District Tando Allahyar (ADP # 24 of 2017-18) Months

Re-construction of Field Assistant House (F.A House) @ Chambar

8 Re-construction of Field Assistant House (F.A House) @ Quba Stop 1.50 75000 06 3000
: Months

9 | Re-construction of Field Assistant House (F.A House) @ Naseer Khan | 1.50 75000 06 3000
Laghari Months

10 | Re-construction of Field Assistant House (F.A House) @ Husri. 1.50 75000 06 3000
Months

11 [ M & R to Grain Godown Hali Road Hyderabad (Roof Treatment of | 1.80 90000 03 3000
Godown No. 23 & 24) Months

12 | Re-construction of Field Assistant House (F.A House) @ Seri 1.50 75000 06 3000
' Months

13 |M&RtoA, B, C & H-Type Qtrs. New Wahdat Colony Hyderabad 1.50 75000 02 3000
(Extl: Drainage). Months

14 | M & R to Officer/Residence at Central Prison Hyderabad. 1.50 30,000 02 3000
Months

15 | Construction of Health Facilities (20-Nos. Villages) (ADP # 755 | 4.00 200000 12 3000
of 2017-18) At Village Bouk. Months

16 | Construction of Health Facilities (20-Nos. Villages) at Village 4.00 | 200000 12 3000
Daubo. Months

17 | Construction of Health Facilities (20-Nos. Villages) at Village 4.00 | 200000 12 3000
Fateh Muhammad Zounr. Months

18 | Construction of Health Facilities (20-Nos. Villages) at Village 4.00 200000 12 3000
Lutuf Ali Bhand Months

19 | Construction of Health Facilities (20-Nos. Villages) 4.00 | 200000 12 3000
at Village Buthi Months

20 | Construction of Health Facilities (20-Nos. Villages) At Village 4.00 | 200000 12 3000
Mushtaque Jamali Months

21 | Construction of Health Facilities (20-Nos, Villages) At Village 4.00 | 200000 12 3000
Muhabat Jalbani Months

22 | Construction of Health Facilities (20-Nos. Villages) At Village 4.00 200000 12 3000
Kanhri Months

23 | Construction of Health Facilities (20-Nos, Villages) At Village 4.00 | 200000 12 3000
Tawakali Lund Months

24 | Construction of Health Facilities (20-Nos. Villages) At Village 4.00 | 200000 12 3000
Nariwal Lund Months

25 | Construction of Health Facilities (20-Nos. Villages) At Village 4.00 | 200000 12 3000
Hamzo Khan Khushk Months

26 | Construction of Health Facilities (20-Nos. Villages) At Village 4.00 | 200000 12 3000
Birmani Months

27 | Construction of Health Facilities (20-Nos. Villages) At Village 4.00 200000 12 3000
Pusbes Danhwar Months




29 | Construstion of Health Facilities (20-Nos. Villages) At Village 4.00 | 200000 12 3000

Bahar Shah Ji Landhi Months
30 | Construction of Health Facilities (20-Nos. Villages) At Village 4.00 200000 12 3000
Tharo Khan Dawach Months
! [731 | Construction of Health Facilities (20-Nos. Villages) At Village 4.00 | 200000 12 3000
Gul Muhammad Waryaso ' Months
.32 | Construction of Health Facilities (20-Nos. Villages) At Village 4.00 200000 12 3000
Warayo Panhwar Months
33 | Construction of Health Facilities (20-Nos. Villages) At Village 4.00 | 200000 12 3000
5 Dhani Bux Khoso Months
34 | Construction of Health Facilities (20-Nos. Villages) At Village 4.00 | 200000 12 3000
Yar Muhammad Mangneja Months
35 nstruction Rehab: of Agricul Extensi ffi i in 2.50 125000 06 3000
istrict Dadu. (ADP# 24 of 2 -1 Months
c) Renovation of Field Assistant Office at Phulji & Seeta.
36 ns io Rehab: Agricul nsion O Si 1.50 75000 06 3000
istrict Ja or DP# 2 2017-18 ‘ Months
a) Renovation / Rehab: of Assistant Director Office at Kalri.
37 n cti ab: of i e ensi e Si 1.30 65000 06 3000
i a 0 ADP# 2 2 -1 Months

a) Renovation / Rehab: of Field Assistant House at Village Allah
Bachayo Shoro.

38 onstructi hab: of Agriculture Extension Offices in_Sindh 1.30 65000 06 3000
District Jamshoro. (ADP# 24 of 2017-18). Months

b) Renovation / Rehab: of Field Assistant House at Village Jamshoro.
39 | Construction / Rehab: of Agriculture Extension Offices in Sindh. | 1.50 75000 06 3000

(ADP# 24 of 2017-18), Months
c) Rehab: of Field Assistant House at Tando Hyder.

40 | Construction /Rehabilitation of Agriculture Extension Offices in Sindh, 1.60 80000 06 3000
(Rehab: of Agriculture Office Cum-Residence at Tando Jam) . Months

41 | Construction /Rehabilitation of Agriculture Extension Offices in Sindh, | 1.60 80000 06 3000
(Const: of Field Assistant House at Ghulam Hussain Lund Tando Months
Allahyar)

42 | Construction /Rehabilitation of Agriculture Extension Offices in Sindh, 1.80 90000 06 3000
(Rehab: of Dy. Director Office Cum-Residence at Saeedabad) Months

43 | Construction /Rehabilitation of Agriculture Extension Offices in Sindh, 1.60 80000 06 3000
(Renovation of Field Assistant House at Bhit Shah) Months

44 | Construction /Rehabilitation of Agriculture Extension Offices | 1.60 80000 04 3000

- Months

Re-construction of Agriculture Officer Office Cum-Residence at
Workshop Near Odeon Cinema Hyderabad)

The tenders will be issue to all the interested parties/firms on production along with copy
computerized national identity card of the proprietor of firm. On payment of tender fee in cash as shown
against each work, the bid security (Call Deposit) of the required amount mentioned against each work in the
name of Executive Engineer Provincial Buildings Division Hyderabad must be submitted along with the bid in
sealed envelope. ;

PROGRAMME FOR ISSUE/RECEIPT AND OPENING OF TENDERS:

In case of
Sr. # Particulars 1% Attempt | un-responded works
2" Attempt
01 | Date of receipt of application and issuance of tenders up to 1:0 P.M | 02.05.2018 17.05.2018
02 | Date of Receipt of Tenders up to 2:00 P.M) & will be opened at 02.05.2018 17.05.2018
2:30 P.M on same day. .
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TERMS AND CONDITIONS OF THE TENDERS:

i)
i)

8!

10.

11.

Bidding Documents and other Terms and conditions can be seen and blank bidding tenders obtained
from the office of the undersigned on payment of cost of tenders fee in cash as shown against each
work.

No conditional tenders will be entertained.

The tender will be opened at 2:30 P.M by the Procurement Committee i.e. the Superintending
Engineer, Provincial Buildings Circle Hyderabad, Engineer Auqgaf Sindh Hyderabad and the
Undersigned in presence of the Contractors or their authorized agents who are present at the time,
other terms and conditions can be seen in the office of the undersigned on any working day during
working hours.

In case of any member of the Procurement Committee happens to be out of the Head Quarter,
the bids will be submitted and open on next working day.

Eligibility conditions for intending participants are as under:

Registration with income tax Department (NTN Certificates) and copy of N.1.C:

Registration with Sindh Revenue Board is required in term of Rule-46(1)(iii) of SPP Rules'2010
(amended 2014).

Affidavit to the effect that the firm/Contractor have not been black listed previously by any
executing agency.

Affidavit with effect that all documents/partnership/particulars/information furnished are true
correct.

In case of firm list of Partners/partnership Deed Giving full particulars of Directors proprietors or
others connected along with power of attorney. In case of being sole proprietors such undertaking
on affidavit be furnished.

This NIT can be seen on website W&S Department Government of Sindh for WWW.SINDH ,GOV.PK

The Sales Tax on Services will be deducted as per relevant Rules of Sindh Sales Tax Special
Procedure (With-holding Rule’2011).

Bank Financial Statement for last three (03) years of Firm/Contractor is required.

/

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
HYDERABAD

Copy forwarded with compliments to:

2'

3.

4l

5.

The Secretary, Government of Sindh Works & Ser\nces Department Karachi for favour of his kind
information.

The Secretary, Government of Sindh Information and Technology, secretariat no.06 Karachi, for
placing the same on the website for favour of his kind information. (along with CD & Bidding
Documents for hoisting on website)

The Chief Engineer, Buildings Department Government of Sindh Hyderabad for favour of his kind
information.

The Superintending Engineer, Provincial Buildings Circle, Hyderabad for favour of his kind
information.

The Director of information (Adv:) Public Relation Department Block No. 96 Sindh Secretariat Karachi
along with 07 copies) in Daily Newspapers English, Urdu & Sindhi Papers wide publicity.

The Director Sindh Public Procurement Regular Authority, Barrack No.08 Sindh Secretariat No. 4-A
Court Road Karachi along with Bidding Documents for hoisting of Website.

The Executive Engineer, Provincial Buildings Division Mirpurkhas, Thatta for information and wide
publicity.

The Assistant Engineer, provincial Building Sub-Division-I, 11 Hyderabad Dadu & Electrical Hyderabad
for information and wide publicity.

The Divisional Head Clerk/Divisional Head Draftsman & Notice Board (Local) fgr information.




ANNUAL PROCUMENT PLAN 2017-18

PROVINCIAL BUILDINGS DIVISION HYDERABAD

Sr Allocation/ Tentative ._.M_...uﬂm.“,__.m >.MMHM_N M:M h.m_..hw n_cm\
. - Lo ] u ate eadline
#* ey _-uqonc_.n:..m:n Funds Rs, Motnod >nﬂ._.,u_,_._mw o Closing Date | of Award of Actual Date of Ramark
of NIT Contract Execution
1 3 4 5 6 7 8 9
A 1.30 Single Stage 09.04.2018 02.05.2018 May’2018 May‘2018
~ | Extension Offices in _Sin Distri One Envelop
a DP# 24 of -18). Bidding
b) Renovation / Rehab: of Field >mm_mnm:n House at Procedure
Village Allah Manjhand.
2 | Construction/Rehabilitation oﬂ Agriculture 1.60 Single Stage 09.04.2018 02.05.2018 May'2018 May'2018
Extension Offices in Sindh, (Rehab: of Agriculture One Envelop
Office Cum-Residence at Kamaro Sharif Tando Bidding
Allahyar) Procedure
3 Construction /Rehabilitation of  Agriculture 1.60 Single Stage 09.04.2018 02.05.2018 May'2018 May'2018
Extension Offices in Sindh, (Rehab: of Agriculture One Envelop
Office Cum-Residence at Chambar Tando Allahyar) Bidding
Procedure
4 Re-construction of Field Assistant House (F.A 1.50 Single Stage 09.04.2018 02.05.2018 May'2018 May'2018
House) @ Bahawal Zounr One Envelop
Bidding
Procedure
5 | Re-construction of Field Assistant House (F.A 1.50 Single Stage 09.04.2018 02.05.2018 May‘2018 May’2018
House) @ Masu Bhurgri One Envelop
Bidding
Procedure
6 | Re-construction of Field Assistant House (F.A 1.50 Single Stage 09.04.2018 02.05.2018 May'2018 May‘2018
House) @ Ghotana One Envelop
Bidding
Procedure
7 1.50 Single Stage 09.04.2018 02.05.2018 May’2018 May’2018
One Envelop
Bidding
Re-construction of Field Assistant House (F.A Procedure
House) @ Chambar
8 | Re-construction of Field Assistant House (F.A 1.50 Single Stage 09.04.2018 02.05.2018 May’2018 May'2018
House) @ Quba Stop One Envelop
Bidding
Procedure
9 Re-construction of Field Assistant House (F.A 1.50 Single Stage 09.04.2018 02.05.2018 May’2018 May'2018
House) @ Naseer Khan Laghari One Envelop
Bidding
Procedure
10 | Re-construction of Field Assistant House (F.A 1.50 Single Stage 09.04.2018 02.05.2018 May'2018 May'2018
House) @ Husri One Envelop
Bidding

Procedure




11

M & R to Grain Godown Hali Road Hyderabad (Roof
Treatment of Godown No. 23 & 24)

1.80

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May’2018

May'2018

12

M & R to Govt. Shah Bhitai Hospital Latifabad
Hyderabad (ENT Ward & ENT OPD).

1.50

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May‘2018

May'2018

13

M &R to A, B, C & H-Type Qtrs. New Wahdat
Colony Hyderabad
(Extl: Drainage).

1.50

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May'2018

May‘'2018

14

M & R to Officer/Residence at Central Prison
Hyderabad. ’

1.50

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May'2018

May'2018

15

Construction of Health F

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May'2018

May'2018

16

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May’2018

May‘2018

17

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May’'2018

May’'2018

18

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May'2018

May'2018

19

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May’2018

May'2018

20

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May'2018

May’2018

21

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May’2018

May’2018

22

nstr
Villages) At Village Kanhri

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May'2018

May‘'2018

23

Faciliti

Villages) At Village Tawakali Lund

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May'2018

May'2018

24

Villages) At Village Nariwal Lund

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May'2018

May'2018




25

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May'2018

May‘2018

26

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May’2018

May’2018

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May'2018

May'2018

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May'2018

May'2018

29

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May'2018

May'2018

30

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May’2018

May’2018

31

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May'2018

May'2018

32

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May‘2018

May'2018

33

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May‘2018

May'2018

34

Villages) At Village Yar Muhammad Mangneja

4.00

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May‘2018

May'2018

35

Construction / Rehab: of Agriculture Extension
Office in Sindh @ District Dadu. (ADP# 24 of
2017-18).

c) Renovation of Field Assistant Office at Phulji &
Seeta.

2.50

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May'2018

May'2018

36

onst i h Extension

Offices in Sindh @ District Jamshoro. (ADP# 24 of

2017-18).

a) Renovation / Rehab: oﬁ Assistant Director Office
at Kalri.

1.50

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May‘2018

May'2018

37

Construction / Rehab: of Agriculture Extension
Offices in Sindh @ District Jamshoro. (ADP# 24 of

2017-18).

a) Renovation / Rehab: of Field Assistant House at

1.30

Single Stage
One Envelop
Bidding
Procedure

09.04.2018

02.05.2018

May’2018

May’2018




Village Allah Bachayo Shoro. !
38 | Construction / R 1.30 Single Stage 09.04.2018 02.05.2018 May'2018 May‘2018
ces in Sindh One Envelop
2017-18). Bidding
b) Renovation / Rehab: of Field Assistant House at Procedure
. | Village Jamshoro. ] .
39 1.50 Single Stage 09.04.2018 02.05.2018 May'2018 May‘2018
One Envelop
-~ | €) Rehab: of Field Assistant House at Tando Hyder. Bidding
N Procedure
40 | Construction /Rehabilitation of  Agriculture 1.60 Single Stage 09.04.2018 02.05.2018 May'2018 May’'2018
Extension Offices in Sindh, (Rehab: of Agriculture m.ﬂm .m.m,___m_ou
& = - 1adi
Office Cum-Residence at Tando Jam) Bcttaa
41 | Construction /Rehabilitation of  Agriculture 1.60 Single Stage 09.04.2018 02.05.2018 May'2018 May‘2018
Extension Offices in Sindh, (Const: of Field One Envelop
Assistant House at Ghulam Hussain Lund Tando Bidding
Allahyar) Procedure
42 | Construction /Rehabilitation of  Agriculture 1.80 Single Stage 09.04.2018 02.05.2018 May’2018 May’2018
Extension Offices in Sindh, (Rehab: of Dy. Director One Envelop
Office Cum-Residence at Saeedabad) Bidding
Procedure
43 | Construction  /Rehabilitation of  Agriculture 1.60 Single Stage 09.04.2018 02.05.2018 May‘2018 May'2018
Extension Offices in Sindh, (Renovation of Field One Envelop
Assistant House at Bhit Shah) Bidding
Procedure
44 | Construction /Rehabilitation of Agriculture 1.60 Single Stage 09.04.2018 02.05.2018 May’'2018 May'2018
Extension Offices in _ Sindh,  District One Envelop
Hyderabad (ADP # 24 of 2017-18) Sy
Re-construction of Agriculture Officer Office Cum- Procedure
Residence at Workshop Near Odeon Cinema
Hyderabad) \m ’
E
Provingial Buildings Division
. 7 Hyderabad



- GOVERNMENY SF SINDH
WORKS g SEBVIGES DEPARHENT ;
. Karadh, daled e 15 PR g1, T T
NOTIFICATION

" HorERA(WES)3-9/91/2014: * I 5upemessiorr “of this Departmanl's “Notification' 'of even’ mmibex“ Bl e ke
dated 05-06-2013 and with the approval of competent autharity, Procurement Committee in terms of
Rule-7 of Sindh Public Procurement Rules-2010, Is hereby reconstituted for procurement of “Goods /
Works" In the office of Executive Engineer, Provincial Buildings Division, Hyderabad, excludlng

procurement mvolvmg foreign exchange with the following composition:- _ 7
i) Superintending Engineer, . - ” - Chairman
_ Provincial Buidings Circle,’ ' ’
‘//'Hyderabad ‘. , .
i Execitive Efiting ‘ dge e il
Provincial Bal E‘]%&iéﬁw S
s : Hydeﬁbad e M«. ;— i l RS T T S
: li|)  Executive Engineer, * Tl Member .
. Augaf f Department, : .
i Hydarabad ; e e .
2 The Functions & Responslbllitles of the' Committee. in ferm of Rule-7"& 8 of SPPRA-

2010, shall be as under;

a) Prepaﬁng of bidding documents
b) Camying out Technical as well as Financial Eva]uahon of the bids.
-c) Preparing Evaluation report as provided in Riile-45; e
d) Maclldng recommendaticn for the award of contract to the competent authority;
an
e) Perform any other functior ancillary and incidental fo the above,

QAZI SHAHID PERVEZ 5
| SEGRETARY TO GOVT. OF SINDH X
Mo FRAWAS|3UI912014 . Karachi, datedthe ZSEDee- | o014,

A copy is forwarded for Information to:-

1. The Accountant General, Sindh, Karachi
The Secretary to Govt. of Sindh, Augaf Department, Karac:h! .
The Managing Director, SPPRA, Karachi. J
The Chief Engineer (Buildings), Hyderabad. - i
The Supérintendirig Enginieer, Provincial Buildings Clrcle, Hydefabad, =" * . * -~
The Deputy Director, PM&E Céll, W&SD.
P.A to Addl, Secretary (Tech,), W&SD.
P.A to Dy, Secretary (Tech;), W&SD.
\/9/ The Chairman / Members of :he Committee. ©
10. Nofification file. * N

I3
N Oy 0

(MUHAMMAD ZAKIR) * ~ -
SECTION OFFICER (GENERAL) |
FOR SECRETARY TO GOVT. OF SJNBH
Ve ' y . i‘l%g_\i—"*

g




GOVERNMENT OF SINDH - oy
WORKS & SERVICES DEPARTMENT ;

Karachi, dated: 23+ May, 2016,

CORRI(,LNDUM

.GQN&SB 9/91 2014(HYD): In partial modiﬁcation of this Department’s

of even number dated: 29.03.2010 and with the approval of Competent -
Complaint Redressal Committee in terms of Rule-31 of Sindh Public Procurement

U-(Amendqd 2013) is hereby constituted’ for Buildings Department Hyderabad

Superiniending Engineer, Provincial Buildings Circle, Hyderabad for the purpose of

grievances and seltlement of disputes, if any, arises between procuring agency and

vith the followifg composition:- . %
& -
Chairman \/

1 Chlel'l:ngmeer(Bunldmbs) Hyderabad.
2. Mr. Tariq Hass*m M/S The architect, Karachl Member

" '3. - Representative of Accountant Gencral. - Member

‘The Functions & Rcéponsibililies of the Committee will be same as specilied

_'és-'ll of Sindh Public Procurement Rules-2010 (Amended 2013).

SECRETARY, TO GOVERNMENT OF SINDH

i 8 A (W &S)3-9/91-2014(HYD) ' Karachi, dated the 2374 May, 2016.

A copy is forwarded for information to:-

The Accountant General, Slndh Karachi.
2. The I‘vlana;,mg Director, SPPRA, Karachi. -
The Chief Engineer (Buildings), Hyderabad.

he Chairman / Members of the Committee.
5.. The Deputy Director (Monitoring), PM&E Cell, W&SD
6. P.S to Secretary, W&S Department
7 Notiﬁcatlon file.

Y & SECTION OMYCERTGENERAL)
& FOR SECRETARY TO GOVT. OF SINDH
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