SCHEDULE-(B)

CONSTRUCTION OF SSD DHAM AT KASHMORE “REMAINING WORK”
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



3904 Cft

12346/65
%Cft
51259/-

02.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1610 Cft

337/-

P.Cft
542570/-

03.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
86.25 Cwt
5001/70

P.Cwt
431397/-

04.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


7034 Sft

2206/60

%Sft
155212/-

05.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


7034 Sft

2197/52

%Sft
154574/-

06.
First Class Deodar wood wrought 


joinery work in wire gauze door and


windows with 22 S.W.G galvanized


wire gauze 144 mesh per square inch


iron fitting complete 1-1/2” thick deodar


wood framing including wire gauze


with ordinary hinges (S.I.No. 14 (b) P-67)

250 Sft

1273/76

P.Sft
318440/-

07.
P/F Marble 




2496 Sft

547/48

P.Sft
1416430/-

08.
Marble Dedo




271 Sft

186/04

P.Sft
50417/-

09.
Teak wood wrought 



1392 Sft

2430/14

P.Sft
3382755/-

10.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



279 Sft

14429/25
%Cft
40258/-

11.
Preparing the surface and painting with


matt finish i/c rubbing the surface with


Bath (solicon) carbide rubbing bricks


Filing the voids with zink / chalk plaster


of paris mixture, applying first coat premix



making the surface smooth and then painting 


3 coats with matt finish of approved make etc.


complete (new surface) (S.I.No. 36 (a) P-61)

4754 Sft

2717/-

%Sft
129166/-

12.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



500 Sft

2116/41

%Sft
10582/-

13.
Preparing the surface and painting with


weather coat i/c rubbing the surface with


rubbing brick / sand paper filling the voids


with chalk / plaster of paris and then painting


with weather coat of approved make


(new surface) (S.I.No. 38 (a) P-61)


2280 Sft

1948/10

%Sft
44417/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

14.
S/Fixing Masonite Bacolite 


2244 Sft

42902/15
%Sft
962724/-











Total
7690201/-




_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHEDULE-(B)

RENOVATION OF POOJ DARBAR SAHIB AT KASHMORE
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.
 BASEMENT
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
15912 Cft
3176/25

%0Cft
50540/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

1989 Cft

8694/95

%Cft
172943/-

03.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



7622 Cft

337/-

P.Cft
2568614/-

04.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
408.32 Cwt
5001/70

P.Cwt
2042294/-

05.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1365 Cft

12674/36
%Cft
173005/-

06.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


2088 Sft

2206/66

%Sft
46074/-

07.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


2088 Sft

2197/25

%Sft
45884/-

08.
Color Crete 




2160 Sft

6319/50

%Sft
136501/-

09.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)

 
(S.I.No.07 (b) P-65)



232 Sft

1273/76

P.Sft
295512/-

10.
Marble 





1856 Sft

567/48

P.Sft
1053243/-

11.
Marble Dedo 




870 Sft

186/04

P.Sft
161855/-

12.
Preparing the surface and painting with


matt finish i/c rubbing the surface with


Bath (solicon) carbide rubbing bricks


Filing the voids with zink / chalk plaster


of paris mixture, applying first coat premix



making the surface smooth and then painting 


3 coats with matt finish of approved make etc.


complete (new surface) (S.I.No. 36 (a) P-61)

1218 Sft

2717/-

%Sft
33093/-

13.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



232 Sft

2116/41

%Sft
4910/-

14.
White Washing 03 Coats 



1856 Sft

829/95

%Sft
15404/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
S/F Masonite Backnite 



1656 Sft

42902/15
%Sft
710460/-











Total
7509432/-


_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHDULE-(B)

INSTALLATION OF SOLAR LIGHTS POLES IN VILLAGE RAIS BAHADUR KHAN MIRANI TALUKA KANDHKOT
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

	S.No.
	Name of Item
	Qty:
	Rate
	Unit
	Amount

	1.
	Providing superior imported quality of M.S Hexagonal Pole of 25 ft. height with proper warping secured 
having the following specification and designed for may wind velocity with paint final coat.

Specification are as under:-


10’-4”


10’-3”


5’-2 ½”

and with base plate 1’ ½” x 1’ ½” complete with all accuracies.  

 (Quoted by Market Value)
	10 Nos.
	
	Each
	

	
	TOTAL
	10 Nos.
	
	Each
	

	2
	SOLAR POWERED LED STREET LIGHT
	10 Nos.
	
	Each
	

	
	
	Total 01 & 02
	


_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

REPAIR AND RENOVATION BABA GARIB DAS MANDIR AT GHOUSPUR TALUKA KANDHKOT.

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1352 Cft

337/-

P.Cft
455624/-

02.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 81.12 Cwt
5001/70

P.Cwt
405738/-

03.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



4485 Cft

12674/36
%Cft
568445/-

04.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


8590 Sft

2206/60

%Sft
189547/-

05.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


8590 Sft

2197/52

%Sft
188767/-

06.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



705 Cft

14429/25
%Cft
101726/-

07.
P/L White Marble ¾” thick



(S.I.No.    P-   )




4148 Sft

567/48

P.Sft
2353907/-

08.
Marble Dedo




502 Sft

186/04

P.Sft
93392/-

09.
First Class Deodar wood wrought 


joinery work in wire gauze door and


windows with 22 S.W.G galvanized


wire gauze 144 mesh per square inch


iron fitting complete 1-1/2” thick deodar


wood framing including wire gauze


with ordinary hinges (S.I.No. 14 (b) P-67)

465 Sft

1273/76

P.Sft
592298/-











Total
4949444/-

_____________________% 

on the rates of CSR. 





        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.


Total Amount in words (A+B) 








   
  Executive Engineer,
Contractor






   
  Buildings Division  

         









  Kashmore @ Kandhkot

SCHEDULE-(B)

REPAIR AND RENOVATION SAWAMI SARWANAD LUNGER HALL AT KANDHKOT TALUKA KANDHKOT.

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



986  Cft

337/-

P.Cft
332282/-

02.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
59.16 Cwt
5001/70

P.Cwt
295901/-

03.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1123 Cft

12674/36
%Cft
142333/-

04.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


3705  Sft
2206/60

%Sft
81755/-

05.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


3705  Sft
2197/25

%Sft
81418/-

06.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



216 Cft

14429/25
%Cft
31167/-

07.
P/L White Marble ¾” thick



(S.I.No.    P-   )




1272 Sft

567/48

P.Sft
721835/-

08.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)

 
(S.I.No.07 (b) P-65)



108 Sft

1273/76

P.Sft
137566/-

09.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

184 Sft

30509/77
%Sft
56138/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

10.
Preparing the surface and painting with


matt finish i/c rubbing the surface with


Bath (solicon) carbide rubbing bricks


Filing the voids with zink / chalk plaster


of paris mixture, applying first coat premix



making the surface smooth and then painting 


3 coats with matt finish of approved make etc.


complete (new surface) (S.I.No. 36 (a) P-61)

3705 Sft

2717/-

%Sft
100665/-











Total
1981060/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

         









  Kashmore @ Kandhkot
SCHEDULE-(B)

REPAIR AND RENOVATION OF COMMUNITY HALL OF GURU NANIK DARBAR AT BUXAPUR TALUKA KASHMORE
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Dismantling encaustic tile



756 Sft

378/13

%SFt
2859/-

02.
Dismantling pacca brick work


1222 Cft

1285/63

%Sft
15710/-

03.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
56 Cft

3176/25

%0Cft
178/-

04.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

17 Cft

8694/95

%Cft
1478/-

05.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



44 Cft

11948/36
%Cft
5257/-

06.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



 133 Cft

337/-

P.Cft
44821/-

07.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
5.93 Cwt
5001/70

P.Cwt
29660/-

08.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 6.0 miles 


(S.I.No. 22 P-05)




774 Cft

9424/10

%0Cft
7294/-

09.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1255 Cft

12674/36
%Cft
159063/-

10.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



 24.75 Cwt
3850/-

P.Cwt
95288/-

11.
Supplying T-Iron 


(S.I.No. 144 P-06)



21.375 Cwt
3575/50

P.Cwt
76426/-

12.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-33)



811 Sft

7607/25

%Sft
61695/-

13.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


4344 Sft

2206/60

%Sft
95855/-

14.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


4344 Sft

2197/52

%Sft
95460/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Providing & laying 1” thick topping


cement concrete (1:2:4) including 


surface finishing and dividing into


panels (S.I.No. 16 (c) P-47)


734 Sft

4118/25

%Sft
22383/-

16.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)

 
(S.I.No.07 (b) P-65)



162 Sft

1273/76

P.Sft
206349/-

17.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76_



244 Sft

2116/41

%Sft
5164/-

18.
Distempering 03 Coats



5004 Sft

1079/56

%Sft
54026/-












Total
991153/-

_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot

SCHEDULE-(B)

REPAR AND RENOVATION OF MASSAN BUXAPUR TALUKA KASHMORE
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.
PART “A”

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1346 Cft

12674/36
%Cft
170597/-

02.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



526 Cft

337/-

P.Cft
177262/-

03.
Fabrication of TOR Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
23.48 Cwt
5001/70

P.Cwt
117440/-

04.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


2283 Sft

2206/60

%Sft
50377/-

05.
Cement Plaster 1:4 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


2283 Sft

2197/52

%Sft
50169/-

06.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



861 Sft

1287/44

%Sft
11085/-

07.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



135 Cft

14429/25
%Cft
19479/-

08.
P/F ¾” thick Marble 



793  Sft

567/48

%Sft
450012/-

09.
Marble Dedo




532 Sft

186/04

P.Sft
98973/-

10.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)

 
(S.I.No.07 (b) P-65)



120 Sft

1273/76

P.Sft
15285/-

11.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




 284 Sft

180/50

P.Sft
11552/-

12.
Galvanized Wire Gauze



64 Sft

190/72

P.Sft
12206/-

13.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



56 Sft

2116/41

%Sft
1185/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Preparing the surface and painting with


matt finish i/c rubbing the surface with


Bath (solicon) carbide rubbing bricks


Filing the voids with zink / chalk plaster


of paris mixture, applying first coat premix



making the surface smooth and then painting 


3 coats with matt finish of approved make etc.


complete (new surface) (S.I.No. 36 (a) P-61)

861 Sft

1948/10

%Sft
16773/-











Total
758735/-
PART “”B” COURT YARD WALL
01.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



198 Cft

12346/65
%Cft
24446/-

02.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



21 Cft

337/-

P.Cft
7077/-

03.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 0.93 Cwt
5001/70

P.Cwt
4652/-

04.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


 280 Sft

2206/60

%Sft
6178/-

05.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


280 Sft

2197/52

%Sft
6153/-

06.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



280 Sft

1287/44

%Sft
3605/-

07.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



08 Cft

14429/25
%Cft
1154/-

08.
P/F Steel Grated Doors



42 Sft

726/72

P.Sft
30522/-

09.
Preparing new surface painting of doors


Gaurd Bar (including edges)


(S.I.No. 5 (c) P-76)



84 Sft

1270/83

%Sft
1015/-

10.
Preparing the surface and painting with


weather coat i/c rubbing the surface with


rubbing brick / sand paper filling the voids


with chalk / plaster of paris and then painting


with weather coat of approved make


(new surface) (S.I.No. 38 (a) P-61)


719 Sft

2567/95

%Sft
14007/-











Total
98791/-

PART “C” COMPOUND WALL
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
625 Cft

3176/25

%0Cft
1985/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

125 Cft

8694/95

%Cft
10869/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



592 Cft

11948/36
%Cft
70734/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



138 Cft

337/-

P.Cft
46506/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
6.16 Cwt
5001/70

P.Cwt
30810/-

06.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



525 Cft

12346/65
%Cft
60005/-

07.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1000 Sft

2206/60

%Sft
22066/-

08.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


 1000 Sft
2197/52

%Sft
21975/-

09.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



700 Sft

1287/44

%Sft
9012/-

10.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



19 Cft

14429/25
%Cft
2742/-

11.
Preparing the surface and painting with


weather coat i/c rubbing the surface with


rubbing brick / sand paper filling the voids


with chalk / plaster of paris and then painting


with weather coat of approved make


(new surface) (S.I.No. 38 (a) P-61)


719 Sft

1948/10

%Sft
14007/-











Total
290711/-










Therefore 290711 x 213=619214/-










      100

PART “D” CHITTA PATH
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
592 Cft

3176/25

%0Cft
8233/-

02.
Stone Pitching Hand packed 


432 Sft

7708/47

%Sft
33301/-

03.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:4:8 (S.I.No. 4 (c) P-17).

432 Cft

9416/28

%Cft
40678/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



1815 Cft

337/-

P.Cft
61166/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
81.02 Cwt
5001/70

P.Cwt
405238/-
06.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




448 Cft

25321/-

%Cft
113438/-

07.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

9450 Cft

1720/66

%Cft
162602/-

08.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:4:8 (S.I.No. 4 (c) P-17).

1040 Cft

9416/28

%Cft
148306/-

09.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



536 Cft

14429/25
%Cft
77340/-











Total
999925/-

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
      Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








   
       Executive Engineer,
Contractor






   
      Buildings Division  











      Kashmore @ Kandhkot

SCHEDULE-(B)

RENOVATION AND REHABILITATION OF RAMA PIR MANDIR AT VILLAGE DARI TALUKA KANDHKOT
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.
Part “A” Main Buildings

S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



402  Cft

11948/36
%Cft
48032/-

02.
Fabrication of TOR Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
5.63 Cwt
5001/70

P.Cwt
28159/-

03.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



183 Cft

337/-

P.Cft
61671/-

04.
D.PC





37 Cft

4982/18

%Cft
1843/-

05.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1083 Cft

12674/36
%Cft
138530/-

06.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
 4.25 Cwt
5001/70

P.Cwt
21257/-

07.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



75  Cft

337/-

P.Cft
25275/-

08.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

1209 Cft

1720/66

%Cft
13797/-

09.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


253 Sft

2206/60

%Sft
5582/-

10.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



11.31 Cwt
3850/-

P.Cwt
43543/-

11.
Supplying T-Iron 


(S.I.No. 144 P-06)



11.38 Cwt
3575/50

P.Cwt
40689/-

12.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-33)



560 Sft

7607/25

%Sft
42600/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

13.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




560 Sft

10/70

P.Sft
5992/-


14.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)

 
(S.I.No.07 (b) P-65)



129 Sft

1273/76

P.Sft
164315/-

15.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into 


panels (S.I.No. 16 (b) P-47)


600 Sft

4411/82

%Sft
26470/-

16.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1227 Sft

2206/60

%Sft
27074/-

17.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

745  Sft

30509/77
P.Sft
227297/-

18.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



28 Cft

14429/25
%Cft
4040/-











Total
920591/-

Part “B” L.Q.R

01.
Steiner Filter




100 Rft

 

P.Rft


02.
Check Valve 1-1/2” dia 



01 No.

 

Each


03.
S/F Hand Pump




01 No.

 

Each


04.
Electric Motor 1 H.P



01 No.

 

Each

05.
w.c





01 No.



each 














Total

_____________________% 

on the rates of CSR. 





        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.


Total Amount in words (A+B) 








   
  Executive Engineer,
Contractor






   
  Buildings Division  

         









  Kashmore @ Kandhkot

SCHEDULE-(B)

REPAIR AND RENOVATION OF BABA DEV TEMPLE GULSHER MOHALLA NEAR NADRA OFFICE KANDHKOT
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
540 Cft

3176/25

%0Cft
1715/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17)
   
429 Cft

8694/95

%Cft
37301/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



392 Cft

11948/36
%Cft
46838/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



237 Cft

337/-

P.Cft
79869/-

05.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



901 Cft

12674/36
%Cft
114196/-

06.
Supplying girder (4 x 8)


(S.I.No. 140 P-06)



6.62 Cwt
3850/-

P.Cwt
25156/-

07.
Supplying T-Iron 


(S.I.No. 144 P-06)



4.78 Cwt
3575/50

P.Cwt
80985/-

08.
Second Class tile roofing consisting of 


4” earth and 1” mud plaster with gobri


leeping over ½” thick cement plaster 


1:6 with 34 lbs of hot bitumen coating 


Sand blinded. provided over one layer 


of 12” x 6” x 2” tiles laid in 1:6 cement


mortar i/c 1:2 cement pointing under 


earth of tiles complete including curing



etc. (S.I.No. 02 P-33)



275 Sft

7607/25

%Sft
20920/-

09.
Providing & lying single per layer 


of polythene sheet 0.mm thick for 


water proofing as per specification 


and instructions of Engineer Incharge


(S.I.No. 38 P-44)




275 Sft

10/70

P.Sft
2943/-

10.
P/L Single Layer of Tile Size 9 x 4 ½”


(S.I.No.   P-33) 




275 Sft

5310/35

%Sft
14603/-

11.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


826 Sft

2206/60

%Sft
18227/-

12.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


826 Sft

2197/25

%Sft
18152/-

13.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



826 Sft

1287/44

%Sft
10634/-

14.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


540 Cft

1512/50

%0Cft
817/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

15.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 22 P-05)


294 Cft

3630/-

%0Cft
1067/-

16.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

98 Cft

1141/25

%Cft
1118/-

17.
Extra Lead for 3.0 Miles



392 Cft

579/41

%Cft
2271/-

18.
Cement Concrete brick or stone ballast 

1-1/2” to 2’ 1:6:12 (S.I.No. 04 (d) P-17)

65  Cft

8122/95

%Cft
5280/-

19.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



33 Cft

14429/25
%Cft
4762/-

20.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)

 
(S.I.No.07 (b) P-65)



60 Sft

1273/76

P.Sft
76426/-











Total
499386/-

_____________________% 

on the rates of CSR. 





        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.


Total Amount in words (A+B) 









   
  Executive Engineer,
Contractor






   
  Buildings Division  

         









  Kashmore @ Kandhkot

SCHEDULE-(B)

RENOVATION AND REHABILITATION OF MADARSA GHOUSIA SIDDIQIA MAIN ROAD KASHMORE.
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.
PART “A” MAIN BUILDING
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
525 Cft

3176/25

%0Cft
1668/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

158 Cft

8694/95

%Cft
13738/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



731 Cft

11948/36
%Cft
87343/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



304 Cft

337/-

P.Cft
102448/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
13.57 Cwt
5001/70

P.Cwt
67873/-

06.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



720 Cft

12674/36
%Cft
91255/-

07.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. (S.I.No. 23 P-06)


240 Cft

3630/-

%0Cft
871/-

08.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

120 Cft

1141/25

%Cft
1370/-

09.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

79 Cft

8694/95

%Cft
6869/-

10.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1506 Sft

2206/60

%Sft
33231/-

11.
Cement Plaster 1:4 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1506 Sft

2197/52

%Sft
33095/-

12.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



633 Sft

1287/44

%Sft
8149/-

13.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)

 
(S.I.No.07 (b) P-65)



91 Sft

1273/76

P.Sft
115912/-

14.
Glazed Tile 




272 Sft

27747/06
%Sft
75472/-

15.
P/L Dedo




222 Sft

28299/30
%Sft
62824/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

16.
Distemrping 03 Coats 



2139 Sft

3684/-

%Sft
78800/-

17.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76)



91 Sft

2116/41

%Sft
3852/-

18.
White washing 3 coats


(S.I.No. 26 P-60).




272 Sft

829/95

%Sft
2285/-

19.
Washing and coloring 



633 Sft

859/90

%Sft
5443/-











Total
792498/-

PART “B” W/S, S/F & DRAINAGE
 
Part “A” Schedule Items
01.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



03 Nos.

5044/60

Each
15134/-

02.
Providing & fixing  squatting type while


of flushing eastern with internal fitting &


flush pipe with bend and making requisite


numbers of holders in wall plinth & floor for


pipe connections & making good in cement


concrete 1:2:4 w.c pan of less than 23” clear


opening between flashing rims and 03 gallon 


flushing tank with 4” dia C.I trap 


(S.I.No. 01 (a) P-01)



02 Nos.

5044/60

Each
10089/-

02.
P/F 22” x 16” lavatory basin in white glazed


earthen ware complete with & i/c the cost of 


W.C or C.I cantilever brackets 6 inches built


into wall painted white in two coats after a


primary cost of red lead paint & pair of ½” dia


chrome bars waste of approved pattern 1-1/4”


dia malleable iron or cp brass traps. Malleable


iron or brass unions & making requisite number


of holes in walls plinth and floor for pie 


connection and making good in c.c. 1:2:4


(foreign equivalent) (S.I.No. 13 P-04).

02 Nos.

6237/-

Each
12474/-

03.
Add: Extra work for providing and fixing


earthen ware pedestal white or colored


glazed (standard pattern) (S.I.No. 11 P-03)

02 Nos.

2533/47

Each
5067/-

04.
Providing & fixing 6” x 2” or 6” x 3” C.I


trap of the approved self scheme cleaning 


design with a C.I screwed down grating


with or without a vent arm complete with


and  i/c making requisite number of holes


in walls plinth and floor for pipe 


connections & making good in C.C 1:2:4


(S.I.No. 20 P-06)




04 Nos.

2042/43

Each
8170/-

05.
Providing & fixing in position nyloon 


Connections complete with ½” dia 


bars nuts and lining joints to nyloon 


connection (S.I.No. 23 P-06)


02 Nos.

447/15

Each
894/-

06.
S&F swan type piller cock of superior quality 


with c.p head ½” dia (S.I.No. 16 (b) P-19)

02 Nos.

877/80

Each
1756/-

07.
P&F long bib cock superior crystal head 


with c.p head ½” dia (S.I.No. 13 (b) P-19)

06 Nos.

1384/24

Each
8305/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

08.
S&F C.P concealed stop cock of superior 


quality with crystal head ½” dia 


(S.I.No. 11 (b) P-18)



06 Nos.

478/28

Each
2870/-

09.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree including


extra painting to match the color of the


building plain tee (S.I.No. 07 P-09)


06 Nos.

704/20

Each
4225/-

10.
P&F 4” dia C.I soil and vent pipes i/c


cutting and fitting and extra painting


match the colour of building


(S.I.No. 02 P-09)




30 Rft

333/29

P.Rft
9999/-

11.
Providing and fixing 4” x 4” x 4” dia C.I


branchen of the required degree with access


doors, rubber washer 1/8” thick and bolts



and nuts and extra painting to match colour


of the building (S.I.No.07  P-09)


10 Nos.

270/60

Each
2706/-

12.
Providing G.I pipes specials & clamps etc


including fixing cutting and fitting 


complete with and i/c the cost of breaking 


through walls and roof making good etc


painting two coats after cleaning the pipe etc 


white zink paint with pigment to match the


colour of the building and testing with 


water  to a pressure head of 200 feet and


handling (S.I.No. 01 (ii) P-12). 

(a)

¾” dia



100 Rft

95/79

P.Rft
9579/-

13.
Add: Extra labour for concealed G.I


pipe and fittings i/c making recess 


in the wall for pipe and making good


in cement mortar etc complete 


(S.I.No. 02 (ii) P-12)



100 Rft

8/45

P.Rft
845/-

14.
P&F M.S clamps of the approved design


to 4” dia C.I pipe sockets i/c the cost of 


cutting and making good to wall or M.S 


bolts & nuts 4” dia into wall i/c pipe 


distance pieces extra painting to match


the colour of the building


(S.I.No. 14 P-00)




15 Nos.

264/-

Each
3960/-

15.
S&F jet shower with rod of superior quality



With c.p head ½” (S.I.No. 15 P-19)


02 Nos.

1142/24

Each
2284/-

16.
Constructing manhole or inspection chamber


for the required dia of circular sewer


and 3’-6” (1067 mm) depth with walls of BB


in cement motor 1:3 cement plastered 1:3 ½”


thick inside of walls and 1” (25 mm) thick


over benching and channel i/c fixing C.I


manhole cover with frame of clear opening


1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt


(88.9 Kg) embedded in plain C.C. 1:2:4 


and fixing 1” (25 mm) dia M.S steps 6” 


(150 mm) side projecting 4” (102 mm) from 


the face of all at 12” (305 mm) C/C duly 


painted etc complete as per specification


and drawing No. D.P/I of Public Health


(Southern Zone) (S.I.No. 07  P-04).


05 Nos.

14748/-

Each
73740/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

17.
Providing G.I Pipes and Specials etc.


including  cutting & fitting complete


with & i/c the cost of cutting trench


upto 2-1/2” feet deep refilling watering


ramming and disposal of surplus earth


within one chain and paining 2 coats


of bitumen pain to pipes & specials


after cleaning & hassian cloth soaked


in maxphalt composition wrapped 


tightly round pipes and testing to 


a pressure head of 200 feet and 


handling (S.I.No. 01 (iv) P-14)


A = 1” dia 




50 Rft

116/20

P.Rft
810/-


B = 1-1/4” dia




25 Rft

155/27

P.Rft
3882/-

18.
Providing R.C.C pipe with callars class “B”


and digginhg the tenches to required depth and


fixing in position including cutting fitting and 


jointing with maxphalt composition & cement 


mortar 1:1 and testing with water pressure to a



head of 4 feet above the top of the highest pipe 


and refilling with excavated staff 


(S.I.No. 02 (e) P-21)
9” dia


150 Rft

250/60

P.Rft
37590/-

19.
Boring for tube well in all water 


Bearing soils from ground level


upto 100 ft. or 30.5 meter depth


i/c skinning and with drawing 


of casing pipe (S.I.No. 1 (a) P-41)


80  Rft

160/-

P.Rft
12800/-

20.
Fiber Glass Tank

250 Gallon

01 No.

21989/61
P.Rft
21990/-











Total
151827/-

Part “B” Non-Schedule Items
01.
Stainer Filter




10 Rft

 

P.Rft



02.
Check Valve 1-1/2” dia 



01 No.

 

Each



03.
S/F Hand Pump




01 No.

 

Each



04.
Electric Motor 1 H.P



01 Nos.

 

Each













Total
 

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
       Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
    Executive Engineer,
Contractor






   
      Buildings Division  











   Kashmore @ Kandhkot
SCHEDULE-(B)

EARTH FILLING, COMPOUND WALL, C.C PAVING BLOCK NEAR IMAM BARGAH KARAMPUR TALUKA TANGWANI.

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A)
 
Description and rate of Items bases on composite schedule of Rates.
S. No.
Item of work




Qty:

Rate

Unit
Amount

PART “A” EARTH FILLING

01.
Borrowpit excavation  undressed lead upto


100 Cft Ordinary Soil (S.I.No. 03 (a) P-17)

169395 Cft
2117/50

%0Cft
385694/-

02.
Extra Lead for 3.0 Miles



169395 Cft
579/41

%Cft
981492/-

03.
Leveling and Dressing



169395 Cft
187/55

%0Cft
31770/-











Total
1398956/-
PART “B” COMPOUND WALL (I)
01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
625 Cft

3176/25

%0Cft
1985/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17)

125 Cft

8694/95

%Cft
10868/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



705 Cft

11948/36
%Cft
84235/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



110 Cft

337/-

P.Cft
37070/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
5.50 Cwt
5001/70

P.Cwt
27509/-

06.
Pacca brick work other than building 


including sticking of joints upto 20 feet 


height in 1:6 (S.I.No. 07 (e) P-26).


375 Cft

12365/48
%Cft
46371/-

07.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


1100 Sft

2206/60

%Sft
24273/-

08.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


 1100 Sft
2197/52

%Sft
24173/-

09.
Cement pointing struck joints on 


Wall 1:2 (S.I.No. 19 P-59)



500 Sft

1287/44

%Sft
6437/-

10.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)


19 Cft

14429/25
%Cft
2742/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

11.
Primary Coat of Chalk under Distemper 


(S.I.No.            P- )



1600 Sft

442/75

%Sft
7084/-

12.
Distempering  03 Coats


(S.I.No         P-   )




1600 Sft

1079/65

%Sft
17274/-











Total
290021/-









Therefore 290021 x 621 =
180130/-









          100

PART “B” (II) STEEL GATE I/C PILLARS

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 


upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05)
31 Cft

3176/25

%0Cft
99/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

06 Cft

8694/95

%Cft
522/-

03.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



55 Cft

337/-

P.Cft
18535/-

04.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
2.4 5Cwt
5001/70

P.Cwt
18535/-
05.
P/F HALLA Tiles 


(S.I.No.     P-    )




114 Sft

47651/56
%Sft
54323/-

06.
Making & fixing steel grated doors 


with 1/16” thick sheeting including 


angle iron frame 2” x 2” x 3/8” and ¾”


square bars 4” centre to centre with 


locking arrangement 


(S.I.No. 24 P-97)




60 Sft

594/57

P.Sft
35674/-

07.
Preparing new surface painting of doors


Corrugated 


(S.I.No. 5 (c) P-76



120 Sft

2116/41

%Sft
2540/-











Total
123947/-

PART “C” EXTERNAL DEVELOPMENT 

01.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

1823 Cft

8694/95

%Cft
158509/-

02.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

1823 Cft

1141/25

%Cft
20805/-

03.
Extra Lead for 3.0 Miles



1823 Cft

579/41

%Cft
10563/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern


and design etc. complete (S.I.No.54 P-56)

5960 Sft

199/77

P.Sft
1190629/-











Total
1380506/-
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 





        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.


Total Amount in words (A+B) 








   
  Executive Engineer,
Contractor






   
  Buildings Division  

         









  Kashmore @ Kandhkot
SCHDULE-(B)

INSTALLATION OF SOLAR LIGHTS POLES IN VILLAGE RAIS BAHADUR KHAN MIRANI TALUKA KANDHKOT
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.

	S.No.
	Name of Item
	Qty:
	Rate
	Unit
	Amount

	1.
	Providing superior imported quality of M.S Hexagonal Pole of 25 ft. height with proper warping secured 
having the following specification and designed for may wind velocity with paint final coat.

Specification are as under:-


10’-4”


10’-3”


5’-2 ½”

and with base plate 1’ ½” x 1’ ½” complete with all accuracies.  

 (Quoted by Market Value)
	10 Nos.
	
	Each
	

	
	TOTAL
	10 Nos.
	
	Each
	

	2
	SOLAR POWERED LED STREET LIGHT
	10 Nos.
	
	Each
	

	
	
	Total 01 & 02
	


_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF MEETING HALL AT D.C OFFICE KANDHKOT “REMAININ WORK”.

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.
S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “A”

01.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



3966 Cft

337/-

P.Cft
1336542/-

02.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
237.96 Cwt
5001/70

P.Cwt
1190204/-

03.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


11388 Sft
2206/60

%Sft
251287/-

04.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


11388 Sft
2197/52

%Sft
250253/57

05.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



680 Cft

14429/25
%Cft
98119/-

06.
P/L White Marble ¾” thick



(S.I.No.    P-   )




320 Sft

567/48

P.Sft
181594/-

07.
Lying Floor of approved with glazed tiles 


¼” thick 1 White Cement (1:2) Over ¾”


thick mortar (1:2) complete


(S.I.No. 24 P-48)




398 Sft

27678/86
P.Sft
110162/-

08.
Glazed Dedo




980 Sft

28299/30
%Sft
277333/-

09.
S/F Wall panels




8712 Sft

31082/30
%Sft
2707890/-

10.
Supplying & fixing in position of Aluminum


channels for framing sliding windows & 


ventilators of Alcop made with 5 mm thick


tined glass glazing (Belgium & fly screen


i/c handles stoppers & locking 


arrangement etc complete 


(Deluxe model) (Bronze)


(S.I.No. 84 (b) P-114)



438 Sft

1507/66

P.Sft
660355/-

11.
Supplying & fixing in position of Aluminum


channels framing for hinged doors or Alcop


made with 5mm thick tinted glass glazing 


(Belgium and Alpha (Japan) locks i/c


handles stoppers etc (Deluxe model) (Bronze)


(S.I.No.83 (b) P-114)



513 Sft

1647/69

P.Sft
845265/-

12.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)

 
(S.I.No.07 (b) P-65)



105 Sft

1273/76

P.Sft
133745/-

13.
Preparing new surface painting of doors


and windows any type (including edges)


(S.I.No. 5 (c) P-76



210 Sft

2116/41

%Sft
142188/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

14.
Color cerate




2250 Sft

6319/50

%Sft
142188/-

15.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1680 Cft

12674/36
%Cft
212929/-











Total
8402311/-

Part “B” NON-SCHEDULE ITEMS

01.
p/l Proclaim Tile




2838 Sft

465/-

P.Sft
1319670/-

02.
Furniture Chair / Table etc





1500000/-
each
1500000/-

03.
Water Supply & Drainage





1500000/-
each 
1500000/-











Total
13046606/-

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

         









  Kashmore @ Kandhkot
SCHEDULE-(B)

RENOVATION AND REHABILITATION OF SAFE HOUSE FOR WOMEN AT KANDHKOT “REMAININ WORK”.

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Excavation in foundation of building bridges  

And other structures including dabbling 

Dressing refilling ground structure with 

Excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-05).
220  Cft

3176/25

%0Cft
3875/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

305 Cft

8694/95

%Cft
26519/-

03.
Pacca brick work in foundation and


plinth in 1:6 cement sand mortar


(S.I.No. 04 (e) P-24).



1467 Cft

11948/36
%Cft
175282/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



255 Cft

337/-

P.Cft
85935/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
21.75 Cwt
5001/70

P.Cwt
63772/-

06.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



1575 Cft

12363/42
%Cft
194755/-

07.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


4280 Sft

2206/60

%Sft
94442/-

08.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


4280 Sft

2197/52

%Sft
94054/-

09.
Making & fixing steel grated doors 


with 1/16” thick sheeting including 


angle iron frame 2” x 2” x 3/8” and ¾”


square bars 4” centre to centre with 


locking arrangement 


(S.I.No. 24 P-97)




60 Sft

726/72

P.Sft
43603/-

10.
Primary Coat of Chalk under Distemper 


(S.I.No.   P-   )




4280 Sft

442/75

%Sft
18950/-

11.
Distempering Two Coats 


(S.I.No.     P-   )




 4280 Sft
1079/65

%Sft
46209/-

12.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)

 
(S.I.No.07 (b) P-65)



74Sft

1273/76

P.Sft
94258/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

13.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

1974  Sft
30509/77
P.Sft
602263/-

14.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



448 Cft

14429/25
%Cft
64643/-

15.
Supplying & fixing false ceiling of 


Plaster of Paris in panels including


Making frame, work of Deodar


wood including painting with Soligia 


paint (S.I.No. 52 P-72)



1206 Sft

25293/48
%Sft
306233/-

16.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

2400 Cft

1720/66

%Cft
41296/-

17.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

1200 Cft

8694/95

%Cft
104339/-

18.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into 


panels (S.I.No. 16 (b) P-47)


 1200 Sft
4411/88

%Sft
52943/-











Total
2113371/-
_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

         









    Kashmore @ Kandhkot
SCHEDULE-(B)

CONSTRUCTON OF ANNEXE / WATINING ROOM AT DISTRICT SESSION JUDGE KASHMORE AT KANDHKOT “REMAINING WORK”

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.
S. No.
Item of work




Qty:

Rate

Unit
Amount

Part “A”

01.
Filling Watering and ramming earth under


floor with new earth excavated from


foundation lead upto one chain and 


lift upto 5 ft. Extra 6.0 miles 

(S.I.No. 22 P-05)




7672 Cft

9424/10

%0Cft
72302/-

02.
Cement Concrete brick or stone ballast


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

959 Cft

8694/95

%Cft
83385/-

03.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

959 Cft

1720/66

%Cft
16501/-

04.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern


and design etc. complete (S.I.No.54 P-56)

3836 Sft

199/77

P.Sft
766318/-












Total
938506/-
Part “B”

01.
Excavation in foundation of building bridges 


and other structures including dagbelling 

dressing refilling ground structure with 


excavated earth watering 
and ramming lead 

 
upto 5ft 
in ordinary soil (S.I.No. 18 (b) P-04)
3200 Cft

3176/25

%0Cft
10164/-

02.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

800  Cft

8694/95

%Cft
59560/-

03.
Coursed Rubble Masonry


including hammer dressing


(S.I.No. 02 P-32)




3200 Cft

25321/-

%Cft
810272/-

04.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



750 Cft

337/-

P.Cft
252750/-

05.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
37.50 Cwt
5001/70

P.Cwt
187563/-

06.
Pacca brick work other than building 


including stricking of joints upto 20 feet 


height in 1:6 (S.I.No. 07 (e) P-26).


420  Cft

12365/42
%Cft
519347/-

07.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


11200 Sft
2206/60

%Sft
247139/-

08.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


11200 Sft
2197/52

%Sft
246122/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

09.
Making & fixing steel grated doors 


with 1/16” thick sheeting including 


angle iron frame 2” x 2” x 3/8” and ¾”


square bars 4” centre to centre with 


locking arrangement 


(S.I.No. 24 P-97)




600 Sft

726/72

P.Sft
43603/-

10.
Primary Coat of Chalk under Distemper 


(S.I.No.            P-




11200 Sft
442/75

%Sft
49588/-

11.
Distempering  03 Coats


(S.I.No         P-   )




11200 Sft
1079/65

%Sft
120920/-











Total
2547029/-

_____________________% 

on the rates of CSR. 
_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

         









    Kashmore @ Kandhkot
SCHEDULE-(B)

RENOVATION AND REHABILITATION OF DIALYSIS CENTRE IN T.H.Q HOSPITAL AT KANDHKOT “REMAINING WORK”

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



437 Cft

14429/25
%Cft
63056/-

02.
Providing & laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

4087 Sft

30509/77
%Sft
1246934/-

03.
Supplying & fixing false ceiling of 


Plaster of Paris in panels including


Making frame, work of Deodar


wood including painting with Soligia 


paint (S.I.No. 52 P-72)



2568 Sft

25293/48
%Sft
682080/-

04.
S/F Position Aluminum doors


211 Sft

1506/77

P.Sft
317928/-

05.
S/F Position Aluminum Windows


248 Sft

1667/69

P.Sft
413587/-

06.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:5:10 (S.I.No. 4 (c) P-17).

3920 Cft

8694/95

%Cft
340842/-

07.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)

3920 Cft

1720/66

%Cft
67450/-

08.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern


and design etc. complete (S.I.No.54 P-56)

7840 Sft

199/77

P.Sft
1566197/-

09.
Supplying & fixing in position 


iron / steel grill of ¾” x ¼” size


iron of approved design including 


painting 3 coats etc. complete 


(weight not to be than 3.7 lbs 


/ sq. foot of finished grill 


(S.I.No.26 P-97)




239 Sft

180/50

P.Sft
43140/-











Total
4944500/-

_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:


G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot

SCHEDULE-(B)

CONSTRUCTION OF WHERE HOUSE AT KANDHKOT “REMAINING WORK”

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A)
 
Description and rate of Items bases on composite schedule of Rates.
S. No.
Item of work




Qty:

Rate

Unit
Amount

01.
Reinforced cement concrete work


including all labour and  material except 


the cost of steel reinforced and its labour 


for bending and binding which will be paid


separately. This rate also includes all kinds of


form moulds lifting shuttering curing rendering


and finishing the exposed surface (including 


screening and washing of shingle 1:2:4


(S.I.No. 06 (i) P-19)



2119 Cft

337/-

P.Cft
744103/-

02.
Fabrication of Mild Steel reinforced for 


cement concrete including cutting bending


laying in position, making joints and fastenings 


including cost of binding wire (also including 


removal of rust from bars (S.I.No. 07 (ii) P-20)
127.14 Cwt
5001/70

P.Cwt
635916/-

03.
Pacca brick work in ground floor in 


1:6 (S.I.No. 5 (i) P-25)



314 Cft

12674/36
%Cft
43220/-

04.
Cement Plaster 1:6 upto 2” height


½” thick (S.I.No. 13 (b) P-58)


8068 Sft

2206/60

%Sft
178028/-

05.
Cement Plaster 1:4 upto 2” height


3/8” thick (S.I.No. 11 (a) P-58)


8068 Sft

2197/25

%Sft
177296/-

06.
Cement concrete plain i/c placing 


compacting finishing and curing 


complete (i/c screening and washing 


of stone aggregate without shuttering 


1:2:4 (S.I.No. 05 (i) P-18)



720 Cft

14429/25
%Cft
103891/-

07.
Providing Lying White Marble ¾” thick 

Flooring fine dressed in the surface without 

Winging set in lime mortar 1:2 including 

rubbing and Polishing of the joints 

 
(S.I.No. 28 (a) P-49)



2830 Sft

567/48

P.Sft
1605968/-

08.
Providing Lying White Marble 3/8” thick 


Skirting Dedo (S.I.No.      P-    )


663 Sft

186/04

P.Sft
123345/-

09.
& laying tiles glazed 6”x6”x ¼”

 
on floor or wall facing in required colour

 
and pattern of STILE specification jointed

 
in white cement and pigment over a base 

 
of 1:2 grey cement mortar ¾” thick i/c 


washing and filling of joints with slaurry


of white cement and pigment in desired


shape with finishing cleaning and cost of


wax polish etc complete including cutting


tiles to proper profile (S.I.No. 60 P-53)

50 Sft

30509/77
%Sft
15255/-

10.
White glazed tile ¼” thick dado 


jointed in white cement and laid


over 1:2 cement sand mortar ¾”



thick including finishing 


(S.I.No. 37 P-50)




280 Sft

28253/60
%Sft
79110/-

11.
First Class deodar wood wrought, joinery 


in doors and windows etc. fixed in 


position including chowkats hold fasts 


hinges, iron tower bolts, chocks cleats 


handles and cords with hooks etc


1-3/4” thick (Without Chowkats)

 
(S.I.No.07 (b) P-65)



359 Sft

1273/76

P.Sft
457280/-

S. No.
Item of work




Qty:

Rate

Unit
Amount

12.
Making & fixing steel grated doors 


with 1/16” thick sheeting including 


angle iron frame 2” x 2” x 3/8” and ¾”


square bars 4” centre to centre with 


locking arrangement 


(S.I.No. 24 P-92)




128 Sft

726/72

P.Sft
93020/-

13.
Cement concrete brick or stone ballast 


1-1/2” to 2” 1:4:8 (S.I.No. 4 (c) P-17).

3100 Cft

9416/28

%Cft
291905/-

14.
Supplying and filling sand under floor


and plugging in walls (S.I.No. 29 P-31)


(Extra lead 3.0 Miles)



9300 Cft

1720/66

%CFT
160021/-

15.
Providing & fixing cement paving blocks


flooring having size of 197 x 97 x 60 (mm)


of catty / quddra/coble b/w 5000 psi to 


8500 psi i/c filling the joints with hill sand


and lying in specified manner / pattern


and design etc. complete (S.I.No.54 P-56)

6200 Sft

223/90

P.Sft
1388180/-

16.
Preparing the surface and painting with


matt finish i/c rubbing the surface with


Bath (solicon) carbide rubbing bricks


Filing the voids with zink / chalk plaster


of paris mixture, applying first coat premix



making the surface smooth and then painting 


3 coats with matt finish of approved make etc.


complete (new surface) (S.I.No. 36 (a) P-61)

3536 Sft

2717/-

%Sft
96073/-

17.
Preparing the surface and painting with


weather coat i/c rubbing the surface with


rubbing brick / sand paper filling the voids


with chalk / plaster of paris and then painting


with weather coat of approved make


(new surface) (S.I.No. 38 (a) P-56)


3808 Sft

3623/25

%Sft
137973/-

18.
Providing & lying 2” thick topping 


cement concrete (1:2:4) including 


surface finishing and dividing into 


panels (S.I.No. 16 (b) P-47)


2880 Sft

3275/50

%Sft
94334/-

19.
Supplying & fixing water spouts or


Pernalla (S.I.No. 26 P-22)


=
10  Nos.

261/25

Each
3658/-












Total
6398576/-
_____________________% 

on the rates of CSR. 
        Amount to be added /deducted on the
Total (A)










Rs:
Diff: cost of Bitumen (B)








Rs:

G.Total (A+B)









Rs.



Total Amount in words (A+B) 








    
  Executive Engineer,
Contractor






   
  Buildings Division  

             Kashmore @ Kandhkot




















































































































































































































































