S.No.
SCHEDULE “B”

01

NAME OF WORK

PART-"A"

REHABILITATION OF ROAD FROM MIRPURKHAS UMERKOT ROAD TO CHEEMA FARM

ROAD
MILE 0/0-0/5 (1.00 KMS) IN PORTIONS

[S.#]

ITEM OF WORK QTY | RATE UNIT [ AMO

UNT |

1

Note:

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in
gauge of approved quality properly graded in required thickness of 6" to
proper camber & grade including supplying and spreading 20 Cft. Pit Canal
Sand and non-plastic quarry fines filling depressions with stone metal after
initial rolling watering and compacting to achieve 100% density as per
modified AASHO. Specification. (Also include providing & using templates,
camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 1020 | 10304.23 | P%Cft |Rs.

105103]

1st COAT SURFACE DRESSING

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush
bajri of 3/4" - 3/8" in guage in 30 Ibs of Bitumen 80/100 penetration I/e cleaning the
road surface roling after coat etc. complete includes all cost of materials T&P
carriage upto site of work.

| 16315 | 2350.35 | P%Sft |Rs. 383460]
1" THICK PREMIXED CARPET
Providing 1" thick capet in proper camber and grade l/c supplying of 10.00 cft crush
bajri and 4.0 cft Hill sand of approved quarry quality and gauge and 67 Ibs of
bitumen of 80/100 penetration includes mixing in mechanical mixutre in required
proportion i/e heating the materials and cleaning the road surface. Rate includes all
cost of materials T&P and carriage upto site.
| 18355 | 5658.60 | P%Sft |Rs. 1038636|
EARTH WORK ON BERMS: -
Earth Work for embankment {Berms) from barrow pits including faying in 6"
layers, clod breaking, ramming, dressing etc. complete. Lead upto 100 ft.
and lift upte 5.0 ft. (in ordinary soil).
| 33999 | 2208.37 | P%0Cft [Rs. 75082
Total Rs.| 1602281
Ded: Different Cost of 6.47  Ton Bitumen
@ Rs 22606.00 Per Nos (-} Rs. 146261
| Total Rs.| 1456020

No. Premium will be allowed on Item No.

Estimate sanctioned by competent authority

item/Quantities/Rates and amount are estimated provisionat and will be corrected to the Detail Working

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 02 ’
SCHEDULE “8” PART-"A"

NAME OF WORK
RECONDITIONING OF ROAD FROM SHADI PALLI MORE ROAD TO SHADI PALLI STATION
ROAD

MILE 0/0-2/0 (3.20 KMS) IN PORTIONS}
|S.#| ITEM OF WORK Q7Y RATE I UNIT [ AMOUNT |
1 EARTH WORK: -
Earth work for road embankment by Buldozers including ploughing, mixing
Clod breaking, dressing and compacting With optimum moisture content.
Lead upto 100ft and lift upto 5.00 ft. in all types of soil, except rock.

| 365190 | 2208.37 | P%O0Cft |Rs. 806475}

2 BASE COURSE: -

Preparing Base Course by supplying and spreading stone melal of 1 1/2" in
gauge of approved quality properly graded in required thickness of 6" to
proper camber & grade including supplying and spreading 15 Cft.
Screening and non-plastic quarry fines filling depressions with stone metal
after initial rolling watering and compacting to achieve 100% density as per
modified AASHQO. Specification. {Also include providing & using templates,
camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 32060 | 10256.03 | P%Cft |[Rs. 3288083

3 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with
(5.50 + 2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and
(40+25+14)=79 Ibs of Bitumen 80/100 penetration including cleaning the
road surface, rolling after each coat etc complete. Rate includes all cost of
materials, T&P and Carriage upto site of work (3 chains).

[ 52209 | 4226.70 | P%Sft [Rs. 2206718
Total Rs.| 6301276

Ded: Different Cost of 18.41 Ton Bitumen
@Rs. 22606.00 Per Nos (-) Rs. 416176
| Total Rs.l 58851 00]

No. Premium will be allowed on Item No.
Note: ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

03

SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND ROAD TO VILLAGE ABDUL

SATTAR BHAMBHRO MILE 0/0-1/0 {1.61 KMS)
PHASE-Il MILE 0/2-0/5 {(0.60 KMS

ITEM OF WORK —_ary RATE UNIT | AMOUNT |

S-#]
1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil excepfrick. If earth work is
done by other than department.

{a) COMPACTING UPTO 85% DENSITY

[ 145374 | 3656.23 | P%OCft |Rs. 531521|
(b) COMPACTION 95-100% DENSITY
| 28552 | 6190.17 | P%O0Cft |Rs. 176742]

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TR2D and farrinna 1intn cite ~f uuacle (2 choiano)

12236 | 10076.76 [ P%Cft |[Rs. 1232992|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 4079 | 2750.80 | P%Rft |Rs. 112205|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 8" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work, (3 Chains).

| 6118 | 11460.75 | P%Cft |[Rs. 701169
SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 24473 | 4317.85 | P%Sft |[Rs. 1056707

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 20399 | 2208.37 | P%OCft |Rs. 45049
Total Rs.| 3856385

Ded: Different Cost of 8.63 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 195090
| Total Rs. | 3661 29ﬂ

No. Premium will be allowed on Item No.

Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 03

SCHEDULE “B”
CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND ROAD TO VILLAGE ABDUL
SATTAR BHAMBHRO MILE 0/0-1/0 (1.61 KMS)

PHASE-IL MILE 0/2-0/5 (0.60 KM§_1
[s#] ITEM OF WORK QTY RATE UNIT | AMOUNT |

1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%OCft [Rs. 3354/
2 CEMENT CONCRETE RATIO {1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 1o 2" gauge. Ratioc 1:4:8.
[ 239 | 9416.28 | P%Cft |Rs. 22505]
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).

| 89 | 14429.25 | P%Cft |Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |Rs. 24342]
6 R.C.C. WORK. RATIO %:2:4: -

Reinforced cemnt concrete work including all 1abour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds; lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio {1:2:4) 80 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs. 26960|

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

! 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 234459 | P%Sft [Rs. 6119
Total Rs. | 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No.

04

SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO KUNR! MIR LUTUF ALI TALPUR ROAD TO

OTAQUE RAFFIQUE K.K MILE 0/0-0/7 {1.40 KMS)
PHASE-|I MILE 0/0-0/5 (1.00 KMS

ITEM OF WORK QTY RATE UNIT | AMOUNT ]

[S#]
1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

29082 | 3656.23 | P%O0Cft |Rs. 106330|
(b) COMPACTION 95-100% DENSITY
[ 47586 | 6190.17 | P%OCft |Rs. 294565)

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved gquarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

rantariale T2D and ~rarrinna nintn cite nf oo llabal -

20394 | 10120.07 | P%Cft |Rs. 2063887]

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work { 3
chain).

| 6798 | 2668.34 [ P%Rft |Rs. 181394|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. {Alsc include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 10197 | 11508.95 | P%Cft |Rs. 1173568]

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.60) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and {40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete, Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 40788 | 4321.37 | P%Sft |Rs. 1762600

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 33998 | 2208.37 | P%OCft [Rs. 75082
Total Rs.| 5657426

Ded: Different Cost of 14.39 Ton Bitumen
@Rs 22606.00 PerNos (-) Rs. 325300
| Total Rsi 53321 26]

No. Premium will be allowed on ltem No.

Note:  Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 04

SCHEDULE “B” 02 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO KUNR! MIR LUTUF ALI TALPUR ROAD TO
OTAQUE RAFFIQUE K.K MILE 0/0-0/7 (1.40 KMS)
PHASE-I MILE 0/0-0/5 (1.00 KMS)
[S.#] ITEM OF WORK QTY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary sail)

| 1056 | 3176.25 | P%OCft |Rs. 3354|
2 CEMENT CONCRETE RATIO {1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 l 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257}
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4).

| 89 | 14429.25 | P%Cft |Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 5.06 | 4820.20 | P.Cft |Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

[ 80 | 337.00 | P.Cft |Rs. 26960|

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) {a) Vertical.

| 28 | 3127.41 | P%Sft [Rs. 876)

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

| 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs.| 156255
| 156255 x 2 = 312510
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 05
SCHEDULE “B” PART_!IAI'

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARC KUNRI ROAD TO VILLAGE HAJI JANI KAPRI

MILE 0/0-0/3+330 (0.70 KMS)
PHASE-I MILE 0/0-0/1 (0.20 KMS)

[S.#]

ITEM OF WORK QTY RATE UNIT | AMOUNT |

1

FORMATION: -
Earth work for rcad embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a} COMPACTING UPTGC 85% DENSITY

[ 54753 | 3656.23 | P%O0Cft |Rs. 200190]
(b) COMPACTION 95-100% DENSITY
9517 | 6190.17 | P%OCH |Rs. 58912

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 8" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHC specification. Rate includes, all types of

mnatarinale TRD and ~rarriano antn ocite ~f gl (2 abalool.

4079 | 10076.76 | P%Cft |Rs. 411031]

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 8" x 4 1/2" x 3" of Ist class bumnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 1360 | 2834.20 | P%Rft |Rs. 38545|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved guality properly graded in required thickness of 8" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initiai rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 2039 [ 11460.75 [ P%Cft |Rs. 233685|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with {5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 |bs of
Bitumen 807100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains),
[8158 | 4317.85 | P%Sft |[Rs. 352250]

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 8" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

[ 6800 | 2208.37 | P%0Cft |Rs. 15017
Total Rs.| 1309630

Ded: Different Cost of 2.88 Ton Bitumen
@ Rs. 22606.00 PerNos (-) Rs. 65105
| Total Rs. I 1 244525]

No. Premium will be allowed on Item No.

Nofe: Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 05

SCHEDULE “B” 01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO KUNRI ROAD TO VILLAGE HAJI JANI KAPRI
MILE 0/0-0/3+330 (0.70 KMS)
PHASE-I MILE 0/0-0/1 (0.20 KMS3)
[S.#] ITEM OF WORK QTY RATE UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%OCft [Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
[ 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIC 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1.4
| 474 | 12501.41 | P%Cft |Rs. 59257
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).

i 89 | 14429.25 | P%Cft |Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 5.05 | 4820.20 | P.Cft |Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labcur and materials except the cost
I of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs. 26960|

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a} Vertical.

| 28 | 3127.41 | P%Sft |Rs. 876|

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

| 261 | 234459 | P%Sft [Rs. 6119
Total Rs. | 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 08
SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT KAMAL KAPRI ROAD TO VILLAGE

HAJI IQBAL KHAN KAPRI
MILE 0/0-0/1+330 (0.30 KMS)

[S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

.1

FORMATION; -
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 f. and [ift upto 5.0 ft. in all types of soil exceptrick. |f earth work is
done by other than department.

{(a} COMPACTING UPTO 85% DENSITY

[ 79801 | 3656.23 | P%OCft |Rs. 291771|
(b) COMPACTION 95-100% DENSITY

[ 14276 | 6190.17 | P%0Cft |Rs. 88371|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 8" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

mafarinle TRD and ~arricno 1intn cite nf okl chalog)

6118 | 10033.46 | P%Cft |Rs. 613847]

BRICKS ON EDGING: -

Laying bricks on end edging inciuding Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

[ 2039 | 2792.50 | P%Rft |Rs. 56939]

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 3059 | 1141257 | P%Cft |Rs. 349111|
SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and {40+25+14)=79 |bs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chainsl.
| 12236 | 4314.67 | P%Sft |[Rs. 527943|

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 8" iayers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil}.

| 10200 | 2208.37 | P%OCft |Rs. 22525
Total Rs.| 1950507

Ded: Different Cost of 3.60 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 81382
| Total Rs.[ 18691 25|

No. Premium will be allowed on Item No.

Note:  Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Esfimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 06

SCHEDULE “B” 02 No(s} Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO UMERKOT KAMAL KAPRI ROAD TO VILLAGE
HAJI IQBAL KHAN KAPRI
MILE 0/0-0/1+330 (0.30 KMS)
[5.#] ITEM OF WORK QTY RATE | UNIT [ AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%O0Cft |Rs. 3354)
2 CEMENT CONCRETE RATIO {1:4:8): -
Cement Congcrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
[ 239 | 9416.28 | P%Cft |Rs. 22505]
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 [ P%Cft |Rs. 59257|

4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4).

| 89 | 14429.25 | P%Cft |Rs. 12842}

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

[ 505 | 4820.20 | P.Cft |Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast faid in position complete in ali respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

1 80 | 337.00 | P.Cft [Rs. 26960|

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood {2nd class) (a) Vertical.

[ 28 | 3127.41 | P%Sft |Rs. 876|

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

[ 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs.| 156255
156255 x 2 = 312510
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 07
SCHEDULE “B” PART-"A"
NAME OF WORK

RECONDITIONING OF ROAD FROM MIRPURKHAS UMERKOT (SOOFI SHAKH TO NANAKSAR
ROAD) MILE 0/0 - 2/4 {(4.00 KMS)

PHASE-III MILE 1/1 - 1/5 (0.80 KMS
[ ITEM OF WORK QTY | RATE | UNIT | AMOUNT |

1 EARTH WORK: -
Earth work for road embankment by Buldozers including ploughing, mixing
Clod breaking, dressing and compacting With optimum moisture content.
Lead upto 100ft and lift upto 5,00 ft. in all types of soil, except rock.

[ 118169 | 2208.37 | P%OCft |Rs. 260961

2 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 8" x 4 1/2" x 3" of Ist class
burnt Bricks, excavation for laying edging with Small side labours and
carriage upto site of work { 3 chain).

| 5438 | 2802.92 | P%Rft |Rs. 152423]

3 BASE COURSE: -

Preparing Base Course by supplying and spreading stone melal of 1 1/2" in
gauge of approved quality properly graded in required thickness of 6" to
proper camber & grade including supplying and spreading 15 Cft. Screening
and non-plastic quarry fines filling depressions with stone metal after initial
rolling watering and compacting to achieve 100% density as per modified
AASHO. Specification. (Also include providing & using templates, camber
plates, Screen forms and carriage uptosite of work. (3 Chains).

| 13460 | 11268.00 | P%Cft |Rs. 151667 3|

4 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with
(5.50 + 2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and
(40+25+14)=79 Ibs of Bitumen 80/100 penetration including cleaning the
road surface, rolling after each coat etc complete. Rate includes all cost of
materials, T&P and Carriage upto site of work (3 chains).

| 32630 | 4303.78 | P%Sft [Rs. 1404323
Total Rs.| 3334380

Ded: Different Cost of 11.51  Ton Bitumen
@ Rs. 22606.00 Per Nos {(-) Rs. 260195

[ TotalRs.|  3074185]

No. Premium will be allowed on item No.
Note: ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




8.No. 08
SCHEDULE “B” PART-"A"
NAME OF WORK
RECONDITIONING OF ROAD FROM KUNRI CHUR KUNRI ROAD @ POINT MIAN SALEEM
FACTORY TO MARVI COLONY BUSTAN
MILE 0/0-0/4 (0.80 KMS)
|S.#| ITEM OF WORK QTY RATE | UNIT | AMOUNT ]
1 EARTH WORK: -
Earth work for road embankment by Buldozers including ploughing, mixing
Cled breaking, dressing and compacting With optimum moisture content.
Lead upto 100ft and lift upto 5.00 ft. in all types of soil, except rock.

| 6417 | 8678.95 | P%OCft [Rs. 55693]

2 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class
burnt Bricks, excavation for laying edging with Small side labours and
carriage upto site of work ( 3 chain).

| 5982 | 2771.65 | P%Rft |Rs. 165800|

3 BASE COURSE: -

Preparing Base Course by supplying and spreading stone melal of 1 1/2" in
gauge of approved quality properly graded in required thickness of 6" to
proper camber & grade including supplying and spreading 15 Cft. Screening
and non-plastic quarry fines filling depressions with stone metal after initial
rolling watering and compacting to achieve 100% density as per modified
AASHO. Specification. (Also include providing & using templates, camber
plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 14357 | 11846.27 | P%Cft |Rs. 1700769]

4 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with
(5.50 + 2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and
(40+25+14)=79 lbs of Bitumen 80/100 penetration including cleaning the
road surface, rolling after each coat etc complete. Rate includes all cost of
materials, T&P and Carriage upto site of work (3 chains).

| 35893 | 4346.00 | P%Sft |Rs. 1559910
Total Rs.| 3482172

Ded: Different Cost of 12.66 Ton Bitumen
@ Rs. 22606.00 PerNos (-) Rs. 286192
L Total Rs.l 3195986]

No. Premium will be zllowed on ltem No.
Note:  item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 09

SCHEDULE “B” PART-"A"
NAME OF WORK
RECONDITIONING OF ROAD FROM MIRPURKHAS UMERKOT HAJI SULEMAN RAJAR (ATAL
RAJAR) ROAD
MILE 0/2-0/6 (0.80 KMS)
[S#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1 EARTH WORK: -
Earth work for road embankment by Buldozers including ploughing, mixing
Clod breaking, dressing and compacting With optimum moisture content.
Lead upto 100ft and lift upto 5.00 ft. in all types of soil, except rock.

[ 115251 | 2208.37 | P%0Cft |Rs. 254517]

2 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 8" x 4 1/2" x 3" of Ist class
burnt Bricks, excavation for laying edging with Small side labours and
carriage upto site of work ( 3 chain).

| 5438 | 2750,80 | P%Rft |Rs. 149589

3 BASE COURSE: -

Preparing Base Course by supplying and spreading stone melal of 1 1/2" in
gauge of approved quality properly graded in required thickness of 6" to
proper camber & grade including supplying and spreading 15 Cft.
Screening and non-plastic quarry fines filling depressions with stone metal
after initial rolling watering and compacting to achieve 100% density as per
modified AASHO. Specification. (Also include providing & using templates,
camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 13052 | 1141257 | P%Cft |Rs. 1489569|

4 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with
(6.50 + 2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and
(40+25+14)=79 Ibs of Bitumen 80/100 penetration including cleaning the
road surface, rolling after each coat etc complete. Rate inciudes all cost of
materials, T&P and Carriage upto site of work (3 chains).

r 32630 | 4314.33 P%SHt ﬁ?s. 1407766
Total Rs.| 3301441

Ded: Different Cost of 11.51 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 260195
|  TotalRs.| 3041246|

No. Premium will be allowed on Item No.
Note:  Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 10
SCHEDULE “B” PART-"A"
NAME OF WORK
RECONDITIONING OF ROAD FROM MIRPURKHAS UMERKOT ROAD TO ANWER PALLI VIA
HAJI FATEH MOHAMMAD RAJAR ROAD
MILE 0/0-0/6 (1.20 KMS)
IS.#[ ITEM OF WORK QTY RATE | UNIT | AMOUNT |
1 EARTH WORK: -
Earth work for road embankment by Buldozers including ploughing, mixing
Clod breaking, dressing and compacting With optimum moisture content.
Lead upto 100ft and lift upto 5.00 ft. in all types of soil, except rock.

| 140638 | 2208.37 | P%OCft |Rs. 310581|

2 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 8" x 4 1/2" x 3" of Ist class
burnt Bricks, excavation for laying edging with Small side labours and
carriage upto site of work ( 3 chain).

| 8158 | 2771.65 | P%Rft |Rs. 226111]

3 BASE COURSE: -

Preparing Base Course by supplying and spreading stone melal of 1 1/2" in
gauge of approved quality properly graded in required thickness of 6" to
proper camber & grade including supplying and spreading 15 Cft. Screening
and non-plastic quarry fines filling depressions with stone metal after initial
rolling watering and compacting to achieve 100% density as per modified
AASHO. Specification. (Also include providing & using templates, camber
plates, Screen forms and carriage uptosite of work. (3 Chains).

| 19579 | 11316.19 | P%Cft |Rs. 2215597|

4 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with
(5.50 + 2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and
(40+25+14)=79 lbs of Bitumen 80/100 penetration including cleaning the
road surface, rolling after each coat etc complete. Rate includes all cost of
materials, T&P and Carriage upto site of work (3 chains).

| 48946 | 4304.12 | P%Sft [Rs. 2106695
Total Rs. | 43858984

Ded: Different Cost of 17.26 Ton Bitumen
@ Rs. 22606.00 Per Nos {-) Rs. 390180
L Total Rs.l 446880¢I|

No. Premium will be allowed on item No.
Note:  item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 11

EDULE “B” PART-"A"

SCH

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT CHHOR RCAD @ POINT FAUJI

BATTHA ROAD TO VILLAGE WALHAR MILE 0/0-1/7 (3.00 KMS)
PHASE-1 MILE 0/0-0/4+100 (0.81 KMS)

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

[S.#]
1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compaciing
with optimum moisture content. Lead upto 100 ft. and {ift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

| 210220 | 3656.23 | P%OCft |Rs. 768613
(b) COMPACTION 95-100% DENSITY
| 39515 | 6190.17 | P%OCft |Rs. 244605|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting fo achieve 38-100% density as per modified AASHO specification. Rate includes, all types of

matarinle T2D anAd rarriana nintn cite ~f el aakhadond

16935 | 10466.51 [ P%Cft |Rs. 1772503

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 5645 | 2613.18 | P%Rft |Rs. 147514|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. {Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 8468 | 11894.46 | P%Cft |Rs. 1007223]

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 33870 | 4346.35 | P%Sft [Rs. 1472109

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits inciuding laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 28232 | 2208.37 | P%OCft |Rs. 62347
Total Rs. | 5474914

Ded: Different Cost of 11.95 Ton Bitumen
@ Rs. 22606.00 PerNos {-) Rs. 270142
I Total Rs. | 5204772]

No. Premium will be allowed on Item No.

Nofe:  Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 11

SCHEDULE “B” 01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT CHHOR ROAD @ POINT FAUJI
BATTHA ROAD TO VILLAGE WALHAR MILE 0/0-1/7 (3.00 KMS)

PHASE-1 MILE 0/0-0/4+100 (0.81 KMS
|S.#| ITEM OF WORK QTY RATE UNIT AMOUNT

1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

[ 1056 | 3176.25 | P%OCft |Rs. 3354)

2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

[ 239 | 9416.28 | P%Cft |Rs. 22505]
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 [ P%Cft [Rs. 59257
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4).

| 89 | 14429.25 | P%Cft |Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete waork including all labour and materials except the cost
of steel reinforcement and its fabour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs. 26960

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

{28 | 3127.41 | P%Sft |Rs. 876

g8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

| 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs.| 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 12
SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIR HASSAN YOUSUF CHANDIO ROAD TO VILLAGE
SHAH BAIG CHANDIO ROAD

MILE 0/0-0/2 (0.40 KMS)

[S#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

FORMATION.: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

[ 96074 | 3656.23 | P%O0Cft |Rs. 351269|
(b} COMPACTION 95-100% DENSITY
[ 19034 | 6190.17 | P%OCft |Rs. 117824|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved guarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitahle quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matarinie TRD and carriane 11ntn cita ~f weelellohaing)

8158 | 10986.16 | P%Cft |Rs. 896251|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work { 3
chain}.

| 2719 | 2875.89 | P%Rft |Rs. 78195|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per medified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 | 1247272 | P%Cft [Rs. 508762|

SURFACE DRESSING {03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat eic
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 16315 | 4391.75 | P%Sft |Rs. 716514|

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lit upto 5.0 ft. (in
ordinary soil).

[ 13599 | 2208.37 | P%OCH [Rs. 30032
Total Rs.] 2698847

Ded: Different Cost of 575 Ton Bitumen
@ Rs. 22606.00 PerNos (-) Rs. 129985
| Total Rs.] 2563862[

No. Premium will be allowed on Item No.

Note:  Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

12

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MIR HASSAN YOUSUF CHANDIO ROAD TO VILLAGE

SHAH BAIG CHANDIO ROAD
MILE 0/0-0/2 {0.40 KMS

5

ITEM OF WORK QTY RATE | UNIT |

AMOUNT |

1

EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {in ordinary soil)

| 1056 | 3176.25 | P%OCft [Rs.

3354]

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

[ 233 [ 9416.28 | P%Cft |[Rs.

22505]

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

[ 474 [ 12501.41 | P%Cft |Rs.

59257]

CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4}.

| 89 | 14429.25 ] P%Cft |Rs.

12842]

FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.}

|  5.05 | 4820.20 | P.Cft |Rs.

24342]

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuitering
curing rendering and finishing the exposed surface (including screening and
waghing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio {1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs.

26960]

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) {(a) Vertical.

| 28 | 3127.41 | P%Sft [Rs.

876

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

| 261 | 234459 | P%Sft |Rs.

6119

Total Rs. | 156255

156255 x 1 = 156255

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

13

SCHE_DULE “B” PART-IIA“

NAME OF WORK

CONSTRUCTION OF ROAD FROM SOOF!I DHORONARQ ROAD TO OTAQUE RANA IQBAL

MILE 0/0-0/2+330 (0.50 KMS)

PHASE-1 MILE 0/0-0/2 (0.40 KMS)
|S-#| ITEM OF WORK QTY RATE UNIT | AMOUNT |
1 FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than depariment.

(a) COMPACTING UPTO 85% DENSITY

94868 | 3656.23 | P%OCft [Rs. 346859|
(b) COMPACTION 95-100% DENSITY
[ 19034 | 6190.17 [ P%OCft |Rs. 117824|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

rmatariale TRD and ~arrisna 1intn cite ~f wwaslo 2. ohalng

8158 | 9946.85 | P%Cft |Rs. 811464|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

[ 2719 [ 2823.77 | P%Rft |Rs. 76778|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per madified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 4079 [ 11316.19 | P%Cft |Rs. 461587|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
[ 16315 | 4307.29 | P%Sft |Rs. 702734{

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in € tayers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil}.

[ 13599 | 2208.37 | P%OCft |Rs. 30032
Total Rs.| 2547278

Ded: Different Cost of 5.75 Ton Bitumen
@ Rs  22606.00 PerNos {-) Rs. 129985
] Total Rs.| 2417293|

No. Premium will be allowed on Item No.

Note:  Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




ot

S.No.

13

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SOOFiI DHORONARO ROAD TO OTAQUE RANA IQBAL

MILE 0/0-0/2+330 (0.50 KMS)

PHASE-1 MILE 0/0-0/2 (0.40 KMS)
ITEM OF WORK [ QY | RATE | UNIT |

E#l AMOUNT I
1 EXCAVATION: -
Excavaiion in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 fi. (in ordinary soil)
| 1056 | 3176.25 | P%O0Cft [Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2” gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE {1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratic 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842]
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutling,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342]
6 R.C.C. WORK. RATIO 1:2:4; -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds:; lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio {1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cft |Rs. 26960]
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft [Rs. 876|
g8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
| 261 | 234459 | P%Sft |[Rs. 6119
Total Rs.l 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKQOT




§.No.

14

SCHEDULE “B” PART-"A"
CONSTRUCTION OF ROAD FROM NEW CHHOR PARCHI-JI-VERI JHALU JO CHANURO

ROAD TO VILLAGE MUBARIK SOOMRO MILE 0/0-1/2 {2.00 KMS)
MILE 0/0-0/3+115 {0.69 KMS)

S#

ITEM OF WORK [ QTY RATE UNIT AMOUNT

Note:

{(a) JUNGLE CLEARANCE:
Jungle Clearance and removing Within right of Way (Thin Jungle)

| 75567 | 69.58 | P%O0Sft |Rs. 5258|

SUB GRADE:
Sub grade including earth excavation are filling to an averagedepth of
9’ dressing to camber and consolidation with power roller.

| 75567 | 526.28 | P%Sft [Rs. 397694|
(b) EARTH WORK (A - 2 to 4 Soil):

Earth work for road embankment by Buldozers including ploughing, mixing Clod
breaking, dressing and compacting With optimum moisture content. Lead upto 1001t
and lift upto 5.00 ft. in all types of soil, except rock.

{a) COMPACTION 95-100% DENSITY
[ 71248 [10253.72] P%0Cft |Rs. 730557/

(b) COMPACTING UPTO 85% DENSITY
21596 | 7723.95 | P%0C#t |Rs. 166806]

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of appraoved
quality from approved quarry in required thickness of &" in 2 fayers o proper camber and grade including
hand packing filling viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of
suitable quality watering and compacting to achieve 98-100% density as per maodified AASHO
specification. Rate includes, all types of materials, T&P and carriage upto site of work {3 chains}.

[ 16193 [11289.30] P%CH |Rs. _ 1828076|

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 8" x 4 1/2" x 3" of Ist class bumt Bricks, excavation for
laying edging with Small side labours and carriage upto site of work ( 3 chain}.

[ 4318 | 2875.89 | P%Rft |Rs. 124181

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved quality
properly graded in required thickness of 6" to proper camber & grade including supplying and spreading
15 Cft. Stone Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling
watering and compacting {o achieve 100% density as per madified AASHO. Spaecification. (Also include
providing & using templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 8096 |[12810.05] P%Cft [Rs. 1037102}

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft. Of
Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/10C penetration including
cleaning the road surface, relling after each coat etc complete. Rate includes all cost of materiais, T&P
and Carriage upto site of work (3 chains).

[ 32386 | 4416.39 | P%Sft |Rs. 1430292
Total Rs.] 5719966

Ded: Different Costof  11.42 Ton Bitumen
@ Rs. 22606.00 Per Nos {-) Rs. 258161
|  TotalRs.| 5461805)

No. Premium will be allowed on Item No.
ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail
Working Estimate sancticned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

14

SCHEDULE “B”

CONSTRUCTION OF ROAD FROM NEW CHHOR PARCHI-JI-VERI JHALU JO CHANURO

ROAD TO VILLAGE MUBARIK SOOMRO MILE 0/0-1/2 {2.00 KMS)

MILE 0/0-0/3+115 (0.69 KMS
[ S.#] ITEM OF WORK QTY RATE UNIT AMOUNT |
1 EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering
and ramming lead upto 5.00 ft. (in ordinary soil}

| 2067 | 3176.25 | P%OCft |Rs.

5565

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

{ 344 | 9416.28 | P%Cft [Rs.

32392|

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

[ 683 112501.41] P%Cft [Rs.

85385]

CEMENT CONCRETE {1:2:4): -

Cement conerete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without
shuttering (Ratio 1:2:4).

| 96 [14429.25| P%Cft [Rs.

13852]

FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, faying in position, making joints and fastenings including cost of
binding wire {(also includes removal of rust from bars }

[ 973 [4820.20| P.Cft |Rs.

46901]

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete wark including all tabour and materials except the
cost of steel reinforcement and its [abour for bending and binding which wil be
paid separately. This rate also includes all kinds of forms moulds: lifting
shuttering curing rendering and finishing the exposed surface (including
screening and washing of shingle}. R.C. work in roof slab, brams, columns
rafts, lintels and other structural members laid in situ or precast laid in position
complete in all respects. Ratio {1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle
1/8" 1o 1/4" gauge.

[ 162 [ 337.00 | P.Cft |Rs.

54594

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works
of Partal wood (2nd class) (a) Vertical.

[ 76 [ 3127.41 | P%Sft [Rs.

2377|

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0° height. 1/2" thick.

[ 302 | 2344.59 | P%Sft |Rs.

7081

Total Rs. |

249147

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 15
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ALLAH RAKHIO MANGRIO VIA

KHAN SAHIB ATTA MOHAMMAD PALLI TO MANZOOR PALL]I ROAD TO OTAQUE MANZOOR

PHASE-I MILE 0/0-0/2 (0.40 KMS)

[S#]

ITEM OF WORK QTY RATE UNIT | AMOUNT |

1

Note

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

{a) COMPACTING UPTO 85% DENSITY

| 91904 | 3656.23 | P%O0Cft |Rs. 336022|
(b) COMPACTION 95-100% DENSITY
[~ 19034 | 6190.17 | P%0Cft |Rs. 117824]

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality
from approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing
filling viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering
and compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TRD and rarriana 11intn cite ~F uasliedd obalaad

8158 | 10206.68 | P%Cft |Rs. 832661|

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).
[ 2719 [ 2750.80 | P%Rft [Rs. 74794]

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 | 11605.33 | P%Cft |Rs. 473381|
SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 lbs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 16315 | 4324.89 | P%Sft |Rs. 705606/

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary sail).

| 13599 | 2208.37 | P%0Cft |Rs. 30032
Total Rs.| 2570320

Ded: Different Cost of 5.75 Ton Bitumen
@ Rs. 22606.00 PerNos (-) Rs. 129985
| Total Rs.| 2440335|

No. Premium will be allowed on ltem No.

: ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

15
SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ALLAH RAKHIO MANGRIO VIA
KHAN SAHIB ATTA MOHAMMAD PALLI TO MANZOOR PALLI ROAD TC OTAQUE MANZOOR

PHASE-I MILE 0/0-0/2 (0.40 KMS)

[S.#[ ITEM OF WORK | QTY [ RATE | UNIT | AMOUNT I
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 I P%0Cft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4.8.
| 239 | 9416.28 | P%Cft [Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 [ 12501.41 | P%Cft [Rs. 59257
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4).
| 89 | 14429.25 | P%Cft [Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes remaval of rust from bars.)
| 5.05 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of stee! reinforcement and its labour for bending and binding which wii be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof siab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cft |Rs. 26960]
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft [Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
[ 261 | 234459 | P%Sft [Rs. 6119
Total Rs.| 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




$.No. 16
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM KUNRI CHEEL BUND MIR MOHAMAMD SHAH LAL SHAH
RCAD TO VILLAGE LAL SHAH
MILE 0/2+330-0/5 {0.50 KMS)
S# ITEM OF WORK QTY RATE | UNIT l AMOUNT |
1 FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and Iift upto 5.0 ft. in all types of scil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

117805 | 3656.23 | P%OCft |Rs. 430722|
(b) COMPACTION 95-100% DENSITY
[ 23793 [ 6190.17 | P%O0Cft |Rs. 147283|

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in reguired thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable guality walering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TRD and rarriana ninta cite nf wuasle . ahaioal

10197 | 10683.03 | P%Cft |Rs. 1089349|

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

[ 3399 | 2711.50 | P%Rft [Rs. 92164|

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. {3 Chains).

| 5099 | 1213540 | P%Cft |Rs. 618784/
5 SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
[ 20394 | 436712 | P%Sft |Rs. 890630|

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, ciod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

[ 16999 | 2208.37 | P%0Cft |Rs. 37540
Total Rs.| 3306472

Ded: Different Cost of 7.19  Ton Bitumen
@ Rs. 22606.00 PerNos (-) Rs. 162537
| Total Rs.l 3143935|

No. Premium will be allowed on Item No.
Note: ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 16

SCHEDULE “B” 01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM KUNRI CHEEL BUND MIR MOHAMAMD SHAH LAL SHAH
ROAD TO VILLAGE LAL SHAH

MILE 0/2+330-0/5 (0.50 KMS
(S.#| ITEM OF WORK l QTyY | RATE UNIT | AMOUNT I

1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {in ordinary soil)

| 1056 [ 3176.25 | P%OCft |Rs. 3354]
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft [Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).

| 89 | 14429.25 | P%Cft [Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |Rs. 24342]

1 6 R.C.C. WORK. RATIO 1:2:4: -
' Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes ali kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio {1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs. 26960|
_. 7 ERECTION AND REMOVAL : -
] Erection and removal of centering for R.C.C. or plain cement concrete works of
' Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft [Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
! Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
' | 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs. | 156255
166255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 17
NAME OF WORK
| CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND OKRARO PANWHAR ROAD TO
1 VILLAGE JAN MOHAMMAD SOLANGI MILE 0/0-1/2 (2.00 KMS)
] PHASE-I MILE 0/0-0/2+330 (0.50 KMS)
1S.#] ITEM OF WORK QTY RATE UNIT | AMOUNT |

1 FORMATION: -
Earth work for road embankment by buldozers, inculding pioughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 fi. in all types of soil exceptrick. If earth work is
done by other than department.

{a) COMPACTING UPTO 85% DENSITY

136688 | 3656.23 | P%OCft |Rs. 499763
(b) COMPACTION 95-100% DENSITY
[ 23793 | 6190.17 | P%0CHt |Rs. 147283|

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

raatariale TRD and mrarrioma nindna cite ~f wuacdlc 2 oboiogl

10197 | 10856.25 | P%Cft |Rs. 1107012|

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of st class burnt Bricks,
excavation for laying edging with Small side labours and carriage upio site of work { 3
chain).

[ 3399 | 2711.50 | P%Rft |Rs. 92164]

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 5099 | 12328.16 | P%Cft |Rs. 628613|
5 SURFACE DRESSING {03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 8.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of

Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 20394 | 4378.03 | P%Sft |Rs. 892855|

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, cled
breaking, ramming, dressing etc. complete. Lead upte 100 fi. and lift upto 5.0 ft. (in

1 ordinary soil).

| 16999 | 2208.37 | P%O0Cft |Rs. 37540
Total Rs.| 3405230

Ded: Different Cost of 7.19  Ton Bitumen
@ Rs. 22606.00 PerNos (-) Rs. 162537
I Total Rs.} 3242693]

No. Premium will be allowed on item No.
Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 17

SCHEDULE “B” 01 No(s} Culvert(s)
CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND OKRARO PANWHAR ROAD TO
VILLAGE JAN MOHAMMAD SOLANGI MILE 0/0-1/2 (2.00 KMS)
PHASE-l MILE 0/0-0/2+330 (0.50 KMS
|S.#] ITEM OF WORK QTy RATE UNIT AMOUNT
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {(in ordinary soil)

| 1056 | 3176.25 | P%OCft [Rs. 3354/
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft [Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4).

[ 83 | 14429.25 | P%CHt |Rs. 12842]

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (aiso includes remaval of rust from bars.)

| 5.05 | 4820.20 | P.Cft |Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof siab, brams, columns rafts, lintels and other
structural members laid in situ or precast Iaid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |[Rs. 26960}

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

| | 28 | 3127.41 | P%Sft |Rs. 876|
: 8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

[ 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs.| 156255
] 156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

I DIVISION UMERKOT




S.No. 18
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM BODAR FARM KUNR} ASIAN BANK ROAD TO VILLAGE
IQBAL KALAR MILE 0/0-0/3 (0.60 KMS)

PHASE-| MILE 0/0-0/2 (0.40 KMS)
[s#] ITEM OF WORK QTY RATE UNIT | AMOUNT |
1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in ali types of soil exceptrick. if earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

110660 | 3656.23 | P%OCft |[Rs. 404598]
(b) COMPACTION 95-100% DENSITY
[ 19034 | 6190.17 | P%0Cft [Rs. 117824]

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved qguality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

raatariale T2D and ~rarrinns nintn oita ~f weelce B chalood

8158 | 10509.81 | P%Cft |Rs. 857390}

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

[ 2719 | 2823.77 | P%Rft |Rs. 76778]

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 | 11942.64 | P%Cft [Rs. 487140|

5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of matertals, T&P and Carriage upto site of work (3

chains}.
[ 16315 | 4349.87 | P%Sft |Rs. 709681|

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

[ 13599 | 2208.37 | P%OCft |Rs. 30032
Total Rs. | 2683443

Ded: Different Cost of 5,76  Ton Bitumen
@ Rs. 22606.00 Per Nos (-} Rs. 129985
| Total Rs.] 2553458|

No. Premium will be allowed on item No.
Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 18

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM BODAR FARM KUNRI ASIAN BANK ROAD TO VILLAGE

IQBAL KALAR MILE 0/0-0/3 {(0.60 KMS)
PHASE-I MILE 0/0-0/2 {0.40 KMS)

[54

ITEM OF WORK | QTY RATE UNIT |

AMOUNT |

1

EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {in ordinary soil)

| 1056 | 3176.25 | P%0Cft |Rs.

3354)

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

™ 239 | 9416.28 | P%Cft |Rs.

22505]

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1.4

[ 474 [ 12501.41 | P%Cft |Rs.

59257|

CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4).

[ 89 | 14429.25 | P%Cft |Rs.

12842|

FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |Rs.

24342)

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes alf kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8” to 1/4" gauge.

[ 80 | 337.00 | P.Cft |Rs.

26960]

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs.

876]

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

[ 261 | 2344.59 | P%Sft |Rs.

6119

Total Rs. |

156255

156255 x 1 = 156255

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

19

SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM BODAR FARM KUNR! ASJAN BANK TO CH. SHOUKAT CH.

UMER DIN ROAD TO VILLAGE CH. AKRAM
MILE 0/0-0/1+330 (0.30 KMS

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

[S.#]
1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture conient. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

{a) COMPACTING UPTO 85% DENSITY

61771 | 3656.23 | P%0Cft [Rs. 225849]
(b) COMPACTION 95-100% DENSITY
[ 14276 | 6190.17 | P%0C# |Rs. 88371]

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in reguired thickness of 8" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHC specification. Rate includes, all types of

matariale TRD anAd Aarriana untn cite nf wiadledid b

6118 | 10683.03 | P%CHR |Rs. 653588)

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work { 3
chain}.

| 2039 | 2792.50 | P%Rft [Rs. 56939|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 3059 | 1213540 | P%Cft [Rs. 371222|
SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 1bs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 12236 | 4367.12 | P%Sft |Rs. 534361|

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 f. (in
ordinary soil).

[ 10200 | 2208.37 | P%OCft |Rs. 22525
Total Rs.| 1952855

Ded: Different Cost of 4.32 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 97658
| Total Rs.] 18551 97]

No. Premium will be allowed on Item No.

Note: Iltem/Quantities/Rates and amount are estimated provisional and wili be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

19

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM BODAR FARM KUNRI ASIAN BANK TO CH. SHOUKAT CH.

UMER DIN ROAD TO VILLAGE CH. AKRAM

|S#]

MILE 0/0-0/1+330 (0.30 KMS)
ITEM OF WORK QTY RATE | UNIT |

AMOUNT |

1

EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%OCft |Rs.

3354|

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

[ 239 | 9416.28 | P%Cft |Rs.

22505|

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

| 474 | 12501.41 | P%Cft |Rs.

59257|

CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1,2:4).

] 89 | 14429.25 [ P%Cft |Rs.

12842|

FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

{ 505 | 4820.20 | P.Cft [Rs.

24342|

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio {1:2:4) 80 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs.

26960]

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

| 28 | 312741 | P%Sft |Rs.

876|

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

| 261 | 234459 | P%Sft [Rs.

6119

Total Rs.|

156255

166255 x 1 = 156255

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 20
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT @ SOOFI FATEH ALI ROAD TO
VILLAGE SOOFI ORANGZEB

MILE 0/0-0/3+330 (0.70 KMS)

[S#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |
1 FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than depariment.

(a) COMPACTING UPTO 85% DENSITY

174352 | 3656.23 | P%OCft |Rs. 626502|
(b) COMPACTION 95-100% DENSITY
[ 33310 | 6190.17 | P%0Cft |Rs. 206195]

2 SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filing
viads with 20 Cft of Pit Canal Sand having plasticity index of nct more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TRD and rarrians 11nta oite f ol L2 cholac

14276 | 9903.54 | P%Cft |Rs. 1413829|

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

[ 4759 | 279250 | P%Rft |Rs. 132895|

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metat after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 7138 [ 11268.00 | P%Cft |Rs. 804310]
5 SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with {5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and {40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, roliing after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
[ 28552 | 4300.60 [ P%Sft |Rs. 1227907|

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms} from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

[ 23799 | 2208.37 | P%0Cft |Rs. 52557
Total Rs. | 4464195

Ded: Different Cost of 10.07 Ton Bitumen
@ Rs. 22606.00 PerNos (-) Rs. 227642
r Total Rs.] 4236553[

No. Premium will be allowed on Item No.
Note: Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 20

SCHEDULE “B” 01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT @ SOOFI FATEH ALI ROAD TO
VILLAGE SOOFI ORANGZEB

MILE 0/0-0/3+330 (0.70 KMS
[S.#| ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 I 3176.25 | P%0Cft |Rs. 3354]
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257 |
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4).

| 89 | 14429.25 | P%Cft |Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 5.05 | 482020 | P.Cft |[Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes ali kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs. 26960|
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

[ 28 | 3127.41 | P%Sft |Rs. 876

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

| 261 | 234459 | P%Sft [Rs. 6119
Total Rs. | 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 21
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT TO VILLAGE ABDUL SAMI
RAJAR MILE 0/0-1/2 (2.00 KMS)

PHASE- MILE 0/0-0/2 {0.40 KMS)
3 ITEM OF WORK QTyY RATE UNIT | AMOUNT |

1 FORMATION: -
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upte 5.0 fi. in all types of soil exceptrick. If earth work is

done by other than department.
(a) COMPACTING UPTO 85% DENSITY

| 78628 | 7723.95 | P%OCft |Rs. 607319]
(b) COMPACTION 95-100% DENSITY

[ 9517 | 10253.72 | P%0Cft |Rs. 97585]
(c] COMPACTING UPTO 85% DENSITY

[ 30232 ] 3656.37 | P%OCft |Rs. 110539}
{d) COMPACTION 95-100% DENSITY

[ 9517 | 6190.17 | P%OCft |Rs. 58912]

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved guality
from approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing
filling viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering
and compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of
materials, T&P and carriage upto site of work (3 chains’

1 | 8158 | 9643.72 | P%Cft |Rs. 786735|
'~ 3 BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist ¢lass burnt Bricks, excavation for faying
edging with Small side {abours and carriage upto site of work { 3 chain}.

| 2719 | 2729.96 | P%Rft |Rs. 74228|

| 4 BASE COURSE: -

] Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved quality properly
~| graded in required thickness of 6" to proper camber & grade including supplying and spreading 15 Cft. Stone
Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling watering and
compacting to achieve 100% density as per modified AASHOC. Specification. (Alsc include providing & using

templates. camber plates. Screen forms site of work (3 Chaing)
4079 10978.87 | P%Cft |[Rs. 447828

5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft. Of Crush
bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including cleaning the road
surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and Carriage upto site of
work (3 chains).

[ 16315 [ 4279.49 | P%Sft |Rs. 698199|

6 EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod breaking, ramming,
dressing etc. complete. Lead upto 100 ft_and lift uote 5 0 f_(in ordinary soil)

With Extra Lead: 6800 6278.37 P%0Cft |Rs. 42693
: Without Extra Lead: 6800 2208.37 P%0Cft |Rs. 15017
Total Rs. | 2939055

i Ded: Different Cost of 5.75 Ton Bitumen
@ Rs. 22606.00 Per Nos {-) Rs. 129985

| Total Rs.| 2809070|

No. Premium will be allowed on Item No.
Note: ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 21

SCHEDULE “B” {02 Nos. Culverts)
CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT TO VILLAGE ABDUL SAMI

RAJAR MILE 0/0-1/2 (2.00 KMS)
PHASE-I MILE 0/0-0/2 (0.40 KMS)

1S.%| ITEM OF WORK | QTY | RATE | UNIT | AMOUNT |

1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

[ 1056 | 3176.25 | P%OCft |Rs. 3354|

2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

[ 239 9416.28 | P%Cft |Rs. 22505|

3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

[ 474 | 12501.41 ] P%Cft |Rs. 59257|

4 CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing, complete
(including screening and washing of stone aggregate without shuttering (Ratio
1:2:4).

| 89 | 14429.25 | P%Cft |Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materiats except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes ali kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |[Rs. 26960|

7 ERECTION AND REMOVAL . -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

| 261 | 234459 | P%Sft |Rs. 6119
Total Rs. | 156255
156255 x 2 = 312510
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 22
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM BUSTAN BYE PASS OLD KUNRI TO CONNECT NABISAR
THAR ROAD TO KIRSHNA COLONY

MILE 0/0-0/2+330 (0.50 KMS)
[S4] ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1 FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than depariment.

(a) COMPACTING UPTO 85% DENSITY

| 120690 | 3656.23 | P%OCft [Rs. 441270|
{b) COMPACTION 95-100% DENSITY
23793 | 6190.17 | P%OCft [Rs. 147283

2 SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 8% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matarinle T2D and ~arrians intn cite ~Ff yacle (D obhalon)

10197 | 10553.12 | P%Cft |Rs. 1076102|

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

[ 3399 [ 2761.23 | P%Rft [Rs. 93854|

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved gquality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarmy fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 5099 | 11990.84 | P%Cft |Rs. 611413
5 SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Biturnen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
[ 20394 | 4357.25 | P%Sft [Rs. 888618|

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits inciuding laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

[ 16999 | 2208.37 | P%O0Cft |Rs. 37540
Total Rs.| 3296080

Ded: Different Cost of 7.19 Ton Bitumen
@ Rs. 22606.00 Per Nos (-} Rs. 162537
[ Total Rs. | 31 33543|

No. Premium will be allowed on ltem No.
Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Esftimate sanctioned hy competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 22

SCHEDULE “B” 01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM BUSTAN BYE PASS OLD KUNRI TO CONNECT NABISAR
THAR ROAD TO KIRSHNA COLONY
MILE 0/0-0/2+330 (0.50 KMS)
EX ITEM OF WORK T _QTY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upte 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%O0Cft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
[ 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4).

[ 89 | 14429.25 | P%CH |Rs. 12842]

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |[Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 [ P.Cft |Rs. 26960|

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
[ 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs. | 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No.

23

SCHEDULE “B”

NAME OF WORK

PART-"A"

RECONDITIONING OF ROAD FROM TALHI MORE TO DARELO ROAD MILE 0/0-4/4 (7.20

KMS)
PHASE-III MILE 115 PHASE-III MILE 1/5 - 2/2 (1.00 KMS)

IS.#]|

ITEM OF WORK [ | RATE | UNIT |

AMOUNT |

1

Nofe:

EARTH WORK: -

Earth work for road embankment by Buldozers including ploughing, mixing
Clod breaking, dressing and compacting With optimum moisture content.
Lead upto 100ft and {ift upto 5.00 ft. in all types of soil, except rock.

| 118215 | 2208.37 | P%0Cft [Rs.

261062|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class
burnt Bricks, excavation for laying edging with Small side labours and
carriage upto site of work { 3 chain).

| 6798 | 2792.50 | P%Rft |Rs.

189834]

BASE COURSE: -

Preparing Base Course by supplying and spreading stone melal of 1 1/2" in
gauge of approved quality properly graded in required thickness of 6" to
proper camber & grade including supplying and spreading 15 Cft.
Screening and non-plastic quarry fines filling depressions with stone metal
after initial rolling watering and compacting to achieve 100% density as per
modified AASHO. Specification. (Also include providing & using templates,
camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 16826 | 11894.46 | P%Cft |Rs.

2001362}

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with
(5.50 + 2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and
(40+25+14)=79 lbs of Bitumen 80/100 penetration including cleaning the
road surface, rolling after each coat etc complete. Rate includes all cost of
materials, T&P and Carriage upto site of work (3 chains).

| 40788 | 4349.53 | P%Sft [Rs.

1774086

Total Rs.|

4226344

Ded: Different Cost of 14.39 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs.

325300

[ Total Rs.|

3901044

No. Premium will be allowed on item No.
Item/Quantities/Rates and amount are estimated provisional and will be corrected to t
Estimate sanctioned by competent autharity

he Detail Working

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 24
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM NABISAR ROAD NABISAR THAR - DARGAH MALOOK
SHAH ROAD TO CONNECT SANWAR TAIL I/C APPROACH DARGAH MALOOK SHAH
MILE 0/0-0/3 (0.60 KMS)
[S.#] ITEM OF WORK QTY RATE UNIT AMOUNT
1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and Iift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a} COMPACTING UPTO 85% DENSITY

137303 | 3656.23 | P%OCft |Rs. 502011|
{b) COMPACTION 95-100% DENSITY
[ 28552 [ 6190.17 | P%O0Cft |Rs. 176742]

2 SUB-BASE COURSE: -
Preparing Sub-base course by suppiying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

rmatariale T2D and ~rarrinma 1intn oito AF dackdldapbeica)

12236 | 10466.561 | P%Cft |Rs. 1280682]

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain}.

[ 4079 | 2813.35 | P%Rft |Rs. 114757|

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved guality properly graded in required thickness of 6" ta proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. {Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 6118 [ 11894.46 | P%Cft |Rs. 727703]

5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 I|bs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains}.
[ 24473 | 4350.21 | P%Sft |Rs. 1064627|

8 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

[ 20399 | 2208.37 | P%OCft |Rs. 45049
Total Rs.] 3911571

Ded: Different Cost of 8.63 Ton Bitumen
@ Rs. 22606.00 Per Nos () Rs. 195090
| Total Rs.| 3716481]

No. Premium will be allowed on item No.
Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 24

SCHEDULE “B” 02 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM NABISAR ROAD NABISAR THAR - DARGAH MALOOK
J SHAH ROAD TO CONNECT SANWAR TAIL I/C APPROACH DARGAH MALOOK SHAH
! MILE 0/0-0/3 (0.60 KMS
" |S.#| ITEM OF WORK | QTY RATE UNIT AMOUNT
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

[ 1056 [ 3176.25 | P%OCft |Rs. 3354]
2 CEMENT CONCRETE RATIO (1:4:8}: -
Cement Concrete brick or stone ballast 1 1/2 fo 2" gauge. Ratio 1:4:8.
| 239 [ 9416.28 | P%Cft |Rs. 22505]

3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).

| 89 | 14429.25| P%Cft [Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 5.05 | 4820.20 | P.Cft |Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingie 1/8" to 1/4" gauge.

| 80 | 33700 | P.Cft |Rs. 26960|

7 ERECTION AND REMOVAL : -

Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs. 876|

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

[ 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs.] 156255
156255 x 2 = 312510
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 25
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM BODAR FARM KUNRI @ PALLI MORE TO CHEEMA FARM
MILE 0/0-2/0 {3.22 KMS) I/C 10 RFT BRIDGE

PHASE-IV MILE 1/7-2/0 (0.20 KMS)
[S.#] ITEM OF WORK QTY RATE UNIT | AMOUNT |

1 FORMATION: -
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

| 85022 | 3656.23 | P%0Cft [Rs. 310860|
(b) COMPACTION 95-100% DENSITY
[ 14565 | 6190.17 | P%O0Cft |Rs. 90160|

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TRD anAd rarrimna nntn cite ~f waslc L0 obholood

6242 | 10509.81 | P%Cft [Rs. 656022|

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/27 x 3" of Ist class burnt Bricks,
excavation for laying edging with $Small side labours and carriage upto site of work ( 3
chain).

[ 2081 | 2834.20 | P%Rft |Rs. 58980|

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
inciuding supplying and spreading 15 Cft. Stone Screening and non-plastic quatry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHOQ. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 3121 [ 1194264 | P%Cft [Rs. 372730
5 SURFACE DRESSING (03 COAT): -
Praviding three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 |bs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains),
[ 12485 | 4349.87 | P%Sft |Rs. 543081|

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upte 5.0 ft. (in
ordinary soil).

[ 10406 | 2208.37 | P%OCft |Rs. 22980
Total Rs.| 2054813

Ded: Different Cost of 4.40 Ton Bitumen
@ Rs. 22606.00 PerNos (-} Rs. 99466
| Total Rs.| 1955347|

No. Premium wili be allowed on Item No.
Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 25

SCHEDULE “B” 02 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM BODAR FARM KUNRI @ PALLI MORE TO CHEEMA FARM
MILE 0/0-2/0 (3.22 KMS) I/C 10 RFT BRIDGE
PHASE-IV MILE 1/7-2/0 (0.20 KMS)
@#] ITEM OF WORK | QTyY I RATE | UNIT | AMOUNT i
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {in ordinary soil)

| 1056 | 3176.25 | P%OCft |Rs. 3354)
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand moriar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain inciuding placing,compacting, finishing and curing,

complete {including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4).

| 89 | 14429.25 | P%Cft |Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |Rs. 24342|

8 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its tabour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: liffing shuttering
| curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs. 26960|

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs. 876

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

| 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs. | 156255
156255 x 2 = 312510
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

S.No. 25




SCHEDULE “B” PART - C (BRIDGE)

CONSTRUCTION OF ROAD FROM BODAR FARM KUNRI @ PALL! MORE TO CHEEMA FARM

MILE 0/0-2/0 (3.22 KMS) I/C 10 RFT BRIDGE
PHASE-IV MILE 1/7-2/0 (0.20 KMS)

|S.#] ITEM OF WORK " Q1Y | RATE UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil}
| 5963 | 3176.25 | P%O0Cft |Rs. 18940|

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone baliast 1 1/2 to 2" gauge. Ratic 1:4.8.

| 1281 | 9416.28 | P%Cft [Rs.

120623|

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

| 4757 | 12501.41 | P%Cft |Rs.

594692|

CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4).

| 527 | 14429.25 | P%Cft |[Rs.

76042]

FEBRICATION: -

Febrication of mild stee! reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.}

| 2651 | 4820.20 | P.Cft |Rs.

127784|

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all 1abour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast iaid in position complete in all respects.
Ratio {1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 377 | 337.00 | P.Cft [Rs.

127049]

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) {a) Vertical.

| 193 | 3127.41 | P%Sft [Rs.

6036]

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick,

| 674 | 234459 | P%Sft [Rs.

15803

Total Rs. |

1086969

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 26
SCHEDULE “B” PART-"A"

NAME OF WORK
CONSTRUCTION OF ROAD FROM MAIN SHADI PALLI ROAD TO VILLAGE HAJI ABDUL

KHALID PANHWAR
MILE 0/0-0/4 (0.80 KMS)

EXal ITEM OF WORK QTY | RATE | UNIT | AMOUNT |

1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a} COMPACTING UPTO 85% DENSITY

[174266 | 8678.95 | P%OCft |Rs. 1512446
{b} COMPACTION 95-100% DENSITY
| 38069 | 11208.72 | P%O0Cft |Rs. 426705|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

raatarinle TLD anAd ~arrians 1indn cita ~f adcellchaioo)

16315 | 9037.45 | P%Cft |Rs. 1474460|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work { 3
chain).

| 5438 | 2690.89 | P%Rft [Rs. 146331

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 8158 | 10304.23 | P%Cft |Rs. 840619|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 32630 | 4230.21 | P%Sft |Rs. 1380318|

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and iift upto 5.0 . (in
ordinary soil).

[ 27199 | 7233.37 | P%0Cft |Rs. 196740
Total Rs.| 5977619

Ded: Different Cost of 11.51  Ton Bitumen
@ Rs.  22606.00 Per Nos (-} Rs. 260195
| Total Rs.| 5717424|

No. Premium wili be allowed on Item No.

Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 26

SCHEDULE “B” 02 No(s) Culvert(s)

CONSTRUCTION OF ROAD FRCM MAIN SHADI PALLI ROAD TO VILLAGE HAJI ABDUL

KHALID PANHWAR
MILE 0/0-0/4 (0.80 KMS}

[s#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%0C# [Rs.

3354]

2 CEMENT CONCRETE RATIO (1:4:8): -

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

| 239 | 9416.28 | P%Cft [Rs.

22505/

3 PUCCA BRICK WORK RATIO 1:4: -

Pucca brick work in foundation and plinth in cement sand mortar 1:4

| 474 [ 12501.41 | P%Cft [Rs.

59257|

4 CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratic 1:2:4}.

| 89 | 14429.25 | P%Cft |Rs.

12842|

5 FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |[Rs.

24342|

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all iabour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position compléete in all respects.
Ratio {1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs.

26960]

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

| 28 | 312741 | P%Sft |Rs.

876!

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

| 261 | 234459 | P%Sft |Rs.

6119

Total Rs. |

156255

156255 x 2 = 312510

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

S.No. 26




SCHEDULE “B” PART - C (REPAIR CULVERT)
CONSTRUCTION OF ROAD FROM MAIN SHADI PALLI ROAD TO VILLAGE HAJI ABDUL

KHALID PANHWAR
MILE 0/0-0/4 (0.80 KMS)

[S.#| ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

10

11

DISMENTALLING
RCC Ratio 1:2:4

[ 42 ] 544500 | P%CR [Rs. ___ 2287)
DISMENTALLING 1:2:4
CC Plain Ratio 1:2:4

[__15 | 3327.50 | P%CH |Rs. 499]

DISMENTALLING (PUCCA BRICK WORK)
Pucca Brick work in Cement sand mortor ratio 1:4

1 58 | 1285.63 | P%CH_IRs. 746]

EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including dagbelling
dressing, refilling around structure with excavated earth, watering and ramming lead upto

5.00 ft. (in ordinary soil) _

l 73 | 3176.25 | P%0Cft |Rs. 23
CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8,

I 66| 9416.28 | P%CIt [Rs. ___ 6215]
PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

| 87 | 1250141 | P%Cft [Rs. 10876]
CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing, complete
{(including screening and washing of stone aggregate without shuttering {Ratio 1:2:4).

| 91 | 14429.256 | P%Cft |Rs. 13131

FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting, bending,
laying in position, making joints and fastenings including cost of binding wire {(also includes
removal of rust from bars.)

| 510 | 4820.20 | P.Cft |Rs. 24583

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work inciuding all labour and materials except the cost of steel
reinforcement and its labour for bending and binding which wil be paid separately. This rate
also includes all kinds of forms moulds: Fiting shuttering curing rendering and finishing the
exposed surface (including screening and washing of shingle}). R.C. work in roof slab,
brams, columns rafts, lintels and other structural members laid in situ or precast laid in
position complete in all respects. Ratio {1:2:4) 90 Ibs cement 2 Cft. sand 4 Cift. Shingle 1/8"

tn 1/4" nanna
| 82 | 337.00 | P.Cft [Rs. 27634|
ERECTION AND REMOVAL : -

Erection and removal of centering for R.C.C. or plain cement concrete works of Partal

wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
[ 272 | 234459 | P%Sft |Rs. 6377
Total Rs. | 93456
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 27
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM PITHORO CHOWK TO VILLAGE HAJI ZAHID MARI MILE
0/0-0/2 {0.40 KMS}

PHASE-l MILE 0/0-0/1 (0.20 KMS)
|S.#| ITEM OF WORK QTY RATE | UNIT | AMOUNT |
1 FORMATION: -
Earth work for road embankment by buldozers, inculding pioughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

{a}) COMPACTING UPTO 85% DENSITY

121703 | 7723.95 | P%0Cft [Rs. 940028|
{b) COMPACTION 95-100% DENSITY
[T 9517 | 10253.72 | P%0Cft |Rs. 97585|

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable guality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

maatariale T2D and ~rarriano nindn cite AF puadlelidsakaioc

4079 | 955711 | P%Cft |Rs. 389835}

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work { 3
chain).

| 1360 | 2689.19 | P%Rft [Rs. 36573]

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 8" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per medified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 2039 | 10882.50 | P%Cft |Rs. 221894|

5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.80) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and {40+25+14)=79 lbs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 8158 | 4276.31 | P%Sft |Rs. 348861|
6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upte 100 fi. and lift upto 5.0 f. (in
ordinary soil).

[ 6800 | 6278.37 | P%OCH |Rs. 42693
Total Rs.} 2077469

Ded: Different Cost of 2.88 Ton Bitumen
@ Rs. 22606.00 Per Nos {-) Rs. 65105
I Total Rs.I 201 2364|

No. Premium will be allowed on ltem No.
Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKQT




8.No. 27

] SCHEDULE “B” 01 No(s) Culvert(s)
f CONSTRUCTION OF ROAD FROM PITHORO CHOWK TO VILLAGE HAJI ZAHID MARI MILE
0/0-0/2 {0.40 KMS)
PHASE-| MILE 0/0-0/1 (0.20 KMS
[S.# ITEM OF WORK QTY RATE UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%O0Cft |Rs. 3354|
2 CEMENT CONCRETE RATIO {1:4:8): -
Cement Congrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505/
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft (Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).

| 89 | 14429.25 | P%Cft |Rs. 12842]

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete inciuding cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (alsc includes removal of rust from bars.)

| 5.05 | 4820.20 | P.Cft |[Rs. 24342|

8 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its tabour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs. 26960|

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs. 876]
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2” thick.
[ 261 | 2344.59 | P%Sft (Rs. 6119
Total Rs. | 156255

156255 x 1 = 156255

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 28
SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD TO VILLAGE HAJI ESSA

SHAR MILE 0/0-3/3+330 (5.53 KMS)

PHASE-Il MILE 0/1-0/3+330 (0.50 KMS
[S.%] ITEM OF WORK QTY RATE UNIT |  AMOUNT |
1 FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

136572 | 3656.23 | P%O0Cft |Rs. 499339
(b) COMPACTION 95-100% DENSITY
[ 47586 | 619017 | P%OCH |Rs. 294565

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

rntariale TLD and rarrinno nnin cito AF wasledllalhaion

10197 | 9124.06 | P%CH |Rs. 930380]

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work { 3
chain).

[ 3399 | 2823.77 | P%Rft [Rs. 95980|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 5099 | 10400.61 | P%Cft |Rs. 530327|
SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.0 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 |bs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etfc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
[ 20394 | 5508.71 | P%Sft [Rs. 1123446|

EARTH WORK ON BERMS: -
Earth Work for embankment {Berms) from barrow pits including laying in 8" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 #. (in
ordinary solil).

| 16999 | 2208.37 | P%OCft [Rs. 37540
Total Rs. | 3511577

Ded: Different Cost of 7.19  Ton Bitumen
@ Rs.  22606.00 Per Nos (-} Rs. 162537
| Total Rs.l 334904@]

No. Premium will be aliowed on ltem No.

Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

28

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD TO VILLAGE HAJI ESSA

SHAR MILE 0/0-3/3+330 (5.53 KMS)
PHASE-Il MILE 0/1-0/3+330 (0.50 KMS)

ITEM OF WORK QTY RATE UNIT |

AMOUNT |

54
1

EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

[ 1056 | 3176.25 | P%OCft |Rs.

3354|

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

I 239 9416.28 | P%Cft [Rs.

22505|

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1.4

| 474 ] 12501.41 | P%Cft |Rs.

59257]

CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).

| 89 | 14429.25 | P%Cft |Rs.

12842]

FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

[ 505 | 482020 | P.Cft |Rs.

24342|

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio {1:2:4) 90 ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cit |Rs.

26960|

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft [Rs.

876]

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

| 261 | 234459 | P%Sft |Rs.

6119

Total Rs. |

156255

166255 x 1 = 156255

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT

S




S.No. 29
SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM PUCCA MORE BILAWAL LASHARI DARELO ROAD TO

VILLAGE NAWAZ AL| CHANDIO
MILE 0/0-0/2+200 (0.44 KMS

1S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in ail types of soil exceptrick. If earth work is
done by other than depaitment.

{a) COMPACTING UPTO 85% DENSITY

108320 | 3656.23 | P%O0Cft [Rs. 396043|
{b) COMPACTION 95-100% DENSITY
21928 | 6190.17 | P%0Cft |Rs. 135738

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -t 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having pilasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TRD and farrinns 1intn cite ~f yadled? abhoinal

9398 | 10812.95 | P%Cft |Rs. 1016201

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work { 3
chain}.

| 3133 | 2865.47 | P%Rft |Rs. 89775|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. {Also include providing & using
templates, camber plates, Screen forms and carriage upfosite of work. (3 Chains).

| 4699 | 12279.97 | P%Cft |Rs. 577036|
SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajricf 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
cornplete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains}.
| 18795 | 4378.37 | P%Sft [Rs. 822915/

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in &" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil}.

| 15666 | 220837 | P%O0Cft [Rs. 34596
Total Rs.| 3072304

Ded: Different Cost of 6.63 Ton Bitumen
@ Rs. 22606.00 Per Nos {-) Rs. 149878
[ Total Rs.| 2922426]

No. Premium will be allowed on Item No.

Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




1 S.No. 29

1 SCHEDULE “B” 01 No(s) Culvert(s)
' CONSTRUCTION OF ROAD FROM PUCCA MORE BILAWAL LASHARI DARELO ROAD TO
VILLAGE NAWAZ ALl CHANDIO
MILE 0/0-0/2+200 (0.44 KMS}
[5.#] ITEM OF WORK QTY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {in ordinary soil)

| 1056 | 3176.25 | P%O0Cft [Rs. 3354/
2 CEMENT CONCRETE RATIO {1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
[ 239 | 9416.28 | P%Cft |Rs. 22505]
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|

4 CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).

] 89 | 14429.25 [ P%Cft |Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, taying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft [Rs. 24342|

& R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
] structural members laid in situ or precast laid in position complete in all respects.
| Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs. 26960|

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class} (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs. 876

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

| 261 | 234459 | P%Sft |Rs. 6119
Total Rs. | 156255

156255 x 1 = 156255

. CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
1 DIVISION UMERKOT




S.No. 30
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION QF ROAD FROM TALHI MORE DARELO KHAIR MOHAMMAD CHANDIO
ROAD TO VILLAGE KHAIR MOHAMMAD CHANDIO MILE 0/0-0/4 (0.80 KMS)

PHASE-| MILE 0/0-0/2+330 {0.50 KMS)

[s2] ITEM OF WORK QTY RATE UNIT | AMOUNT |

1 FORMATION: -
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

[ 84865 | 3656.23 | P%OCK |Rs. 310286|
(b) COMPACTION 95-100% DENSITY
[ 23793 | 6190.17 | P%OCft |Rs. 147283|

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved guality from
approved quarry in required thickness of 8" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 28-100% density as per modified AASHO specification. Rate includes, all types of

matorinle TRD and ~arvioma ninte oite Af guaele f2 chaiog)

10197 | 10596.42 [ P%Cft |Rs. 1080517/

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side fabours and carriage upto site of work { 3
chain).

[ 3399 | 2823.77 | P%Rft |Rs. 95980]

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 8" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 5099 | 12039.02 | P%Cft |Rs. 613870

5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 20394 | 4360.77 | P%Sft [Rs. 889335|

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 16999 | 2208.37 | P%OC#t |Rs. 37540
Total Rs. | 3174811

Ded: Different Cost of 7.19  Ton Bitumen
j @ Rs. 22606.00 PerNos (-} Rs. 162537
| [ TotalRs.| _ 3012274]

No. Premium will be allowed on Item No.
Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 30

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM TALHI MORE DARELO KHAIR MOHAMMAD CHANDIO

ROAD TO VILLAGE KHAIR MOHAMMAD CHANDIO MILE 0/0-0/4 (0.80 KMS)

PHASE-| MILE 0/0-0/2+330 (0.50 KMS)

|S.#1 ITEM OF WORK [ QTY RATE UNIT | AMOUNT j
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {in ordinary soil)
| 1056 | 3176.25 | P%0Cft |Rs. 3354]
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
[ 239 | 9416.28 | P%Cft |Rs. 22505]
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 ] 12501.41 | P%Cft |Rs. 59257}
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
compiete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
[ 89  [14429.25] P%Cft |Rs. 12842]
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire {also includes removal of rust from bars.)
| 5.05 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4; -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also in¢ludes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
{ 80 | 337.00 | P.Cft |Rs. 26960|
7 ERECTION AND REMOVAL, ; -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
[ 261 | 234459 | P%Sft [Rs. 6119
Total Rs. | 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKQT




S.No.
SCH

31
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM BUSTAN NABISAR GUL ZAMAN MATARO CHANDIO

ROAD TO VILLAGE MATARO CHANDIO MILE 0/5-1/1 (0.80 KMS)
PHASE-Il MILE 0/5-0/7+330 (0.50 KMS)

S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and iift upto 5.0 . in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTQ 85% DENSITY

110273 | 3656.23 | P%OCft [Rs. 403183]
(b) COMPACTION 95-100% DENSITY
[ 23793 | 6190.17 | P%O0Cft |Rs. 147283]

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2 -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable guality watering and
compacting to achieve 98-100% density as per modified AASHQO specification. Rate includes, all types of

mnatarinle T2D and ~rarriama 1inta cite ~f waasle (2 ohoinol,

10197 | 10509.81 | P%Cft |Rs. 1071685|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

[ 3399 [ 2792.50 [ P%Rft [Rs. 94917|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHQ. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 5099 | 11942.64 | P%Cft |Rs. 608955|
SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.756 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
[ 20394 | 4354.07 | P%Sft |Rs. 887969|

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 8" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary s0ii).

| 16999 | 2208.37 | P%O0Cft |Rs. 37540
Total Rs. | 3251532

Ded: Different Cost of 7.19 Ton Bitumen
@ Rs. 22606.00 PerNos (-) Rs. 162537
r Total Rs.| 3088995]

No. Premium will be allowed on ltem No.

lterm/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 31

SCHEDULE “B” 01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM BUSTAN NABISAR GUL ZAMAN MATARO CHANDIO
ROAD TO VILLAGE MATARQO CHANDIO MILE 0/5-1/1 (0.80 KMS)
PHASE-Il MILE 0/5-0/7+330 (0.50 KMS)
[S# ITEM OF WORK QTY RATE UNIT | AMOUNT |
1 EXCAVATION.: -
Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%OCft |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
[T 239 | 9416.28 | P%Cft |Rs. 22505]
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4).

| 89 | 14429.25 | P%Cft |Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making jeints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4; -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms mouids: lifting shuttering
curing rendering and finishing the exposed surface {including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio {1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs. 26960|

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs. 876|

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

| 261 | 2344.59 | P%Sft [Rs. 6119
Total Rs.| 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 32
SCHEDULE “B” PART-"A"
NAME OF WORK

CONSTRUCTION OF ROAD FROM KUNRI MORE JHANGO HAYAT TO CH. UMER DIN GAPNO
ROAD TO VILLAGE CH. ABDUL AZIZ GAPNO MILE 0/0-1/2 {2.00 KMS)

PHASE-| MILE 0/0-0/3 {0.60 KMS)
[S.#] ITEM OF WORK I QTY RATE UNIT | AMOUNT |

1 FORMATION: -
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

148791 | 3656.23 | P%OCft [Rs. 544014|
{b) COMPACTION 95-100% DENSITY

I [ 28552 [ 6190.17 | P%0Cft |Rs. 176742

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 4
approved quarry in required thickness of " in 2 layers to proper camber and grade including hand packing filling

r viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TR2D and farrinne ninta cita ~F oo D obhalng

12236 | 10726.34 | P%Cft |Rs. 1312475|

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 8" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work { 3
chain).

[ 4079 | 2813.35 | P%Rft |Rs. 114757)

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 6118 | 12183.59 | P%Cft |Rs. 745392]
5 SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (550 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 |bs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat ete
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 24473 | 437168 | P%Sft |Rs. 1069881]

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) frorm barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and Iift upto 5.0 ft. (in i
ordinary soil).

| 20399 | 2208.37 | P%OCft [Rs. 45049
Total Rs. | 4008310

Ded: Different Cost of 8.63 Ton Bitumen
@ Rs. 22606.00 Per Nos {-) Rs. 195090
| Total Rs. | 3813220]

No. Premium will be aliowed on tem No.
Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 32

SCHEDULE “B” 01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM KUNRI MORE JHANGO HAYAT TO CH. UMER DIN GAPNO
ROAD TO VILLAGE CH. ABDUL AZiZ GAPNO MILE 0/0-1/2 (2.00 KMS)

PHASE-| MILE 0/0-0/3 (0.60 KMS
IS.#| ITEM OF WORK [ QTY | RATE | UNT | AMOUNT |
1

EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 [ 3176.25 | P%0Cft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
[ 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).

| 89 | 14429.25 | P%Cft |Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |[Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. worlk in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in ail respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs. 26960

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Venrical.

{28 | 3127.41 | P%Sft |Rs. 876
§ CEMENT PLASTER RATIO 1:3: - r
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
| 261 | 234459 | P%Sft |Rs. 6119
Total Rs. | 156255

156255 x 1 = 156255

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS F
DIVISION UMERKOT




S.No. 33
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM SAMARO KUNRI @ PADHRIO FARM ROAD TO VILLAGE
KAMIL KHAN KHASKHELI MILE 0/0-0/5 (1.00 KMS)

PHASE-| MILE 0/0-0/2+330 (0.50 KMS)

[S.#] ITEM OF WORK QTY RATE UNIT | AMOUNT |
1 FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

!

107485 | 3656.23 | P%0Cft [Rs. 392990]
(b) COMPACTION $5-100% DENSITY
23793 | 6190.17 | P%0Cft |Rs. 147283

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification., Rate includes, all types of

matariale T2 and ~arrinns 11ntn cita ~f el 2 ohaiood

10197 | 9990.15 | P%Cft |Rs. 1018696|

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 3399 | 2668.34 | P%Rft [Rs. 90697|

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 5099 | 11364.38 | P%Cft |Rs. 579470|
5 SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with {5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete, Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 20394 | 4310.81 | P%Sft |Rs. 879147|

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod ‘
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 f. (in
ordinary sqil). r

| 16999 | 2208.37 | P%OCft |Rs. 37540
Total Rs.| 3145823

Ded: Different Cost of 7.19 Ton Bitumen
@ Rs. 22606.00 Per Nos (-} Rs. 162537
| Total Rs.| 2983286

No. Premium will be allowed on Item No.
Note: ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 33

SCHEDULE “B” 03 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO KUNRI @ PADHRIO FARM ROAD TO VILLAGE
KAMIL KHAN KHASKHEL! MILE 0/0-0/5 (1.00 KMS)
PHASE-| MILE 0/0-0/2+330 {0.50 KM$S)
[S.#| ITEM OF WORK ‘ Qty RATE UNIT ] AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%O0Cft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

| 239 | 9416.28 | P%Cft |Rs. 22505]
3 PUCCA BRICK WORK RATIC 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4 ‘
| 474 | 12501.41 | P%Cft [Rs. 59257 |

4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering §
(Ratio 1.2:4). ,

| 89 | 14429.25 | P%Cft |Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel refnforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |[Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast faid in position complete in all respects.
Ratio (1:2:4) 90 [bs cement 2 Cft. sand 4 CH. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft [Rs. 26960| '{

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) {(a) Vertical.

| 28 | 3127.41 | P%Sft |Rs. 76|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height, 1/2" thick,
[ 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs. | 156255 £

156255 x 3 = 468765

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 24
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM KUNRI NABISAR THAR ROAD TO VILLAGE CH. ABDUL
SATTAR MILE 0/0-0/5 (1.00 KMS)
PHASE-I MiLE 0/0-0/2+330 {0.50 Kh_ii_l
lS.# ITEM OF WORK QTyY RATE UNIT | AMOUNT |

1 FORMATION: -
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

J' {a) COMPACTING UPTO 85% DENSITY.
7120690 | 3656.23 | P%0CHt |Rs. 441270
(b) COMPACTION 95-100% DENSITY
[ 23793 | 6190.17 | P%OCft |Rs. 147283]

2 SUB-BASE COURSE: -

i Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 8" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale T2D and marrinma 11inta cite ~f puaele 72 glhoinal

10197 | 10683.03 | P%Cft |Rs. 1089349]

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain}.

| 3399 | 2813.35 | P%Rft [Rs. 95626

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 5099 [ 12135.40 | P%Cft |Rs. 618784|
5 SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (550 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and {40+25+14)=79 |bs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 20394 | 4368.15 | P%Sft |Rs. 890841|

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms)} frem barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and [ift upto 5.0 ft. {in
ordinary soil).

| 16999 | 2208.37 | P%OC# |Rs. 37540
Total Rs.| 3320693

Ded: Different Cost of 7.19  Ton Bitumen
@ Rs. 22606.00 Per Nos {(-) Rs. 162537
| Total Rs.] 3158156'

No. Premium will be allowed on Item No.
Nofe:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKQOT




S.No. 34

SCHEDULE “B” 01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM KUNRI NABISAR THAR ROAD TO VILLAGE CH. ABDUL
SATTAR MILE 0/0-0/5 (1.00 KMS)

PHASE-1 MILE 0/0-0/2+330 (0.50 KMS
[S.#] ITEM OF WORK QTY RATE UNIT [ AMOUNT |

1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
‘ dagbelling dressing, refilling around structure with excavated earth, watering and
1 ramming lead upto 5.00 ft. (in ordinary soil)
- | 1056 | 3176.25 | P%OCft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4),

| 89 | 14429.25 | P%Cft |Rs. 12842]

5 FEBRICATION: -
Febrication of mild stee! reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

[ 505 | 4820.20 | P.Cft |Rs. 24342|

8 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |[Rs. 26960}

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) {a) Vertical.

| 28 | 3127.41 | P%Sft |Rs. 876

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

| 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs. | 156255

166255 x 1 = 156255

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 35
SCHEDULE “B” PART'"A"

NAME OF WORK
CONSTRUCTION OF ROAD FROM MIR MOR| DARELO GUGH MORI RQAD TO VILLAGE

MOHAMMAD RAHIM CHANDIO MILE 0/0-0/5 (1.00 KMS)
PHASE-| MILE 0/0-0/2+330 (0.50 KMS)

[S#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing,
compacting with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil
exceptrick. [f earth work is done by other than department.

(a) COMPACTING UPTO 85% DENSITY

[ 41691 | 3656.23 | P%OCf |Rs. 152432
(b) COMPAGTION 95-100% DENSITY
23793 | 6190.17 | P%OCft |Rs. 147283)

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of
materials, T&P and carriage upto site of work (3 chains).

| 10197 | 10942.86 | P%Cft |Rs. 1115843|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 8" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side iabours and carriage upto site of work ( 3

chaim
| 3399 | 2813.35 | P%Rft |Rs. 95626|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 5089 | 12424.53 | P%CHt |Rs. 633527

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 20394 | 4388.92 | P%Sft |Rs. 895076|

EARTH WORK ON BERMS: -
Earth Work for embankment {Berms} from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 16999 | 2208.37 | P%O0Cft |Rs. 37540
Total Rs.| 3077327

Ded: Different Cost of 7.19  Ton Bitumen
@ Rs. 22606.00 Per Nos {-) Rs. 162537
| Total Rs.| 2914790]

No. Premium will be allowed on Item No.

Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 35

SCHEDULE “B” 01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM MIR MORI DARELO GUGH MORI ROAD TO VILLAGE
MOHAMMAD RAH!M CHANDIO MILE 0/0-0/5 (1.00 KMS)
PHASE-I MILE 0/0-0/2+330 (0.50 KMS)
[S.#] ITEM OF WORK QTY | RATE [ UNIT | AMOUNT |
1 EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%0Cft |Rs. 3354]

2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone baftast 1 1/2 to 2" gauge. Ratio 1:4:8,

[ 239 | 9416.28 | P%Cft [Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%CH [Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4),

l 89 | 14429.25 | P%Cft |Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |[Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: fifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio {1.2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

[ 80 | 337.00 | P.Cft |Rs. 26960]

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs. 876]

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1.3 upto 20.0' height. 1/2" thick.

| 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs. | 156255

156255 x 1 = 156255

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 36
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM BUSTAN NABISAR @ POINT 4/2 (JUNEJA MORI) TO
CONNECT BUND ROAD (REMAINING PORTION)

MILE 0/0-0/1+100 (0.21 KM$
[S.#] ITEM OF WORK [ QTty RATE | UNIT | AMOUNT |
1 FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

{a) COMPACTING UPTO 85% DENSITY

[ 54801 | 3656.23 | P%OCft |Rs. 200365|
(b) COMPACTION 95-100% DENSITY
| 10964 | 6190.17 | P%OCft |Rs. 67869

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
I approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable guality watering and
compacting to achieve $8-100% density as per modified AASHO specification. Rate includes, all types of

matariale TR D amd ~rarriama nintn cite ~F wdaele (2 oboicn)

4699 | 1055312 | P%Cft |Rs. 495891]

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of st class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work { 3
chain).

[ 1566 | 2813.35 | P%Rft [Rs. 44057|

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved guality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 2349 | 11990.84 | P%Cft [Rs. 281665|
5 SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajricf 3/4” - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 9398 | 4357.60 | P%Sft |Rs. 409527 |

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits inctuding laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. {in
ordinary soil).

| 7833 | 2208.37 | P%OCft [Rs. 17298
Total Rs.| 1516672

Ded: Different Cost of 3.31 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 74826
l Total Rs.! 1441 846|

No. Premium will be allowed on Item No.
Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 36

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM BUSTAN NABISAR @ POINT 4/2 (JUNEJA MORI) TO

CONNECT BUND ROAD (REMAINING PORTION)
MILE 0/0-0/1+100 (0.21 KMS)

[S.#] ITEM OF WORK | QrY [ RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 ] 12501.41 | P%Cft |Rs. 59257 |
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4). '
| 89 | 14429.25| P%Cft |[Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also inciudes removal of rust from bars.)
|  5.05 | 4820.20 [ P.Cft |[Rs. 24342|
8 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio {1:2:4) 80 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.C#t |Rs. 26960/
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood {2nd class} (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs. | 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




8.No. 37
SCHEDULE “B” PART-"A"
NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT @ SHER MOHAMAMD DHONKAI
ROAD TO VILLAGE PARYAL KHASKHEL

MILE 0/0-0/2 (0.40 KMS)
[S.#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |

17 FORMATION: -
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and Iift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.
(a) COMPACTING UPTO 85% DENSITY_

[ 94336 | 3656.23 | P%OCft |Rs. 344914]
(b} COMPACTION 95-100% DENSITY
[ 19034 | 6190.17 | P%0Cft |Rs. 117824/

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 8" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, ail types of

matariale TRD and rarviama ninta eite ~f wuaie 2 abaiog

8158 | 10249.98 | P%CTt |Rs. 836193]

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2719 | 2782.08 | P%Rft |Rs. 75645]

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 8" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 | 11653.51 | P%Cft |Rs. 475347 |

5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.76 Cfl. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 16315 | 4332.62 | P%Sft |Rs. 706867)

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 fi. and lift upte 5.0 . (in
ordinary soil).

| 13599 | 2208.37 | P%O0Cft |Rs. 30032
Total Rs. | 2586822

Ded: Different Cost of 5,75 Ton Bitumen
@ Rs. 22606.00 Per Nos (-} Rs. 129985
| Total Rs.I 2456837|

No. Premium wiil be allowed on Item No.
Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.Ne, 37

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SAMARC UMERKOT @ SHER MOHAMAMD DHONKAI

ROAD TO VILLAGE PARYAL KHASKHELI

MILE 0/0-0/2 (0.40 KMS)
[s.#] ITEM OF WORK QTyY RATE | UNIT |

AMOUNT |

1

EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbeiling dressing, refiiling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%0Cft [Rs.

3354|

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stane ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

[ 239 9416.28 | P%Cft |Rs.

22505|

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

| 474 | 12501.41 | P%Cft [Rs.

59257|

CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4).

| 89  114429.25 | P%Cft |Rs.

12842]

FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |[Rs.

24342|

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle}. R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio {1:2:4) 20 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cit [Rs.

26960|

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs.

876|

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1.3 upto 20.0" height. 1/2" thick.

| 261 | 2344.59 | P%Sft |Rs.

6119

Total Rs. |

156255

156255 x 1 = 156255

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




8.No. 38
SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD TO VILLAGE NAZEER AHMED

SOLANGI
MILE 0/0-0/1 (0.20 KMS)

[S.#| ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1 FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. i earth work is
done by other than department.

{a) COMPACTING UPTO 85% DENSITY

47548 | 3656.23 | P%0Cft [Rs. 173846|
{b) COMPACTION 95-100% DENSITY
[ 9517 | 6190.17 | P%OCf |Rs. 58912|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 88-100% density as per modified AASHO specification. Rate includes, all types of

matariale TLD and ~arrisna nintn cite ~f wadlell abalng)

4079 | 10163.37 | P%CHt |Rs. 414564

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain}.

| 1360 | 2750.80 | P%Rft |Rs. 37411

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cit. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 2039 | 1155713 | P%Cft |Rs. 235650|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 8.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 |bs of
Bitumen 80/100 penefration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 8158 | 4325.58 | P%Sft |Rs. 352881

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. {in
ordinary soil).

| 6800 | 2208.37 | P%OCft |Rs. 15017
Total Rs. | 1288281

Ded:; Different Cost of 2.88 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 65105
[ Total Rs. | 1223176]

No. Premium will be allowed on ltem No.

Note:  Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

38

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD TO VILLAGE NAZEER AHMED

SOLANGI
MILE 0/0-0/1 {0.20 KMS
[S.#] ITEM OF WORK | QTY RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {in ordinary soil)
| 1056 | 3176.25 | P%OCft [Rs. 3354/
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft [Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratic 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete inciuding cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also inciudes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members faid in situ or precast laid in position complete in all respects.
Ratio (1:2:4} 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" fo 1/4" gauge.
| 80 | 337.00 | P.Cft |Rs. 26960|
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 | P%Sft |[Rs. 6119
Total Rs. | 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No.

39

SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD TO VILLAGE MIR
MOHAMMAD BANGLANI (ZAHID HUSSAIN BANGLANI) MILE 0/0-0/3 (0.60 KMS)

PHASE-| MILE 0/0-0/2 (0.40 KMS)

(54|

ITEM OF WORK | QTY RATE UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

| 97905 | 3656.23 | P%OCft [Rs. 357963|
(b) COMPACTION 95-100% DENSITY
| 19034 | 6190.17 | P%OCft |Rs. 117824|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

ratariale T2D and frarriana nindn cite ~f walellabalcod

8158 | 9730.33 | P%Cft |Rs. 793800}

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work { 3
chain).

[ 2719 | 2761.23 | P%Rft |Rs. 75078|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 8" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal afier initial rolling watering and compacting to achieve
100% density as per modified AASHQ. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 4079 | 11075.25 | P%Cft |Rs. 451759|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=78 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 16315 | 4286.53 | P%Sft |[Rs. 699347|

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 fi. (in
ordinary $0il).

| 13599 | 2208.37 | P%O0Cft [Rs. 30032
Total Rs.| 2525803

Ded: Different Cost of 875 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 129985
| Total Rs. | 2395818

No. Premium will be allowed on Iltem No.
ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

39

SCHEDULE “B” 02 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD TO VILLAGE MIR

MOHAMMAD BANGLANI (ZAHID HUSSAIN BANGLANI) MILE 0/0-0/3 (0.60 KMS)

PHASE-I MILE 0/0-0/2 (0.40 KMS)

[S.#| ITEM OF WORK QTyY RATE UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead uptc 5.00 ft. (in ordinary soil)
| 1056 | 3176.26 | P%OCft |Rs. 3354]
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
[ 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4; -
Pucca brick work in foundation and plinth in cement sand mortar 1.4
| 474 [ 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842]
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removai of rust from bars.)
|  5.05 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cft |Rs. 26960|
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood {2nd class) (a) Vertical.
[ 28 | 3127.41 | P%Sft |Rs. 876
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
[ 261 | 234459 [ P%Sft |Rs. 6119
Total Rs.| 156255
156255 x 2 = 312510
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISICN UMERKOT




S.No. 40

SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND ROAD TO VILLAGE KHETO
MALHI
MILE 0/0-0/2 (0.40 KMS)
[S.#] ITEM OF WORK Qry RATE | UNIT | AMOUNT |
1 FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

{a) COMPACTING UPTO 85% DENSITY

96674 | 3656.23 | P%OCft |Rs. 353462|
{(b) COMPACTION 95-100% DENSITY
19034 | 6190.17 | P%OCH |Rs. 117824|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHQO specification. Rate includes, all types of
materials, T&P and carriage upto site of work (3 chains)

8158 | 9860.24 | P%Cft |Rs. 804398]

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2719 | 2740.38 | P%Rft |Rs. 74511]

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 | 11219.81 | P%Cft |Rs. 457656|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 16315 | 4300.94 | P%Sft |Rs. 701698

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upte 100 ft. and lift upto 5.0 ft. {in
ordinary soil).

[ 13599 | 2208.37 | P%O0Cft |Rs. 30032
Total Rs. | 2539581

Ded: Different Cost of 5.75 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 129985
I Total Rs.I _ 2409596|

No. Premium will be allowed on ltem No.

Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

40
SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND ROAD TO VILLAGE KHETO

MALHI
MILE 0/0-0/2 (0.40 KMS)

[5#]

ITEM OF WORK QTY RATE | UNIT |

AMOUNT |

1

EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {in ordinary sqil)

| 1056 | 3176.25 | P%O0Cft |Rs.

3354]

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

[ 239 | 9416.28 | P%Cft |Rs.

22505|

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

| 474 | 12501.41 | P%Cft |[Rs.

59257

CEMENT CONCRETE {1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1.2:4).

[T 89 | 14429.25] P%Cft |Rs.

12842]

FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

[ 505 | 4820.20 | P.Cft |Rs.

24342|

R.C.C. WORK. RATIO 1:2:4:; -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members faid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 80 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" {o 1/4" gauge.

| 80 | 337.00 | P.Cit |Rs.

26960]

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood {2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs.

876]

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

261 | 2344.59 | P%Sft |Rs.
|

6119

Total Rs. |

156255

166255 x 1 = 156255

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 41
SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND ROAD TO VILLAGE IFTEKHAR

ALI KHASKHELI
MILE 0/0-0/2 {0.40 KMS)

[S#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

[ 84155 | 3656.23 | P%O0Cft |Rs. 307690|
(b) COMPACTION 95-100% DENSITY
7719034 | 6190.17 | P%0Cft |Rs. 117824/

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry In required thickness of 8" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale T2D anAd rarriama nndn cite nf wade (2 abaical

8158 | 9860.24 | P%Cft |Rs. 804398|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side |labours and carriage upto site of work ( 3
chain).

| 2719 | 2740.38 | P%Rft |Rs. 74511]

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHQO. Specification. {Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. {3 Chains).

| 4079 | 11219.81 | P%Cft |Rs. 457656|
SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etfc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 16315 | 4300.94 | P%Sft |Rs. 701698|

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits inciuding laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary s0il).

[ 13599 | 2208.37 | P%OCTt |Rs. 30032
Total Rs.] 2493809

Ded: Different Cost of 5.75 Ton Bitumen
@ Rs 22606.00 Per Nos {-) Rs. 129985
[ Total Rs.| 2363824|

No. Premium will be allowed on Item No.

Note:  Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 41

SCHEDULE “B” 03 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND ROAD TO VILLAGE IFTEKHAR
ALI KHASKHELI
MILE 0/0-0/2 (0.40 KMS)
{S.#] ITEM OF WORK | QTY RATE | UNIT | AMOUNT |

1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including

1 dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {in ordinary soil)
| | 1056 | 3176.25 | P%OCft [Rs. 3354/

2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratic 1:4:8.
[ 239 | 9416.28 | P%Cft |Rs. 22505]
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).

[ 89 | 14429.25 | P%Cft |Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement ¢concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |Rs. 24342|

6 R.C.C, WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs. 26960|

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs. 876
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
i | 261 | 234459 | P%Sft |Rs. 6119
! Total Rs.| 156255
] 156255 x 3 = 468765
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
] DIVISION UMERKOT




S.No. 42
SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD TO VILLAGE KHABAR &

PHOTO BHEEL
MILE 0/0-0/2 (0.40 KMS)

[5#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than depariment.

{a) COMPACTING UPTO 85% DENSITY

107734 | 3656.23 | P%OCK |Rs. 393900]
{b) COMPACTION 95-100% DENSITY
[ 19034 | 6190.17 | P%0Cft |Rs. 117824]

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matoriale TRD and rarrinna nintn citea ~f ook (2 obhaioal

8158 | 10163.37 | P%Cft |Rs. 829128}

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

[ 2719 | 2690.89 | P%Rft |Rs. 73165)

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cfi. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also inciude providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 | 11557.13 | P%Cft |Rs. 471415|
SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate inciudes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 16315 | 4321.71 | P%Sft |Rs. 705087 |

EARTH WORK ON BERMS: -
Earth Work for embankment {Berms} from barrow pits including laying in 8" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil}.

[ 13599 | 2208.37 | P%O0CH |Rs. 30032
Total Rs.] 2620551

Ded: Different Cost of 5.75 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 129985
| Total Rs.| 2490566]

No. Premium will be allowed on item No.

Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S_No.

42

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD TO VILLAGE KHABAR &

PHOTO BHEEL
MILE 0/0-0/2 (0.40 KMS)

[S.4] ITEM OF WORK QTY RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 #. (in ordinary soil)
| 1056 | 3176.25 | P%OCft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
[ 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 5.05 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cft |[Rs. 26960|
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) {(a) Vertical.
] 28 | 3127.41 | P%Sft |Rs. 876]
8§ CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick,
| 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs.| 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 43
SCHEDULE “B” PART-"A"

NAME OF WORK
CONSTRUCTION OF ROAD FROM DHORONARO UMERKOT VIA RANA JAGIR TO FAKIR

NASEER RAJAR ROAD TO VILLAGE QASIM CHOPAN
MILE 0/0-0/1 (0.20 KMS}

[S.#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

| 45952 | 3656.23 | P%OCft |Rs. 168011
(b) COMPACTION 95-100% DENSITY
[ 9517 | 6190.17 | P%OCft |Rs. 58912|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TRD and farriana tintn cite ~f wuadell.obaina)

4079 | 10293.29 | P%Cft |Rs. 419863|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain}.

| 1360 | 2761.23 | P%Rft |Rs. 37553|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 8" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting 10 achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 2039 | 11701.70 | P%Cft |Rs. 238598|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (550 +
2.75+1.50) 9.75 Cit. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 |bs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 8158 | 4332.28 | P%Sft |Rs. 353427

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 6800 | 2208.37 | P%OCft |Rs. 15017
Total Rs.| 1291381

Ded: Different Cost of 2.88 Ton Bitumen
@ Rs. 22606.00 Per Nos {(-) Rs. 65105
| Total Rs. | 1226276]

No. Premium will be allowed on Item No.

Note: ltem/Quantities/Rates and amount are estimated provisional and wili be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

43

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM DHORONARQO UMERKOT VIA RANA JAGIR TO FAKIR

NASEER RAJAR ROAD TO VILLAGE QASIM CHOPAN
MILE 0/0-0/1 (0.20 KMS)

[s.#] ITEM OF WORK QTY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {in ordinary soil)
| 1056 | 3176.25 | P%OCft [Rs. 3354/
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8,
[T 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1.4
| 474 | 12501.41 | P%Cft |Rs. 59257
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25| P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
{ 5.05 | 4820.20 [ P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its fabour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cf#t |Rs. 26960|
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
[ 28 | 3127.41 | P%Sft |Rs. 876
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
| 261 | 234459 | P%Sft |Rs. 6119
Total Rs.| 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 44
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM SAMAROC BACHA BUND ROAD @ POINT MAJEED JAN
SARHANDI ROAD TO VILLAGE CH. ASLAM ARAIN MILE 0/0-0/3 (0.60 KMS)
PHASE-] MILE 0/0-0/2 (0.40 KMS)

[S.#| ITEM OF WORK Qry RATE UNIT | AMOUNT |

1 FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

1 (a) COMPACTING UPTO 85% DENSITY
| 97145 | 3656.23 | P%O0Cft [Rs. 355184|
(b) COMPACTION 95-100% DENSITY
[19034 | 6190.17 | P%O0Cft |Rs. 117824|

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TED and ~rarriama nts oite ~F weaele L2 obhalog

8153 | 10033.46 | P%Cft |Rs. 818530|

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage uplo site of work { 3
chain).

[ 2719 | 2792.50 | P%Rft |Rs. 75928)

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 | 1141257 | P%Cft [Rs. 465519|
5 SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (550 +
2.75+1.50) 9.75 Cit. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 |bs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 16315 | 431536 | P%Sft |Rs. 704051|

6 EARTH WORK ON BERMS: -
Earth Work for embankment {Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 . (in
ordinary soil).

[ 13599 | 2208.37 | P%O0Cft |Rs. 30032
Total Rs.| 2567068

Ded: Different Cost of 5.75 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 129985
| Total Rs.l 2437083|

No. Premium will be allowed on Item No.
Note: Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 44

SCHEDULE “B” 01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND ROAD @ POINT MAJEED JAN
SARHANDI ROAD TO VILLAGE CH. ASLAM ARAIN MILE ©§/0-0/3 (0.60 KMS)
PHASE-l MILE 0/0-0/2 {0.40 KMS)
|S.#] ITEM OF WORK | QTY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

{ 1056 | 3176.25 | P%OCft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4.8.
[ 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete {including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4).

| 89 | 14429.25 | P%Cft |Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 5.05 | 4820.20 | P.Cft |Rs. 24342]

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface {including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 bs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs. 26960|

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood {2nd class) {a) Vertical.

| 28 | 3127.41 | P%Sft |Rs. 876|

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

| 261 | 2344.59 | P%Sft [Rs. 6119
Total Rs. | 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 45
SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND ROAD HAJI MOHABBAT BIROHI

ROAD TO VILLAGE AHMED KHAN BIROHI
MILE 0/0-0/1 (0.20 KMS)

[S#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 fi. and ift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

{a) COMPACTING UPTO 85% DENSITY

[ 47548 | 3656.23 | P%OCft |Rs. 173846|
{b) COMPACTION 95-100% DENSITY
[ 9517 | 6190.17 | P%OC# |Rs. 58912|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

rratariale TR2D and rarriana 1intn cite ~f wale /2 sbhaoing

4079 | 9990.15 | P%Cft [Rs. 407498|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 1360 | 2782.08 | P%Rft |Rs. 37836|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. {Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 2039 | 11364.38 | P%Cft |Rs. 231720)
SURFACE DRESSING (03 COATY: -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and {40+25+14)=79 |bs of
Bitumen 80/10C penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 8158 | 4311.85 | P%Sft |Rs. 351761|

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 8" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil}.

| 6800 | 2208.37 | P%OCft [Rs. 15017
Total Rs. ] 1276590

Ded: Different Cost of 2.88 Ton Bitumen
@ Rs. 22606.00 Per Nos (-} Rs. 65105
| Total Rs.| 1211485|

No. Premium will be allowed on ltem No.

Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




8.No. 45

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND ROAD HAJI MOHABEBAT BIROHI

ROAD TO VILLAGE AHMED KHAN BIROHI
MILE 0/0-0/1 (0.20 KMS)

[S.#] ITEM OF WORK | QTY RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {in ordinary soil)
| 1056 | 3176.25 | P%0Cft |Rs. 3354/
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257]
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle}. R.C. work in roof siab, brams, columns rafts, lintels and other
structural members laid in situ or precast taid in position complete in all respects.
Ratio (1:2:4) 80 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to /4" gauge.
| 80 [ 337.00 | P.Cft |Rs. 26960]
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
| 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs. | 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 46
SCHEDULE “B” PART-"A"

NAME OF WORK
CONSTRUCTION OF ROAD FROM ABDUL WAHID ARISAR ROAD TO VILLAGE HOONDO

ARISAR MILE 0/0-1/7 (3.00 KMS)
PHASE-Il MILE 0/5-0/7 (0.40 KMS

[S.%] ITEM OF WORK QTY RATE UNIT | AMOUNT

1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in ail types of soil exceptrick. If earth work is
done by other than department,

{a) COMPACTING UPTO 85% DENSITY

[ 91228 | 3656.23 | P%OCH |Rs. 333551]
{b) COMPACTION 95-100% DENSITY
| 19034 | 6190.17 | P%0Cft |[Rs. 117824/

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved guarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TR2D and ~arrians 1intn cita ~f juacle 2 chaingl

8158 | 955711 | P%Cft |Rs. 779669)]

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 8" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work { 3
chain).

| 1360 | 2782.08 | P%Rft |Rs. 37836|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 8" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 2039 | 11364.38 | P%Cft |Rs. 231720]

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (650 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 |bs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 8158 | 4311.85 | P%Sft |[Rs. 351761]

EARTH WORK ON BERMS: -
Earth Work for embankment {Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. {in
ordinary soil).

[ 6800 | 2208.37 | P%OCft |Rs. 15017

Total Rs.| 1867378

Ded: Different Cost of 2.88 Ton Bitumen
@ Rs. 22606.00 Per Nos (-} Rs. 65105

| Total Rs. | 1802273

No. Premium will be allowed on Item No.

Note: liem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

46

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM ABDUL WAHID ARISAR ROAD TO VILLAGE HOONDO

ARISAR MILE 0/0-1/7 (3.00 KMS)
PHASE-Il MILE 0/5-0/7 {0.40 KMS)

[S.#| ITEM OF WORK |  QTY RATE UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {in ordinary soil)
| 1056 | 3176.25 | P%0Cft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257]
4 CEMENT CONCRETE {1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete {including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cft |[Rs. 26960|
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd ciass) (a) Vertical.
| 28 | 3127.41 | P%Sft [Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
| 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs. | 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 47
SCHEDULE “B” PART-"A"
NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD TO VILLAGE HYDER
SHAR (BHAI KHAN SHAR} MILE 0/0-0/4 {(0.80 KMS})

PHASE-1 MILE 0/0-0/1 {0.20 KMS)
[S.4] ITEM OF WORK QTY RATE UNIT | AMOUNT |
1 FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

41058 | 3656.23 | P%0Cft [Rs. 150117|
(b) COMPACTION 95-100% DENSITY
| 9517 | 6190.17 | P%OCft |Rs. 58912|

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metai of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 C# of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, al! types of

matarinle TRD and rarrinna ninta rite ~F ol il chaiaad

4079 | 9297.28 | P%Cft |Rs. 379236|

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

[ 1360 | 2668.34 | P%RFt |Rs. 36289)]

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properiy graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 2039 |10593.36 | P%Cft |Rs. 215999|
5 SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (550 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 |bs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 8158 | 4255.54 | P%Sft |Rs. 347167

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and Iift upto 5.0 ft. (in
ordinary soil).

| 6800 | 2208.37 | P%OCft |Rs. 15017
Total Rs. | 1202737

Ded: Different Cost of 2.88 Ton Bitumen
@ Rs. 22606.00 PerNos (-) Rs. 65105

| Total Rs.] 1137632

No. Premium will be allowed on Item No.
Note:  ltem/Quantities/Rates and amount are estimated provisionai and will be corrected to the Detaill Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

47

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD TO VILLAGE HYDER

SHAR (BHAI KHAN SHAR) MILE 0/0-0/4 (0.80 KMS)
PHASE-I MILE 0/0-0/1 (0.20 KMS)

[s.#] ITEM OF WORK QTY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {(in ordinary soil}
| 1056 | 3176.25 | P%O0Cft |Rs. 3354]
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4.8.
| 239 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIC 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
[ 89 | 14429.25 | P%Cft |[Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire {also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cft |Rs. 26960]
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a} Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 234459 | P%Sft |Rs. 6119
Total Rs. | 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 48
SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT - SAINDAD RAILWAY STATION

ROAD TO VILLAGE CH. ANWER
MILE 0/0-0/1+330 (0.30 KMS)

[s#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisiure content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

{a) COMPACTING UPTO 85% DENSITY

[ 73143 | 3656.23 | P%OCft |Rs. 267428|
{b) COMPACTION 85-100% DENSITY
[ 14276 | 6190.17 | P%OCft |Rs. 88371]

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale T2D and rarriana ontn cite ~f ueade O obalao)

6118 | 9340.58 | P%Cft |Rs. 571457

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work { 3
chain).

[T 2039 | 264374 | P%Rft |Rs. 53906

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains}.

[ 3059 | 10641.55 | P%Cft |Rs. 325525]

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (550 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 12236 | 4258.72 | P%Sft |[Rs. 521097|

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, cled
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary sail).

| 10200 | 2208.37 | P%O0Cft |Rs. 22525
Total Rs.| 1850309

Ded: Different Cost of 4.32  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 97658
l Total Rs. | 1752651 |

No. Premium will be allowed on ltem No.

Note:  Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detall Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 48

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT - SAINDAD RAILWAY STATION

ROAD TO VILLAGE CH. ANWER
MILE 0/0-0/1+330 (0.30 KMS)

|S.#| ITEM OF WORK | QTry | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCft [Rs. 3354/
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft [Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4 :
| 474 | 12501.41 | P%Cft [Rs. 59257| I
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete {including screening and washing of stone aggregate without shuttering
{Ratio 1:2:4),
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
|  5.05 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also inciudes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects,
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cft |Rs. 26960|
7 ERECTICN AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood {2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs, 876}
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
| 261 | 234459 | P%Sft [Rs. 6119
Total Rs.| 156255 LF
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 4%
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM DARGHA PiTHORO - WARIS NOHRI ROAD TO VILLAGE
REHMATULLAH NOHRI

MILE 0/0-0/1 (0.20 KMS)

[S.4] ITEM OF WORK QTY | RATE | UNIT | AMOUNT |
1 FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of scil exceptrick. if earth work is
done by other than department.

(a} COMPACTING UPTO 85% DENSITY

48307 | 3656.23 | P%OCft [Rs. 176622|
(b) COMPACTION 95-100% DENSITY
[ 9517 | 6190.17 | P%0Cft |Rs. 58912]

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
¥ compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matarinle TRD and rarrisns 11ntA cite ~f el 2 cbaiogl

4079 | 9643.72 | P%Cft |Rs. 393367

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side [abours and carriage upto site of work ( 3
chain).

[ 1360 | 2695.86 | P%RFt |Rs. 36664]

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metai of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. {Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 2039 | 10978.87 | P%Cft |Rs. 223859
5 SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (550 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and {40+25+14)=79 Ibs of
Bitumen 807100 penetration including cleaning the road surface, rolling after each coat etc
compiete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains.
| 8158 | 4283.35 | P%Sft |Rs. 349436|

6 EARTH WORK ON BERMS: -
Earth Wark for embankment (Berms) from barrow pits including laying in 8" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and Iift upto 5.0 ft. (in
ordinary soil}.

| 6800 | 2208.37 | P%OCft [Rs. 15017
Total Rs. | 1253877

Ded: Different Cost of 2.88 Ton Bitumen
@ Rs. 22606.00 Per Nos (-} Rs. 65105
| Total Rs.| 1188772]

No. Premium will be allowed on Item No.
Note:  Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 48

SCHEDULE “B” 01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM DARGHA PITHORO - WARIS NOHRI ROAD TO VILLAGE
REHMATULLAH NOHRI
MILE 0/0-0/1 (0.20 KMS)
[S#] ITEM OF WORK QTY | RATE | UNIT | AMOUNT |

1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including

1 dagbelling dressing, refilling around structure with excavated earth, watering and
: ramming lead upto 5.00 ft. (in ordinary soil)
1 | 1056 | 3176.25 | P%O0Cft |Rs. 3354|

2 CEMENT CONCRETE RATIO {1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratic 1:4.8.

[ 239 | 9416.28 | P%Cft |Rs. 22505]

3 PUCCA BRICK WORK RATIO 1:4: «
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).

[ 89 | 14429.25] P%Cft |Rs. 12842]

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes remcval of rust from bars.)

| 5.05 | 4820.20 | P.Cft |Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes ali kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle}. R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4)} 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 [ P.Cft |Rs. 26960|

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) {(a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

| 261 | 234459 | P%Sft [Rs. 6119
Total Rs. | 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 50
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM KOT GULAM MOHAMMAD SAMARO ROAD TO VILLAGE

KHARORO KHASKHELI {ISMAIL SHEEDI)
MILE 0/0-0/1+330 (0.30 KMS)

|S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

58781 | 3656.23 | P%O0Cft [Rs. 214917]
{b) COMPACTION 95-100% DENSITY
14276 | 6190.17 [ P%OCf# |Rs. 88371|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 68" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matarinle TRD and farricas 1intn cite nf wuoele 2 obaoingl

6118 | 9816.94 | P%Cft |Rs. 600600|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 8" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work { 3
chain}.

| 2039 | 2750.80 [ P%Rft |Rs. 56089|

BASE COURSE.: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 8" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHC. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

[ 3059 | 11171.63 | P%Cft |Rs. 341740)

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 |bs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).

| 12236 | 4297.77 | P%Sft |Rs. 525875|
EARTH WORK ON BERMS: -
Earth Work for embankment {Berms} from barrow pits including laying in 8" fayers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 10200 | 2208.37 | P%O0Cft |Rs. 22525
Total Rs. | 1850117

Ded: Different Cost of 4.32 Ton Bitumen
@ Rs. 22606.00 PerNos (-) Rs. 97658
I Total Rs.l 1752459|

No. Premium will be allowed on Item No.

ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 50

SCHEDULE “B” 01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM KOT GULAM MOHAMMAD SAMARO ROAD TO VILLAGE
KHARORO KHASKHELI (ISMAIL SHEEDI)
MILE 0/0-0/1+330 (0.30 KMS)
EE] ITEM OF WORK | Qty | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {in ordinary soil)

| 1056 | 3176.25 | P%0Cft |Rs. 3354|

2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).

[ 89 | 14429.25 | P%Cft |Rs. 12842|

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 5.05 | 4820.20 | P.Cft |Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all iabour and materials except the cost
of steel reinforcement and its |abour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs. 26960|

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) {a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

| 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs. | 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




$.No.

51

SCHEDU LE “B” PART_IIAII

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND - QASIM UNAR ROAD TO
VILLAGE AKRAM UNAR

MILE 0/0-0/2 (0.40 KMS)

[s4]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and Iift upto 5.0 ft. in all types of soil exceptrick. I earth work is
done by cther than department,

{a) COMPACTING UPTO 85% DENSITY

| 97145 | 3656.23 | P%OCft [Rs. 355184|
(b) COMPACTION 95-100% DENSITY
19034 | 6190.17 | P%OCft |Rs. 117824|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TRD and frarrians nintn cite ~f yuaebc 2 clooiogl

8158 | 10033.46 | P%Cft [Rs. 818530|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 8" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work { 3
chain).

| 2719 | 2792.50 | P%Rft |Rs. 75928

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 8" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. {Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 | 1141257 | P%Cft |Rs. 465519]
SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and {40+25+14)=79 |bs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 16315 | 431536 | P%Sft [Rs. 704051|

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including faying in 8" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upte 5.0 ft. (in
ordinary soil}.

[ 13599 | 2208.37 | P%OCft |Rs. 30032
Total Rs.| 2567068

Ded: Different Cost of 575 Ton Bitumen
@ Rs.  22606.00 Per Nos (-) Rs. 129985
| Total Rs.| 2437083]

No. Premium will be aliowed on ltem No.

Note: ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

51

SCHEDULE “B” 01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND - QASIM UNAR ROAD TO

VILLAGE AKRAM UNAR
MILE 0/0-0/2 (0.40 KMS)

[S.#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
[ 1056 | 3176.25 | P%0OCft [Rs. 3354|
2 CEMENT CONCRETE RATIQ (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
[ 239 | 9416.28 | P%Cft |Rs. 22505]
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474  ]12501.41] P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |[Rs. 12842]
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also inciudes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit [Rs. 26960|
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical. )
| 28 | 3127.41 | P%Sft |Rs. 876
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
[ 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs. | 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 51
SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND - QASIM UNAR ROAD TO
VILLAGE AKRAM UNAR

MILE 0/0-0/2 {0.40 KMS)

[54]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

FORMATION: -

Earth work for road embankment by buidozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 f. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

97145 | 3656.23 | P%O0Cft |Rs. 355184|
(b} COMPACTION 95-100% DENSITY
19034 | 6190.17 | P%O0Cft [Rs. 117824|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including fand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

rmatariale T2D AanAd rarrinna nintn cite AF guaelelldcbaiac)

8158 | 10033.46 | P%Cft |Rs. 818530|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist ¢lass burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2719 | 2792.50 | P%Rft |Rs. 75928|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. {Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains}.

| 4079 | 1141257 | P%Cft [Rs. 465519|
SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 16315 | 4315.36 | P%Sft |Rs. 704051]

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. compiete. Lead upto 100 ft. and it upto 5.0 ft. (in
ordinary soil).

[ 13599 | 2208.37 | P%OCft |Rs. 30032
" TotalRs.| 2567068

Ded: Different Cost of 575 Ton Bitumen
@ Rs. 22606.00 PerNos (-} Rs. 129985
| Total Rs. | 2437083}

No. Premium will be allowed on ltem No.

Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

. i

SCHEDULE “B” 01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND - QASIM UNAR ROAD TO
VILLAGE AKRAM UNAR

[S.#]|

MILE 0/0-0/2 (0.40 KMS
ITEM OF WORK |  QTY RATE | UNIT | AMOUNT |

1

EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 fi. {in ordinary soil)
| 1056 | 3176.25 | P%OCft |Rs. 3354|
CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
[ 239 | 9416.28 | P%Cft |Rs. 22505]
PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

| 474 | 12501.41 | P%Cft |Rs. 59257 |
CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stane aggregate without shuttering
(Ratio 1:2:4).

| 89 | 14429.25 | P%Cft |Rs. 12842|

FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making jeints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 5.05 | 4820.20 | P.Cft |Rs. 24342|

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all fabour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate alsc includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.  §
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

[ 80 | 337.00 | P.Cit [Rs. 26960 '

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood {2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs. 876|

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

[ 261 | 234459 | P%Sft |Rs. 6119
Total Rs. | 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 52
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT HARU MAL MALHI ROAD TO
VILLAGE VISHNO KOLH{ & OAD PARO

MILE 0/0-0/1+330 (0.30 KMS)

[S.#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |
1 FORMATION: -
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTQ 85% DENSITY

53596 | 3656.23 | P%OCH |Rs. 195959]
(b) COMPACTION 95-100% DENSITY
[ 14276 | 619017 | P%OCft |Rs. 88371]

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved guarry in required thickness of 8" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TRD and rarrinna 11intn cita ~f wacle 2 oboiog

6118 | 10336.59 | P%Cft |Rs. 632393

3 BRICKS ON EDGING: -
Laying hricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side {abours and carriage upto site of work ( 3
chain).

[ 2039 | 2613.18 | P%Rft |Rs. 53283

4 BASE COURSE: - :
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade E
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting o achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 3059 | 11749.89 | P%Cft |Rs. 359429
5 SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and {40+25+14)=78 |bs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 12236 | 433545 | P%Sft |Rs. 530486|

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soif}.

[ 10200 | 2208.37 | P%0Cft |Rs. 22525
Total Rs.] 1882446

Ded: Different Cost of 4.32 Ton Bitumen
@ Rs. 22606.00 PerNos («) Rs. 97658
| Total Rs.[ 1784788|

No. Premium will be allowed on Item No.
Note:  ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

52
SCHEDULE “B”

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT HARU MAL MALHI ROAD TO

VILLAGE VISHNO KOLHI & OAD PARO
MILE 0/0-0/1+330 (0.30 KMS)

[S.#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. {in ordinary soil)
| 1056 | 3176.25 | P%O0Cft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 112501.41 | P%Cft |Rs. 59257
4 CEMENT CONCRETE {1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |[Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4} 80 ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cft |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
[ 28 | 3127.41 | P%SH |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
| 261 | 234459 | P%Sft [Rs. 6119
Total Rs. | 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No.

53

SCHEDULE “B” PART-"A"
CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND (KUNRI ROAD) TO HOTU KOLHI
VIA VILALGE BHCORAL LAL BHEEL, JAIMAL KOLHI, ROOPO BHEEL PARO & KHENRO BHEEL

MiLE 0/0-0/7 (1.40 KMS)
PHASE-I MILE 0/0-0/5 (1.00 KMS)

[S#]

ITEM OF WORK QTY RATE UNIT | AMOUNT |

1

SUB GRADE:
Sub grade including earth excavation are filling to an averagedepth of
9" dressing to camber and consolidation with power roller.
| 118965 | 526.28 | P%Sft [Rs. 626089|
(d) EARTH WORK (A - 2 to 4 Soil):

Earth work for road embankment by Buldozers including ploughing, mixing Clod
breaking, dressing and compacting With optimum moisture content. Lead upto 100ft
and lift upto 5.00 ft. in all types of soil, except rock.

Sch. of Rate, vol-lll Part - VI, item No.3 {li-C),Page No. 1.
PHASE-I MILE 0/0-0/1+330 (0.30 KMS)
(a) COMPACTION 95-100% DENSITY
101970 [10253.72| P%0Cft |[Rs.  1045572]
(b) COMPACTING UPTO 85% DENSITY

[ 33999 | 7723.95 | P%OCft |Rs. 262607|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved
quality from approved quarry in required thickness of 8" in 2 layers to proper camber and grade including
hand packing filling viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of
suitable quality watering and compacting to achieve 98-100% density as per modified AASHO

specification. Rate includes, all types of materiais. T&P and carriage upto site of work (3 chains).
20394 |10509.81| P%Cft |Rs. 2143371|

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks, excavation for
laying edging with Small side labours and carriage upto site of work { 3 chain).

| 6798 | 2690.89 | P%Rft [Rs. 182927}

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved quality
properly graded in required thickness of 6" to proper camber & grade including supplying and spreading
15 Cft. Stone Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling
watering and compacting to achieve 100% density as per modified AASHO. Specification. (Also include
providing & using templates, camber plates. Screen forms and carriage uptosite of work. (3 Chains).
Sch. of Rate, vol-lll Part - VI, item No.3 (16),Page No. 2.

PHASE-I MILE 0/0-0/1+330 (0.30 KMS)
[ 10197 [11942.64] P%Cft |Rs.  1217791]

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 8.75 Cft. Of
Crush bajricf 3/4" - 3/8" in gauge and (40+25+14)=79 ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&F

and Carriage upto site of work (3 chairﬁl. I I
40788 4349.53 | P%Sft |Rs. 1774086
Total Rs.| 7252443

Ded: Different Costof 14.39 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 325300
|  TotalRs.] 6927143}

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

53

SCHEDULE “B” (02 Nos. Culverts)

CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND (KUNRI ROAD) TO HOTU

KOLHI VIA VILALGE BHOORAL LAL BHEEL, JAIMAL KOLHI, ROOPO BHEEL PARO &

PHASE-I MILE 0/0-0/5 (1.00 KMS)

[S#]

ITEM OF WORK [ QTY RATE | UNIT | AMOUNT |

1

EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering
and ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%0Cft |Rs.

3354]

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

| 239 | 9416.28 | P%Cft |Rs.

22505]

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

| 474 [12501.41] P%Cft |Rs.

59257|

CEMENT CONCRETE (1:2:4). -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without
shuttering (Ratio 1,2:4).

89 14429.25| P%Cft |Rs.

12842

FEBRICATION: -

Febrication of mild steel reinforcement for cement cancrete including cutting,
bending, laying in position, making joints and fastenings including cost of
binding wire (also includes removal of rust from bars.)

| 505 | 4820.20| P.Cft |[Rs.

24342]

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the
cost of steel reinforcement and its labour for bending and binding which wil
be paid separately. This rate also includes ali kinds of forms moulds: lifting
shuttering curing rendering and finishing the exposed surface (including
screening and washing of shingle). R.C. work in roct slab, brams, columns
rafts, lintels and other structural members laid in situ or precast laid in
position complete in alf respects. Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4
Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft [Rs.

26960]

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works
of Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft [Rs.

876|

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

| 261 | 2344.59 | P%Sft |Rs.

6119

Total Rs. |

156255

156255 x 2 = 312510

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 54
SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT TO HAJI BAQA PALLI ROAD OTAQUE

S.#

HAJI BAQA PALLI MILE 0/0-0/3+330 (0.70 KMS)
PHASE-I MILE 0/0-0/2 (0.40 KMS)
ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

FORMATION: -

Earth work for road embankment by buldozers, incu:ding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upro 5.0 i 0 all types of soil exceptrick. If earth work is
done bv other than department,

(a) COMPACTING UPTO 85% DENSITY

97981  3756.23 | P%0Cft [Rs. 358241|
{c) COMPACTION 95-100% DENSITY
19034 | 5190.17 | P%O0Cft |Rs. 117824)

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality
from approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing
filling viods with 20 Cft of Pit Canal Sand having pizsticity index o° not more than 6% of suitable quality watering
and compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of ains) -
8t528  10205.68 ] P%Cft IRS. 832651|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 3" x 4 1/2" x 3" of Ist class burnt Bricks, excavation for laying
edging with Small side labours and carriage upto site of work [ 3 chain).

[ 2719 | 2502.92 | P%RMt |Rs. 76211)

BASE COURSE: -

Preparing Base Course by supplying and spreading stonz raata <f 1 1/2" in gauge of approved quality properly

graded in required thickness of 6" to proper camber & grade inciuding supplying and spreading 15 Cft. Stone

Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling watering and

compacting to achieve 100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates. Screen forms je0o U0 S o 0y sk (3 Chai
40vs | 116.3233 | P%Cft |Rs. 473381]

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or exizing surfzce with (5.50 + 2.75+1.50) 8.75 Cft. Of Crush
bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 ibs of Buumen 80/100 penetration including cleaning the road
surface, rolling after each coat etc complete. Rate includes ail cost of materials, T&P and Carriage upto site of
work (3 chains).

[ 16313 ai2:241 | P%Sft [Rs. 706180]

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrovw pits inchuding laying in 8" layers, clod breaking, ramming,

dressina etc. complete. Lead upto 100 ft_and It uoin 5.0 2 1o oocucary sojl)
1355¢ . 2i08.37 | P%OCft |Rs. 30032

Total Rs.| 2594530

Ded: Different Cost of 575 Ton Eiumer
@ Rs. 22606.00 Per Nos (-) Rs. 129985
| Total Rs. | 2464545]

No. Premium will be allowed on [tem No.

Note: ltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR ZXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 54

SCHEDULE “B” {02 Ncos. Culverts)

CONSTRUCTION OF ROAD FROM SAMARO UMER¥O™ TO HAJI BAQA PALL| ROAD OTAQUE

HAJI BAQA PALLI MILE 0/C-3/3+330 (0.70 KMS)
PHASE-I MILE 0/0-C/2 (.40 KMS)

[S.#] ITEM OF WORK | QTY | RATE UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges ar.d oiwi structures including
dagbelling dressing, refilling around structure with excavuted earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 &-78.35 | P%OCft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): - '
Cement Concrete brick cor stone ballast 1 1/2 {0 2" gauge. Ratic 1:4:8.
| 239 | 9ai6.28 | P%Cft |Rs. 22505]
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement 52 1(_: oitar 1:4
| 474 12301 41| P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compastag  finishing and curing,
complete (including screening and washing of stone zagregaie without shuttering
(Ratio 1:2:4).
[ 89  i4475.25 | P%Cft |Rs. 12842]
5 FEBRICATION: - o
Febrication of mild sieel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and faster:’- gs including cost of binding
wire (also includes removal of rust from bars.)
505 T 4r020 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including ali [abour and materials except the cost
of steel reinforcement and its labour for bending a.'aci b nding which wil be paid
separately. This rate also includes all kinds cf fc. r= rmoulds: lifting shuttering
curing rendering and finishing the exposed surfa;; \nbLulng screening and
washing of shingle). R.C. work in roof slab, brams, colu1:7s rals, lintels and other
structural members laid in situ or precast laid in posmoan ariplete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle *'8" i 1/4" gauge.
[ 80 2277 | P.Cft |Rs. 26960]
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. cr pleir oo e concrete works of
Partal wood (2nd class) (a) Vertical.
28 512741 | P%Sft |Rs. 876}
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick -
261 2u44.59 | P%Sft [Rs. 6119
Total Rs. | 156255
156255 x 2 = 312510
CONTRACTOR o, 2 ZUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




8.No.
8CH

55

EDULE “B” PART-"A"
CONSTRUCTOQIN OF ROAD FROM HADAKAR TO OKRARO CHANIA VIA JARKHERI

MILE 0/0-9/3 {15.03 KMS})

| S.#|

PHASE-l MILE 0/4-0/5+330 (0.30 KMS
ITEM OF WORK QTY RATE UNIT | AMOUNT |

1

(a} JUNGLE CLEARANCE:
Jungle Clearance and removing Within right of Way {Thin Jungle)

| 97891 | 69.58 | P%O0Sft [Rs. 6811|

{b) CUT:
Earth work excavation in ashes, sand soft soil or silt clearance
including all lifts and leads.

| 325893 | 1663.75 | P%OCft |Rs. 542204|

(c) FILL:

Earth work excavation in ashes, sand soft soil or silt clearance
including and lift and leads, dressing in leveling of earth work to
design section etc.complete(ashes sandsiltor soft soil) including
earth work compaction by sheep foot roller moisture content upto 85%
density modified AASHO.

[ 152010 | 3206.13 | P%O0Cft [Rs. 487364|

(d) EARTH WORK (A - 2 to 4 Soil):

Earth work for road embankment by Buldozers including ploughing, mixing Clod
breaking, dressing and compacting With optimum moisture content. Lead upto 100ft
and lift upto 5.00 fi. in all types of soil, except rock.

Sch. of Rate, vol-Ill Part - VI, item No.3 (li-C),Page No. 1.
PHASE-I MILE 0/0-0/1+330 (0.30 KMS)
(a) COMPACTION 95-100% DENSITY

[ 54384 |10253.72| P%0Cft |Rs. 557638|
{b} COMPACTING UPTO 85% DENSITY
[ 17250 [ 7723.95 | P%OCHt |Rs. 133238]

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved
quality from approved guarry in required thickness of 6" in 2 {ayers to proper camber and grade in¢luding
hand packing fiking viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of
suitable quality watering and compacting to achieve 35-700% density as per modified AASHO
specification. Rate includes, all types of materials. T&P and carriage upto site of work (3 chaing).

10197 [11245.99] P%CH [Rs.  1146754|

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks, excavation for
laying edging with Small side labours and carriage upto site of wark ( 3 chain).

[ 2719 1 236547 | P%Rft |Rs. 77912|

BASE COURSE: -
Preparing Base Course by supplying and spreading stonz metal of 1 1/2" in gauge of approved quality
properly graded in required thickness of 6" to proper cambter & grade including supplying and spreading
15 Cft. Stone Screening and non-plastic quarry fines filting depressions with stone metal after initial rolling
watering and compacting to achieve 100% density as per modified AASHO. Specification. (Also include
providing & using temptates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).
Sch. of Rate, vol-lll Part - VI, item No.3 (10),Pace nNo. 2.
PHASE-I MILE 0/0-0/1+330 (0.30 KMS)

| 5099 [12761.85] P%Cft [Rs. 650727/
SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing an new or existing surface with {5.50 + 2.75+1.50) 9.75 Cft. Of
Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat elc complcie. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chaingl,

20394 | 44C5.70 | P%Sft [Rs. 899314
Total Rs.| 4501962

Ded: Different Cost of 7.19 Ton Bitumen
@ Rs. 22606.00 Per Nos {-) Rs. 162537
|  TotalRs.] 4339425]

CONTRACTOR ZAZCUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No.

55

SCHEDULE “8”

CONSTRUCTOIN OF ROAD FROM HADAKAR T( JKRARQ CHANIA VIA JARKHERI

MILE 0/0-2/3 {15.09 KMS
PHASE-I| MILE 0/4-0/5+330 (.30 KMS)

[S.#]

ITEM OF WORK QTY RATE UNIT AMOUNT |

1

EXCAVATION: -

Excavation in foundation of Buiiding. Bridges and ocit.cr structures including
dagbelling dressing, refilling around structure with ez vated earth, watering
and ramming lead upto 5.00 ft. (in erdinary soil)

| 2087 [ 275.25 | P%0Cft [Rs. 6565]
CEMENT CONCRETE RATIC (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
[ 344 T ¢176.28 [ P%Cft [Rs. 32392]
PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement =a~.c’ mortar 1:4
| 623 17571.41] P%Cft [Rs. 85385|
CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compactinc. finishing and curing,
complete ({including screening and washing of si-re aggregate without
shuttering (Ratic 1:2:4). »
| 96  [14429.25] P%Cft |Rs. 13852]
FEBRICATION: -
Febrication of mild steel reinforcement for cament -~ e including cutting,
bending, laying in position, making joints and fastenirgs including cost of
binding wire {also includes removal of rust frem bars
[ 973 | 47320 | P.Cft |Rs. 46901|
R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including ail tabow a .« materials except the
cost of steel reinforcement and its labour for bending < - binding which wil be
paid separately. This rate also includes ail kinds i .orms moulds: lifting
shuttering curing rendering and finishing the exposed surface (including
screening and washing of shingle). R.C. work in rn~f s'ab, brams, columns
rafts, lintels and other structural members laid in situ - »-ecast laid in position
complete in ajl respects. Ratio (1:2:4) 90 [bs cement » .+, sand 4 Cft. Shingle
1/8" to 1/4" gauge. N
[ 16z ! 1:i00 | P.Cit [Rs. 54594|
ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. ¢r piair cement concrete works
of Partal wood (2nd class) (a) Vertical. o
[ 76 | ~:v741 | P%Sft IRs. 2377|
CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick. _
[ 32 T[2...59] P%S#t [Rs. 7081
Total Rs. | 249147
CONTRACTOR - ZCUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 56
SCHEDULE “B” PART-"A"

NAME OF WORK
CONSTRUCTION OF ROAD FROM PANDH| CHACHAR ROAD TO VILLAGE KHAIR
MOHAMMAD PALLI MILE 0/0-0/5 {1.00 KMS)
PHASE-I MILE 0/0-0/1+330 (0.30 KMS)

[S.#]

ITEM OF WORK QTY RATE UNIT | AMOUNT |

1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing,
compacting with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil

exceptrick. If earth work is done by other than department.
(a). COMPACTING UPTQ 85% DENSITY

| 71984 | 3656.23 | P%O0Cft |Rs. 263190)
{b) COMPACTION 95-100% DENSITY

| 28552 | 6190.17 | P%O0Cft [Rs. 176742}

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality
from approved quarry in required thickness ot 5" in 2 layers to proper camber and grade including hand packing
filling viods with 20 Cft of Pit Canal Sand having pizsticity index of not more than 6% of suitable quality watering
and compacting to achieve 98-100% density as per modified AASHO speciication. Rate includes, all types of
materials, T&P and carriage upto site of work (3 ¢hains)

6118 | 10639.73 | P%Cft |Rs. 650939|

BRICKS ON EDGING: -
Laying bricks on end edging including Supoly of 9" x 4 1/2" x 3" of Ist class burnt Bricks, excavation for
laying edging with Small side labours and carriage upto site of work ( 3 chain).

| 2039 | 2750.80 | P%Rft |Rs. 56089]

BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved quality
properly graded in required thickness of €" o proper camber & grade including supplying and spreading
15 Cft. Stone Screening and non-plastic Luarry fines filling depressions with stone metal after initial
rolling watering and compacting to achieve 100% density as per modified AASHO. Specification. (Also
include providing & using templates, cam>2r olates, Screen forms and carriage uptosite of work. (3
Chains).

[ 3059 | 12087.22 | P%Cft [Rs. 369748|

SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing cn new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft. Of
Crush bajriof 3/4" - 3/8" in gauge and (..+25+14)=79 lbs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 12236 | 5893.14 | P%Sft |Rs. 721085|
EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) fren carrow pits including laying in 8" layers, clod breaking,
ramming, dressing etc. complete. Lead uptu 154 fi. and lift upto 5.0 ft. {in ordinary soil).

[ 10250 | 2208.37 | P%OCft [Rs. 22525
Total Rs.! 2260318

Ded: Different Cost of 4.32 Torn Bitumen
@ Rs. 22606.00 Per Nos {-) Rs. 97658
[ Total Rs.[ 21 62660J

No. Premium will be allowed on Item Nc.

Note: ltem/Quantities/Rates and amount are esumated provisicnal and will be corrected to the Detail Working

Estimate sanctioned by competent authorizy

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 56

SCHEDULE “B”
CONSTRUCTION OF ROAD FROM PANDHI CHACHAR ROAD TO VILLAGE KHAIR
MOHAMMAD PALLI MILE 0/0-0/5 (1.00 KMS)

PHASE-I MIL = 0/0-0/1+330 (0.30 KMS
|S.#| ITEM OF WORK [ o1y RATE UNIT AMOUNT

1 EXCAVATION: -
Excavation in foundation of Building, B uuss and other structures including
dagbelling dressing, refilling around struciure with excavated earth, watering and
ramming lead upto 5.00 ft. {in ordinary soi:
| o ] 3176.25 | P%OCft [Rs. 3354]
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/ ic 2" gauge. Ratic 1:4:8.

| oo | 9416.28 | P%Cft [Rs. 22505]
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth i =~ gnt sand mortar 1:4
| o2 11258141 P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): - '
Cement concrete plain including placing,cc -~ 37 ting, finishing and curing, complete
(including screening and washing of strr= =7gregate without shuttering (Ratio
1:2:4).
|+ 11442925 | P%Cft_|Rs. 12842|

5 FEBRICATION: -
Febrication of mild stee! reinforcement for cament concrete including cutting,
bending, laying in position, making joints ... ‘astenings including cost of binding
wire (also includes removal of rust from harz.)

| E i

Pl

2 14820.20 | P.Cft [Rs. 24342]

6 R.C.C, WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including i labour and materials except the cost
of steel reinforcement and its labour for i =naing and kinding which wil be paid
separately. This rate also inciudes ali kiwz of forms rioulds: fifting shuttering
curing rendering and finishing the expo.:d surface {including screening and
washing of shingle). R.C. work in roof slah. o -:ms, columng rafts, lintels and other
structural members |aid in situ or precast I: ¢ 1 position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cf S-'ngle 1/8" to 1/4" gauge.

[ 7777 T 33700 | P.Cft_ |Rs. 26960]

7 ERECTION AND REMOVAL : -
Erection and removal of centering for 2. C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

[ s | 342741 | P%Sft_|Rs. 876]
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thion

[ ie% | 234458 | P%Sft |Rs. 6119
Total Rs.| 156255
CONTRACTOR FYECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No.
SCH

57

EDULE “B” T
w42 OF WORK

CONSTRUCTION OF ROAD FROM SAM ¢ ' UMERKG I MUNIUME PALLI MORE JHANGO TO CH.

SHAHABUDDIN ROAD TO OTAQUE MIAN JAj{ MOHAMMAD PALLI TO CONNECT CH. MUSHTAQUE

ROAD MiL = £/0-0/6+330 (1.30 KMS)

templates, camber plates, Screen forms ai.... - agz Lpios i of work. (3 Chains).

PHASE-| W1.E 7/0-0/1+330 (0.30 KMS)
[S.#| ITEM OF WORK S OTY T RATE UNIT | AMOUNT |
1 FORMATION.: -
Earth work for road embankment by tizox 2rs, incu'Zing pleughing, mixing, clod breaking, dressing,
compacting with optimum moisture contsn: Lead vpko 100 ft and lift upto 5.0 f. in all types of soil
exceptrick. If earth work is done by other tna~ department,
(a) COMPACTING UPTO 85% DE!‘:;‘,;“.__‘; _
.27 :356.23 | P%OCft |Rs. 243604
(b) COMPACTION 95-100% DENS: .
[ :2.76 | 519017 | P%0Cft |Rs. 88371]
2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying :: - . -eading s12ne metal of 2" -1 1/2" in gauge of approved quality
from approved quarry in required thickness .- = in 2 1ayers o proper camber and grade including hand packing
filling viods with 20 Cft of Pit Canal Sand -~ -+ slagticity i~4ax of not more than 6% of suitable quality watering
and compacting to achieve 98-100% der- «~- per modiiiad AASHO specification. Rate includes, all types of
materials, T&P and carriage upto site of wgrk ©~ pgins). .,
[&7 516 5 10423.20 | P%Cft |Rs. 637691|
| 3 BRICKS ON EDGING: -
Laying bricks on end edging including - 1 of &5« 1/2" x 3" of Ist class burnt Bricks, excavation for
laying edging with Small side labours 2~ - " zge Lot cite of work (3 chain).
[ .35 | :813.35 | P%Rft_|Rs. 57364
4 BASE COURSE: -
Preparing Base Course by supplying and ::r=ading stone metai of 1 1/2" in gauge of approved quality properly
graded in required thickness of 6" to prop= srmber & grade including supplying and spreading 15 Cft. Stone
Screening and non-plastic quarry fines t.!  _epressicrc with stone metal after initial rolling watering and
compacting to achieve 100% density as ... riodified A~sHO. Specification. (Also include providing & using

~:3% | 1346.27 | P%Cft |Rs. 362377

5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing o 1-w or existi,.3 surface with (5.50 + 2.75+1.50) 8.75 Cft. Of Crush
bajriof 3/4" - 3/8" in gauge and (40+25+1- ‘¢ |bs of Bit.vnen 80/100 penetration including cleaning the road
surface, rolling after each coat etc comp.: > * e aciiges =1 cost of materials, T&P and Carriage upto site of
work (3 chains). e
[ 2738 | 2346.00 | P%Sft |Rs. 531777
5 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) “ = bairow s including laying in 8" layers, clod breaking,
ramming, dressing etc. complete. Lead - 199 it 20 [ft upto 5.0 it. {in ordinary soil).
~.<G- | .Z0B.37 | P%OCft Rs. 22525
Total Rs.| 1943709
Ded: Different Cost of 4,32 ; on situmen
@ Rs. 22606.00 Per Nos (-) Rs. 97658
| Total Rs.] 1846051]
No. Premium will be allowed on lter | .
Note: Item/Quantities/Rates and amount are ...i mated prov.ioral and will be corrected to the Detail Working

Estimate sanctioned by competent aut.. " .

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT

L




S.No. 57

S HEDULE “B”

CONSTRUCTION OF ROAD FROM S£{- i Q UMERKOT MUNIUME PALLI MORE JHANGO TO

CH. SHAHABUDDIN ROAD TO OTAC"!E MIAN JAN MOHAMMAD PALLI TO CONNECT CH.

PHASE-I I 1 = 0/0-0/1+330 (0.30 KMS)

EX] ITEM OF WORK LYY RATE UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Buildina - “pes znd other structures including
dagbelling dressing, refilling around sw...-ure with axcavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary .~~~
ﬁ 36 5176.25 | P%OCft |Rs. 3354]

CEMENT CONCRETE RATIO (1:‘: :
Cement Concrete brick or stone ballas: '~ 10 2" gauge. Ratio 1:4:8.

.:9 944628 | P%Cft |Rs. 22505]
PUCCA BRICK WORK RATIO 1:4:
Pucca brick work in foundation and pi: Coocanacatzaoniorar 14
sra 230141 ] P%Cft [Rs. 59257|
CEMENT CONCRETE (1:2:4): -
Cement concrete plain including . - . -ompzazur.2. finishing and curing,
complete (including screening and w4 i stors ayyregate without shuttering
(Ratio 1:2:4). 3 .
" iz 417925 P%Cft |Rs. 12842]
FEBRICATION: - h
Febrication of mild steel reinforcem< - cem-~r ~ancrete including cutting,
bending, laying in position, making joi~.. . . fasie~inc s including cost of binding
wire (also includes removal of rust fren. - sl
T 5 37020 | P.CH_|Rs. 24342]
R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work incluz. - . labcur 214 matenals except the cost
of steel reinforcement and its labour - ding 70 tinding which wil be paid
separately. This rate also includes = 16y of o . moulds: lifting shuttering
curing rendering and finishing the ¢ --z2 su~2z2 {including screening and
washing of shingle). R.C. work in roof - =+ ams_ ~ns s refts, lintels and other
structural members laid in situ or pre>- .+ in praton complete in all respects.
Ratio (1:2:4) 90 lbs cement 2 Cft. san: “ Shin s 4" 0 1/4" gauge.
i) 337.00 | P.Cft_ [Rs. 26960]
ERECTION AND REMOVAL : -
Erection and removal of centering for =.(2.0 . or plairn ~rement concrete works of
Partal wood (2nd class) (a) Vertical.
12141 | P%Sft [Rs. 876|
CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. . K.
20 23:459 | P%Sft |Rs. 6119
Total Rs.] 156255
CONTRACTOR L.{ECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No. 58
CONSTRUCTOIN OF ROAD FROM H2 " 133 TO €k~ RC CHANIA VIA JARKHERI

MILE 0/C ® . .09 KK.3"
PHASE-I MILE - '} :+330 {5,3¢ X3)
[S.4] ITEM OF WORK T RETE | UNIT | AMOUNT |
1 (a) JUNGLE CLEARANCE: o o

Jungle Clearance and removing Withi‘ui;;gm of Way (Troin Jungle)
| _4.- < | 69.58 | P%0Sft [Rs. 3477|

(b) CUT:
Earth work excavation in ashes, sand sct soil or silt clearance
including all lifts and leads.

[[18-w/7 | 1663.75 | P%OCft [Rs. 302265|

{c) FILL:
Earth work excavation in ashes, =i . :ft soill or siit clearance
including and lift and leads, dressing in lzveling of earth work to
design section etc.complete(ashes sard.siior soft soil) including
earth work compaction by sheep foot roller riaisture content upto 85%
density modified AASHO.

[ 1278 3206.13 | P%OCH [Rs. 398317|

{d} EARTH WORK {A - 2 to 4 Soil}):

Earth work for road embankment by Buldo_::z inc ading ploughing. mixing Clod
breaking, dressing and compacting With aptin:um imc¢.sture content. Lead upto 100ft
and lift upte 5.00 ft. in afl types of soil, excert nok

Sch. of Rate, vol-lll Part - VI, item Ne:. 3 {li-Z),Page No. 1.
PHASE-! MILE 0/0-0/14330 (0.30 KM"::
{a) COMPACTION 95-100% DENSIT"
37 77 1025372 P%0Cft [Rs. 386863]
(b) COMPACTING UPTO 86% DENS:y

| 12027 7723.95 | P%0CH [Rs. 99925}
SUB-BASE COURSE: -
Preparing Sub-base course by supplying &rc - r=z0 129 stone metal of 2" -1 1/2" in gauge of approved
quality from approved guarry in required thict ~=<c ot 8717 2 leyars to proper camber and grade including
hand packing filling viods with 20 Cft of Px - -+ = < 2nd having plasticity index of not more than 6% of
suitable quality watering and compacting Loowve 238 .00% dansily as per modified AASHO

specification. Rate includes, all types of matonls, & - and carfizge upto site of work (3 chains).
7ray 12202513, P%Cft |Rs. 919709

BRICKS ON EDGING: -
Laying bricks on end edging including Supnl- 7 € - 4 142" x 2" of |si class burnt Bricks, excavation for

laying edging with Small side labours and carr: 2 ar o site of work { ”5 chain).

17795078 ' PY%Rft [Rs. 60340|
BASE COURSE: -
Preparing Base Course by supplying and = - < 'ng -tene mois! of & 1/2" in gauge of approved guality
properly graded in required thickness of 6" r:: e zanine % “.acle acluding supplying and spreading
15 Cft. Stone Screening and non-piastic querry “r=s ~ling deprassions with stone metal after initial rolling
watering and compacting to achieve 100% d=~-r = per madified AASHO. Specification. (Also include
providing & using templates, camber plates. >, .=, * . ms and 22-iz2c2 uptosite of work. (3 Chains).
Sch. of Rate, vol-lll Part - VI, item v+« o Pooe o, 2,

PHASE-I MILE 0/0-0/1+330 (0.30 Ki- -

.1 4362975 PY%Cft |Rs. 521183}

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on v 3 ixigting strface with (5.50 + 2.75+1.50) 9.75 Cft. Of
Crush bajriof 3/4" - 3/8" in gauge and (4 “3 - 79 Ibs of Lituinen 80/100 penetration including
cleaning the road surface, rolling after eac -+ soonples Fai inciudes all cost of materials, T&P

Tifinz P%Sft_]Rs. 679298
Total Rs.| 3371377

and Carriage upto site of work (3 chainsf,

Ded: Different Cost of 5§39 Tcr "wvan
@Rs. 22606.00 Per Nos {-) Rs. 121846
| " TotalRs.] 3249531

CONTRACTOR £a 2L Tw = ENGINEER HIGHWAYS
CVISION UMERKOT




S.No.

58
SCHEDULE "B’

CONSTRUCTOIN OF ROAD FROM H#A - AKAIL TO D:11ARSC CHANIA VIA JARKHERI

MILE 0/C . 3 (1£.02 Kil2
PHASE-Il MILE | -4-0/5+330 (0.39 K13)

[54]

ITEM OF WORK GiY | RATE  UNIT | AMOUNT |

1

EXCAVATION: -

Excavation in foundation of Building, Br.-i:zs ar © other sf uctures including
dagbelling dressing, refilling around struv .2 wit v o 3 ezch, watering
and ramming lead upto 5.00 ft. (in ordinz. - oil)

271277635 P%O0CHt |Rs.

6565|

CEMENT CONCRETE RATIO (a8 -
Cement Concrete brick or stone ballast 1 1/2 to 2' gauge. xavo 4.8

Tte G4fE TR PY%CHt |Rs. 32392|
PUCCA BRICK WORK RATIO 1:4: .
Pucca brick work in foundation and plinth  cement sanc - ~itar 1°4
[ t.o 4uBii71 uCH [Rs.  85385]
CEMENT CONCRETE {(1:2:4): -
Cement concrete plain including placiing, .ompecii.¢, fining and curing,
complete (including screening and we-*n1g ¢ stere 2-gregate without
shuttering (Ratio 1:2:4). , L
Lo 444025  P%CHt |Rs. 13852]
FEBRICATION: -
Febrication of mild steel reinforcement 7~ ~2mer: -~~~ =< “ng cutting,
bending, laying in position, making joiis and fastenirge inciading cost of
binding wire (also includes removal of rust i.om bais.)
[ ¢"3 4., P.CH |Rs. 46901}
R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including il 1a8boul a.x. s ais except the
cost of steel reinforcement and its labour “c-bending zr 13- :ir g hich wil be
paid separately. This rate also includes -Il kinus or 1o 78 moulds: difting
shuttering curing rendering and finishing the evrnosed enrzce (including
screening and washing of shingle). R.C - «wk ir rpof <t nemres columng
rafts, lintels and other structural member:  dins-u ot -0 e stiaitin pasition
complete in all respects. Ratio (1:2.4) 90 - cement 2 & sanc + Sft. Shingle
1/8" to 1/4" gauge. o
©1i i PCRt [Rs. 54594|
ERECTION AND REMOVAL : -
Erection and removal of centering for R.< 7. or pienr cenig . Conirate works
of Partal wood (2nd class) (a) Vertical. I,
[ Ei L %St [Rs. 2377]
CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1r& -k
vl el =75t [Rs. 7081
Total Rs.l 249147
CONTRACTOR 2027 AT ENGINEER HIGHWAYS

" &'0ON UMERKOT




S.No.

59

SCHEDULE “B”

PART-"A"

CONSTRUCTION OF ROAD FRO::t UMERK' ;1 ©i-ACHRO BYE ROAD TO DPO OFFICE

(REMAINING - DRTION; » 1
PHASE-: -iILE 0/3-U;5+3,0 (0.30 KMS)

_E $'3-0/6 (0.60 KMS)

IS.#| ITEM OF WORK 1 C__iYu . _‘i - RATE | UNIT | AMOUNT |
1 SUB GRADE: T
Sub grade including earth exc: «atior: z @ i f0 2n averagedepth of
9 dressing to camber and czn: siidalion - 2o 27 coller.
Ghit . 926.28 | P%Sft |Rs. 187829)
2 (d) EARTH WORK (A - 2 to 4 $oil):
Earth work for road embankment v Buldczars ooiucing ploughing, mixing Clod
breaking, dressing and compacting ' 'th op? miv. - rist ;7e content. Lead upto 100ft
and lift upto 5.00 ft. in all types of sc.i. cxcep. roci.
Sch. of Rate, vol-ll Part-Vvi,: m*h_- '+ ~noeNoo1.
PHASE-I MILE 0/0-0/1+330 {0 - Kié &
(a) COMPACTION 95-100% D "NSIT™
TT3s65 [ 4253.72] P%OCH |Rs. 345038]
(b) COMPACTING UPTO 88 'ENET,
_Sew 04,95 | P%OCH |Rs. 78784

SUB-BASE COURSE: -

Preparing Sub-base course by sup ¢
quality from approved quarry in reqr au tmo e

hand packing filling viods with 20 ¥ »f Rt 7w 2ovee

suitable quality watering and <~

Sg a8t SOrEAUINg

CLoagkng o Lol

s:one metal of 2" -1 1/2" in gauge of approved
' 7 izyers to proper camber and grade including
nming plasticity index of not more than 6% of

88-100% density as per modified AASHO

specification. Rate includes, all typ.o¢ "ma -1 _ © - rariage upto site of work (3 chains).

o 423.20| P%Cft |Rs. 797166|
BRICKS ON EDGING: -
Laying bricks on end edging irclud:: Sop oy 7 ¢ -"z 3" of Ist class bumt Bricks, excavation for
laying edging with Small side tabour ~dee - - AT work { 3 chain).

w:58.34 | P%Rft |Rs. 54407|

BASE COURSE: -
Preparing Base Course by supplyi-~ ~ad <=~ =2~ -~ mstal of 1 1/2" in gauge of approved quality
properly graded in required thickne - f 6" 1. ¢ o2+ samier & grade including supplying and spreading
15 Cft. Stone Screening and non-p o .caun L repressions with stone metal after initial rolling
watering and compacting to achiz.< “ 1% J-nel =2 modified AASHO. Specification. (Also include
providing & using templates, camte: .. ates coc ., nd carriage uptosite of work. (3 Chains).
Sch. of Rate, vol-lll Part - V.. " o2 No. 2.
PHASE-[ MILE 0/0-0/1+330 " - ' KI )

N34 '1246.27] P%Cft [Rs. 453001|
SURFACE DRESSING {03 Cu-ii; -
Providing three coats of Surface Dre . ng < ¢ v o surface with (5.50 + 2.75+1.50) 9.75 Cft. Of
Crush bajriof 3/4" - 3/8" in gauoz - .d (- .+0 - ins of Bitumen 80/100 penetration including
cleaning the road surface, rolling z:. ac- 1>te. Rate includes all cost of materials, T&P
and Carriage upto site of work (3¢t - ),

Ded: Different Cost of 5.37
@ Rs. 22606.00 Per Nos

CONTRACTOR

0200 | P%Sft |Rs. 664764
Total Rs.| 2580989

(-) Rs. 121846

| TotalRs.| 2459143

:CUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 60
SCHEDULE “B”

CONSTRUCTION OF ROAD FI.. -

BHEEL PARO & Ki:’

|S.#]

ITEM OF WORK

1

SUB GRADE:

Sub grade including eartt. ..

9" dressing to camber and ¢co -

{d) EARTH WORK (A-2t0 4 .

Earth work for rcad embankmen: ..

breaking, dressing and compactinn
and lift upto 5.00 ft. in all types of =.:

Sch. of Rate, vol-lll Pari - v, .

PHASE-I MILE 0/0-0/1+330 -

{a) COMPACTION 95-16¢% > .- 31

(b) COMPACTING UPTO 8¢

SUB-BASE COURSE: -
Preparing Sub-base course [y st

quality from approved quarry in reg.. = TR

hand packing filling viods with 2¢ *
suitable quality watering and <
specification. Rate includes, 2!l tyr. »

BRICKS ON EDGING: -

Laying bricks on end edging ~ci.

laying edging with Small side labo - :

BASE COURSE: -
Preparing Base Course by supply -
properly graded in required thiz-n. :

15 Cft. Stone Screening and non- -.

watering and compacting to = hi
providing & using templates, cam.. .
Sch. of Rate, vol-lli Par! -V

PHASE-| MILE 0/0-0/1+3390 *~

SURFACE DRESSING (U3 "

Providing three coats of Surface .
Crush bajriof 3/4" - 3/8" in gau- :

cleaning the road surface, rolling <ve -
and Carriage upto site of worw. "53¢ .

Ded: Different Cost of 4.7
@ Rs. 22606.00 Periios

CONTRACTOR

PHASE -

Qi

cs

[P

vt o

W

T

PART-"A"
- 7.4 DARO ROAD TO KOLHI PAROQ,

. LE 0/0-0/6 (1.20 KMS)

" =717 (0,30 KMS)

T vl i—— a . poan ¥

<y

“TE | UNIT | AMOUNT |

7+ 2n averagedepth of
. oioller.
476.28 | P%Sft |Rs. 118060|

sty ploughing, mixing Clod

=1+ content. Lead upto 100ft

-s2 No. 1.

~~:253.72] P%OCHt |Rs. 209114]

235 P%OCft |Rs. 37036]

=a0ing s oive metal of 2" -1 1/2" in gauge of approved

o avers to proper camber and grade including
+ eaving plasticity index of not more than 6% of
J33-100% density as per modified AASHO

7 . “u1iage upto site of work (3 chains).
+.23.20| P%Cft |Rs. 637691|

.+ . 3" of ist class burnt Bricks, excavation for

work (3 chain).

792 | P%Rft |Rs. 54195]

=vetal of 1 1/2" in gauge of approved quality

. w0 & grade including supplying and spreading

., .faressions with stone metal after initial rolling
. odified AASHO. Specification. (Also include
1 carriage uptosite of work. {3 Chains).

No. 2.

1627 P%Cft_|Rs. 362377|

: surface with (5.50 + 2.75+1.50) 9.75 Cft. Of
s of Bitumen 80/100 penetration including
« - =ie. Rate includes all cost of materials, T&P

83 | P%Sft |Rs. 531389
Total Rs.] 1949862

[

(-) Rs. 97658
|  Total Rs.| 1852204|

- =CUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 60

Tt
CONSTRUCTION OF ROAL + iy
BHEEL PARO & Kl:«  _r
PHESE-

[S.#| ITEM OF WORK
1 EXCAVATION: - o
Excavation in foundation <1 1L .

dagbelling dressing, refiliin, a ound
and ramming lead upto £.00 % 7

CEMENT CONCRETE Re i
Cement Concrete brick or sfce

PUCCA BRICK WORK RAT

C s

.
5

Pucca brick work in foundadion < 0 i

CEMENT CONCRETE (“:": 1"

Cement concrete plain including iasir .2

complete (including screening =+
shuftering (Ratio 1:2:4).

W

FEBRICATION: -
Febrication of mild steel reuioics

bending, laying in position, rmaii a

binding wire (also includeas (& oy &

R-C.c. WORK. RATIO ":E:l}f ) e -

Reinforced cemnt concrete «» » -

cost of steel reinforcement and s oo

be paid separately. This raiz :tzn s

shuttering curing rendering anc
screening and washing of sningl-,
rafts, lintels and other sw.clur-
position complete in all 72
Cft. Shingle 1/8" to 1/4" gaug=

ERECTION AND RENMOY i .
Erection and removal of certarii:
of Partal wood (2nd class) fa V'

CEMENT PLASTER RA™!Y 1% .

Cement Plaster 1:3 uptn 20 0" 1=

CONTRACTOR

s
= .11 DARO ROAD TO KOLHI PARO,
R( .LE 0/0-0/6 (1.20 KMS)
Wy ()30 KMS)
‘.1_11.. ~ w“-;f.ii;'{E UNIT T AMOUNT |
dgiss - o0 0 e structures including
a2 .~zted earth, watering
e
gt .25 | P%OCHt |Rs. 3354]
1:(_ coeore Ratio 1:4:8.
237 ©'15.28 | P%Cft |Rs. 22505]
._L Ll _-."__mortar 1:4
7. iL51.41] P%CHt |Rs. 59257|
1.0ame “nighing and curing,
sn = aggregate without
31 2B P%Cft |Rs. 12842]
A S ete including cutting,
o ¥ -3s including cost of
1 “ 23] P.Cft_|Rs. 24342
3@ - i materials except the
" :n¢ binding which wil
ag ~:0rms moulds: lifting
o 7 surface (including
\ ~-1; brams, columns
tEce s or precast laid in
M ement 2 Cft. sand 4
5760 | P.CR_[Rs. 26960]
- ant concrete works
7 2741 ] P%Sft_|Rs. 876]
. 58T P%Sft [Rs. 6119
Total Rs.| 156255

{OUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 61
SCHEDULE “B”

SURIE O b
CONSTRUCTION OF ROAD FROI¥ =, 4. RC .o A
PARZ Bi¢" "ML . .
PHEZE : . D00V
[s#] ITEMOFWORK | OTY
1 FORMATION: - '
Earth work for road embankment ¢ - ers
compacting with optimum msisivie oo . Le
exceptrick. If earth work is conc Uy o wade s

(a) COMPACTING UPTQ &« b7 1%

2378
2 SUB-BASE COURSE: -
Preparing Sub-base course hv s b W
quality from approved quany ey Lo IS
including hand packing filling vicds w=t ) Cf -7
than 6% of suitable qualty weter: o I com.ac -
AASHO specification. Rats wwoivde . tpes
chains). o
~il8
3 BRICKS ON EDGING: -
Laying bricks on end edgir; inciu ::1; oy
laying edging with Small siu= tai: N lErriE '
! Sr]_‘ia

4 BASE COURSE: -
Preparing Base Course by si pplylrm. oo 2ITET L

properly graded in requireJd .o el L L L RliLE

15 Cft. Stone Screening c..d . Cooaan i
rolling watering and compactmg ta ve 1007 o
include providing & using terno'atsz - a3t o9
Chains). —

5 SURFACE DRESSING ;.3 . .%.
Providing three coats of Surfacs Driss- oan
Of Crush bajriof 3/4" - 3/8" i ;340
cleaning the road surface, rolliry &% = cca =
and Carriage upto site of work (O o

6 EARTH WORK ON BEF.-:5 -
Earth Work for embankmerii "3, "
ramming, dressing etc. cempis's. Lo

Ded: Different Cost of 4222 St e
@ Rs. 22606.00 Pervics

No. Premium will be allow:t - 2
Note: Item/Quaniities/Rates arz =niLori .
Estimate sanctioned by comaeisnt 2+ -

CONTRACTOR

. 30,KMS)

1. 33 P%OCHt |Rs.

PART-"A"

_BHADELI ROAD TO MENGHWAR
. .50 KMS)

UNIT | AMOUNT |

~yughing, mixing, clod breaking, dressing,
~.and lift upto 5.0 ft. in all types of soil

327690|

7% T_P%OCH _|Rs. 88371

o metal of 2" -1 1/2" in gauge of approved
.~ !zyers to proper camber and grade
szndd having plasticity index of not more

. achieve 98-100% density as per modified

747 and carriage upto site of work (3

4 20 [ P%Cft |Rs. 635042]

" 2T st class burnt Bricks, excavation for
=i wore { 3 chainy.

~24 | PY%Rft [Rs. 54407|

=i of 1 1/2" in gauge of approved quality

- z.ude including supplying and spreading
i sgpoessions with stone metal after initial
: per modified AASHO. Specification. (Also
farms and carriage uptosite of work. (3

A5 1 P%Ct |Rs.

360903

; sunzce with {5.50 + 2.75+1.50) 9.75 Cft.
+* EBitumen 80/100 penetration including
1o Fate includes all cost of materials, T&P

W

. & ! P%Sft |Rs. 531347|

L

ang laying in 6" layers, clod breaking,
2 a.c st (in ordinary soil).

i P%0Cft_|Rs. 22525
Total Rs.| 2020285

{-)Rs. 97658

Total Rs.|  1922627]

-+l be corrected to the Detail Working

TUUTIVE ENGINEER HIGHWAYS
ZIVISION UMERKOT




S.No. 61

co2b, .
CONSTRUCTION OF RG/. 01 ™ ToAam " 3HADELI ROAD TO MENGHWAR
FaR ik i L 50 AMS)
HESE, . L06 .3 .LKMS)
EE] ITEM OF WORK T g UNIT | AMOUNT |
1 EXCAVATION: - R .
Excavation in foundation v “uilc.. idoe = . w5 sbructiures including
dagbelling dressing, refiling o oo gE © zeain, watsiing and
ramming lead upte 5.00 ft. {- = . .
: s 5 . P%0Cft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4.5. -
Cement Concrete brick or ston= bal=st = v, Coon 148,
“ W 3T3 | P%CHt |Rs. 22505]
3 PUCCABRICKWORK 52 ¢ 741 o
Pucca brick work in foundat.s~ »»e in om0 G a4
o | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (i:z:j: - i
Cement concrete plain wlvoine g oo o "miaking and  curing,
complete (including sgreeri-- 1 38’ . : « = rithout shuttering
{Ratio 1:2:4). _ .
~ '+ 1 P%Cft |Rs. 12842]

5 FEBRICATION: -
Febrication of mild stee. remicresr e o w22 including cutting,
bending, laying in position, = &g . in S "w'ing cost of binding
wire (also includes removz, ~ 7 i m

N | P.Cit_ |Rs. 24342|

6 R.C.C. WORK.RATIO 1:¢4 -
Reinforced cemnt concret: work i3 ding v 2o o0 2l except the cost

of steel reinforcement arc = -ooue for ooncay s - i which wil be paid
separately. This rate also .. 2o all kacs “ ... ¢, fifting shuttering
curing rendering and fir .o Roexp ot L L g oscreening and
washing of shingle). RC. w:" -+~ ’sla . . .. <" lintels end other
structural members laid i ¢i. o .. cast - <=2 0n Al respects.
Ratio (1:2:4) 90 Ibs cemert ? £ e 1 4 Lo " gauge.

e T YT P.CH_|Rs. 26960]

7 ERECTION AND REMC i i} . -
Erection and removal of ¢z .= »; rR.. T ~+ oncrete werks of
Partal wood (2nd class) (z) » 2" 30 .
5 1 ] P%Sft_|Rs. 876]

8 CEMENT PLASTER RA™:. : .
Cement Plaster 1:3 upto 20.0" heigrc 1/2° -

NG . 2 ] P%Sft_|Rs. 6119
Total Rs. | 156255
CONTRACTOR .. JTIVE ENGINEER HIGHWAYS

DIViSiSN UMERKOT




S.No.

62

SCHEDULE “B”

CONSTRUCTION OF =20 ™

[S#]

ITEM OF WORK

1

SUB GRADE:
Sub grade including caifo o
9" dressing to camber =-- o

{d) EARTHWORK (& - @04 !

Earth work for road ai: o

mixing Clod breaking, e

moisture content. Lesad .~ -
soil, except rock.

(a} COMPACT!ON 951005 1"~

{b) COMPACTING UFTO &% |

SUB-BASE COURSE. -

Preparing Sub-base coursa ., -
1/2" in gauge of appro.=¢ 2y
of 8" in 2 layers to prou.. ‘

viods with 20 Cft of Pit Cznz = -d

6% of suitable quality . -
as per modified AASE

T&P and carriage upto sit? 07w’

BRICKS ON EDGING .
Laying bricks on end ~.75i-
excavation for laying ec¢, .

BASE COURSE: -

Preparing Base Cours- L £.0.%
quality properly gradec -

and spreading 15 Cft. S .7
stone metal after init .
modified AASHO. Spuui..L. .
Screen forms and carrigg2 - 0

SURFACE DRESSIMG i
Providing three coats =~ = -
9.75 Cft. Of Crush b1 '
penetration including cle=pins -
includes all cost of maters = =

Ded: Different Cost ¢: L
@ Rs. 22606.00 & ivis

CONTRACTOR

T
L T
o -

ag

. thic

2ET
ata
Alg

Jrer T ore
3¢ pc

@ orroc Ly
ane

e e A —

PART-"A"
* BUND JANHERO ROAD TO
RO

‘E;)
| UNIT | AMOUNT |

- averagedzapth of
or
s | P%Sft |Rs. 136601|

coading ploughing,
~ With optimum
in all types of

73] P%0CHt [Rs. 247135|

5 1 P%ICH [Rs. 58161]

¢« .ne metal of 2" -1
juired thickness
-~} packing filling

oo 0f not more than

©3-10075" sensity
-as of materials,

=] PY%CH_|Rs. 606234]

’2" 3" of Ist class burnt Bricks
u *" © |
P“"‘ it |Rs. 50420|

ztal of © 1.2" in gauge of approved
" amber & grade including supplying
rgarry fines filling depressions with
‘2 a¢ =vz 100% density as per
. usiag izinplates, camber plates,

15| P%CHt |Rs. 344186

“-g surfeoa with (5.50 + 2.75+1.50)
5+14= 79 ibs of Bitumen 80/100
‘ter each coat etc complete. Rate
“0rk (3 nhains).

TTEY SR |Rs. 4387403
| TotalRs.| 1930140

___()Rs. 88616
[ TotalRs.| 1841524

-

{IVE ENGINEER HIGHWAYS
DIVISON UMERKOT




S.No.

62

&

SCHED!’ T

IEREA

CONSTRUCTIONOF 3~ = I = = 0
L ..,,:_M: R

1 S.#]

ITEMOF WC i+

1

EXCAVATION: -
Excavation in foundatic ~ -~ 7t g
dagbelling dressing, re* !l -

and ramming lead upto & NG T (s e ar
CEMENT CONCRET © /h, o .5+
Cement Concrete brick o -7 = . lla:s

PUCCA BRICK WORK RATIC 1147 .

Pucca brick work in foundsti- - -

S

CEMENT CONCRE -

{ro
Cement concrete plair .m0, oo
complete (including scieems, e
shuttering (Ratio 1:2:4}.

FEBRICATION: -

Febrication of mild stezi /oo .0 & o

bending, laying in pos-i. . g,
binding wire (also incluges = 2ve o

cmam. rowa

R.C.C. WORK. RATI. -4 -
Reinforced cemnt cor:.iet> s+ v« -nc

the cost of steel reinforsz o+ - e -

lifting shuttering curiny =1
{including screening and » o: i
columns rafts, lintels 2. tra strocie

wil be paid separatel ke
K

in position complete ir ! 2ot oy

Cft. Shingle 1/8"to 1/4 ¢.. -

ERECTION AND REMICV .
Erection and removal of ¢y, 20, -
of Partal wood (2nd cle.==* . "/ “3a

CEMENT PLASTER :.'-
Cement Plaster 1:3 uple

M

166255 x 1

ol .

CONTRACTOR

. 0K

JAcn b
ar
’ a2
Z;
'.J
S
Iw <
s il
- -
R0 (G T - AL
ic
TG N B
4

e

" P%Cft_]Rs.

wuliveri(s)

- 3UND JANHERO ROAD TO

UAIT | AMOUNT |

© tures ircluding
~arth. watering

F?0Cft |Rs. 3354

Toiio 1:4:8.

22505|

riar 14

-Gt |Rs.

59257|

e cUring,
atz without

SU.Cft_|Rs.

12842|

“cluding cutting,
suging cost of

24342|

Taterias except
-~y hinding which
“rorras moulds:
exposed surface
of gl brams,
tornoxzast laid
b2 07 sand 4

T ECHRs.

26960

cone ste works

876

TTFY%Sft_|Rs.
Total Rs. |

6119
156255

CTIVE ZNGINEER HIGHWAYS
Civ 210K UMERKOT




S.No. 62

CONSTRUCTION OF iCi.

1

EXCAVATION: -
Excavation in foundatic 2
dagbelling dressing, refilig -

and ramming lead uptc o 0u 0 e

CEMENT CONCRETE '~V
Cement Concrete brick or .0 7 -

CEMENT CONCRE" _ /~
Cement concrete plair i " -
complete (including scre: .-
shuttering (Ratio 1:2:4°

ERECTION AND REM:5~. @ -
Erection and removal of car.c v
of Partal wood (2nd class; (&) /o

CONTRACTOR

[EF__TEemorwoRKk L v

low.

LR

g iy
3
: B

S ANVALL)
.. 3UNT JANHERO ROAD TO
3]

... . GNIT [  AMOUNT |

17 incieding
_ ranh. watering

: " PY%0CH |Rs. 2185)

2 kGit_[Rs. 23541]

cuoand clring,
cregate without

i . F%CH_|Rs. 40546|

roncrete works

TTTP%SE Rs. 7819
Total Rs. | 74091

= UTivE ENGINEER HIGHWAYS
LVICION UMERKOT




S.No. 63
SCHEDULE “B” PART-"A"
CONSTRUCTION OF HELIPAD HEAD QUARTER UMERKQOT @ POINT CHACHRO BYE
NEAR VEHRC ROAD (IiC RD > APPROACH)
i E 0/0-01 (0.20  ¥§)
[S.#] ITEM OF WORK . QTY | »f.;faTE | UNIT | AMOUNT |
1 SUB GRADE: o
Sub grade including earth excavation are filling . =n averagedepth of

9034 .28 | P%Sft_|Rs. 100172]
2 EARTHWORK (A-2t04 Sc..), o
Earth work for road embankmeni hy Buldoze-~ roludirg ploughing,
mixing Clod breaking, dressing and comgzsz:ung With optimum
moisture content. Lead upto *. 3% and lift upto « 20 £ in all types of
soil, except rock.
(a) COMPACTION 95-100% D_EN;S_E_T'\' L
27675 11 :3.721 P%OCH |Rs. 181235|
(b) COMPACTING UPTO 85% 2EMSITY N
5522 | 71 13.95 | P%OCft |Rs. 42652]

3 SUB-BASE COURSE: -
Preparing Sub-base course by s.p0 viv g and sprez: « .« stong metal of 2" -1
172" in gauge of approved «. .. “rom approv 4 gquarry in required
thickness of 6" in 2 layers to p-oper cember &~ rsde including hand
packing filling viods with 20 Cft of Pt Taral Sand h:viag plasticity index of
not more than 6% of suitable guali v watering ang «+- :acting to achieve 98-

100% density as per modified AAS =" specificaticr. "o s includes, ali types
of materials, T&P and carriage vp:~ site of work (> orons).
4679 1 UCEt] P%Cft [Rs. 426929|

4 BRICKS ON EDGING: -
Laying bricks on end edging inci.ding Supply of ¢ « 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laving edaing with: Szl side tabow s -« garria
136G . .4¢ [ P%Rft_|Rs. 36702]

5 BASE COURSE: - .C o -

Preparing Base Course by supg:,- ¢ &°d cpreac = 1 -ial of 1 1/2" in gauge of approved
guality properly graded in requir:c i ... iess 0f € 1 . i Samber & grade including supplying
and spreading 15 Cft. Stone &= fig 2nd nen-r os s guarry fines filling depressions with
stone metal after initial rollicg weoarng and com oo tng to achieve 100% density as per
modified AASHO. Specificatic™. w0 o wiude - 0oy & using templates, camber plates,
Screen forms and carriage uptos™- vl 3C 0

2039 1 *1:1.46 ] P%Cft |Rs. 242528]

6 1st COAT SURFACE DRES: - i

Providing 1st coat surface dressin . o1 1ew or exi=t' . .iface with 4.00 cftof crush bajri of 3/4" -
3/8" in guage in 30 Ibs of Bitumer %00 penetratir ‘2 cleaning the road surface rolling after
coat etc. complete includes all co= ¢ Inaderials TP+ a2 Jpto site of work.

g1& . ..4<  P%Sft [Rs. 156668|

7 1" THICK PREMIXED CARPE i

Providing 1" thick capet in prop< wvierand ¢ . 0 supglying of 10.00 cft crush bajri and
4.0 cft Hill snad of approved . :-v cuaity arc . o= znd 67 lbs of bitumen of 80/100
penetration includes mixing i ;..o 27ical mines - o recuired proportion /e heating the

materials and cleaning the roar « ' el il eos: of materials T&P and carriage

T 5%Sft |Rs. 156668
Total Rs.] 1343554

Ded: Different Cost of ar TR

@ Rs. 22606.00 PerNos (-} Rs. 79799
. TotalRs.]  1263755|

CONTRACTOR Y21 VE ENGINEER HIGHWAYS

i2IVISION UMERKOT




8.No. 63
SCHEDULE “B” PAF " Z (COM:
CONSTRUCTION OF HELIPAD 1-! a) JUARTEF
NEAR VEHI - #:CAD {liC .)
Lo xoom(om
IS.#I ITEM OF WORK QTy
PET" . ICMPOL
1 Excavation in foundation of Buias . 2 iuyes anc
dagbelling dressing, refilling arour. @ cwrs wid
and ramming lead upto 5.00 # (-1 =17y sob)

oY)

£

i

)]

I~

(o]

[[¥=]

Cement Concrete brick or stuns

Cement concrete plain 1:3:6 /0 ‘roi

Cne o

g e e

) |08

sompact

complete i/c screening and - = - of chigh
shuttering
P

DPC work 1:2:4 3" thick with -+

bitumen laid hot using

Pacca brick work in other than bq “in i cemer:

baann mo

M'N:

Erection rolled or shuttering = ... i

Cement plaster 1:6 % thick Lpic & ¢+ witn ©

S

Cement plaster 1:4 3/8” thick ... . |2t with

£ m———

White washing wall three coats

10 Making and fixing iron steel ¢

crae -l

sq br 4" ifc with locking arranga: «

11 Panting gurad bars gate, grilis o © P wr

.,,\..-J i

Providing & fixing angle iron vt - 7 " her
2"x2"x1/4" embedded in plcg nzt: L o LT

47 NALL & HELIPAD)
OT @ POINT CHACHRO BYE

.
© AFPA0ACH)

- wures including

sios carth, watering

(é"i .
g:x' UNIT | AMOUNT |
i\l v

.2 _P%OCft |Rs. 26595)
o 1408,
20 P%Cft |Rs 158288|
i==ing and curring
;o eigate without
5.3 Z%Cft_|Rs.  460725|
o two coat of
- P%Sft_|Rs. 66263]
Crecotr B
TTIFT P%Sft_|Rs. 345830
S __*%Sft |Rs. 562752|
-~ ovoftar
L %Sft_[Rs.  418746]
5:. 1. mortar
© T S%Sft_[Rs. _ 417023]
i __P%Sft |Rs. 157500
- frane with %4°
.. PSft [Rs. 101741
e __P%Sft_[Rs. 2510]
fanying of size
“T%Sft |Rs. 9000]




[s#] ITEMOFWORK T ~_UNIT_[  AMOUNT |
13 R.C.C work i/c all labour and : . Canthe .. reinforcement
and its labour for bending and v e o owis  separately. This
rate also including all kincs : 1 il .iterng curing
rendering & finishing the expo: <3 ol 1 and washing
of single {a) R.C work in rocf lao - 1w Laiumis -3 and another
structure member laid in swe :« il mgiete in all
respect (i) Ratio 1:2:4 (80) L. vl Lle 118, to ¥4,
gauge. (S..No-6 P-17)
" . " PSft_[Rs. 46169]
14 Fabrication of mild steel reinforca. Lomer ¢ 2 +luring cutting
& bending laying in position me< B - 'ueing cost of
binding wire also include reme = - e
{S.I.No. 7(ii) P-19)
v . TCwt |Rs. 34262
v AlotalRs. | 2807404
1 Excavation in foundation of Buildu . 2 mcwqm( . st ctures including
dagbeliing dressing, refilling arour @ & 1~ wnth ~iae warth, watering
and ramming lead upto 5.00 1i. (in |
- _P%ACHt_|Rs. 4269
2 Cement concrete brick or stoine ' o .7 i in 2 570 (8.No 4-
e - %Cft_|Rs. 57300]
3 Pacca brick work in foundatior. . g ...5,'8.No. 4
oL PSCR Rs. 68225
4 DPC work 1:2:4 3" thick
e P%Sft_|Rs. 5730]
5 Filling watering ramming eart’ T -2m foundation
lead up to one chain and It up .. o2l UL E
¢g6_ | 10 7 T PO%CHt [Rs. 1355]
6 Filling watering ramming earth un-zr floc with rgv. - 1= ‘Excavated from
outside) lead upto one chainanc s 2 - o3* ¢ ' P-5)
S IR TFO%CHt Rs. 2592]
7 Cement concrete brick or stons e w2 i 1:5:10 (S.No 4-
ni :r. 1 5%Cft_|Rs. 8173]
8 Pacca brick work in G.F in pling < toam CNG. 4 P-23)
N T5%Sft [Rs. 75032]
9 R.C.C work ifc all labour and ma':: voouon a1 e reinforcement
and its labour for bending and “ehowat oo separately. This
rate also including all kinds of .. i aicaids T o Ltefing curing
rendering & finishing the exposed "~ e o - 2nd washing
of single (a) R.C work inroof 2> -5 o > znd another
structure member laid in site ~olete in all
respect (i) Ratio 1:2:4 (90) Lbs ce: oo e o ERE T (7
e T UURER TReween]




[S.%]

ITEM OF WORK o

10

Fabrication of mild steel reinfo~ement for cer &, =

& bending laying in position nuzkizg ety oot
binding wire also include remo.:.. . UMk
(S.1.No. 7(ii) P-19}

~__UNIT |  AMOUNT |
+luding cutting
umng cost of

3 "PCwt [Rs. 78927]
11 Cement plaster 1:6 Upto 20" he:gnt(a: 4 ticc-as o v = 570
TUTTTT s T UTPY%SH|Res. 41727]
12 Cement plaster 1:4 Upto 20" eigint poisk (30 ET
Qe i _%Sft |Rs. 41555
13 Providing & lying c.c topping 1.2 5 2" ik
o T Z%Sft_|Rs. 10547]
14 11/2 thick
T ST |Rs. 12665)
15 Making and fixing iron stesl giatca coor 2.2 .30 o 000 from with
locking arrangement 20' guaze (5.1 sh=-t
i 2.5ft_|Rs. 69038]
16 White washing wali three coats
LW 0 %S| |Rs. 19819]
17 Preparing new surface painting jus """ 1 o0 o a7 work three
e F%Sft |Rs. 1703]
18 Cement concrete plain 1:2:4 i/ ~e> b
- Y 50935
~ o -3 Total Rs. 638223
e =2~ Total Rs. 3445627

CONTRACTOR

CTun EnGINEER HIGHWAYS
wiAION UMERKOT




S.No. 64
SCHEDULE “B” PART-"A"

CONSTRUCTION OF ROAD FROM BUSTAN NABISAR SHAH BAIG RIND ROAD TO
JAVED JATT, CH. FAZAL ILLAHI & AZAM JATT TO VILLAGE JAVED JATT

MILE 0/0-1/0 {1.61 KMS) REMAINING WORK
[s#] iITEM OF WORK QTY RATE | UNIT AMOUNT

1 SUB GRADE:
Sub grade including earth excavation are filling to an averagedepth of
9" dressing to camber and consolidation with power roller

751035 | 526.28 | P%Sft |Rs.  268587]

2 SUB-BASE COURSE; -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1
1/2" in gauge of approved quality from approved quarry in required
thickness of 6" in 2 layers to proper camber and grade including hand
packing filling viods with 20 Cft of Pit Canal Sand having plasticity index of
not more than 6% of suitable quality watering and compacting to achieve 98-
100% density as per medified AASHO specification. Rate includes, all types
of materials, T&P and carriage upto site of work (3 chains).
[ 23230 [|10596.42| P%Cft [Rs. 2461548]

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with 5 I
10877 2813.35 P%Rft [Rs. 306008

5 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2” in gauge of approved
quality properly graded in required thickness of 6" to proper camber & grade including supplying
and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with
stone metal after initial rolling watering and compacting to achieve 100% density as per
modified AASHO. Specification. (Also include providing & using templates, camber plates,
Screen forms and carriage uptosit ork, (3 Chains)
16315 [12039.02] P%Cft |Rs.  1964166]
6 THREE COAT SURFACE DRESSING
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)
9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 |bs of Bitumen 80/100
penetration including cleaning the road surface, rolling after each coat etc complete. Rate
[ 65261 [ 4360.77 | P%Sft [Rs.  2845882]
6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 8" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. {(in ordinary
[ 54398 | 2208.37 [ P%O0Cft [Rs. 120131

Total Rs.| 7966322

Ded: Different Costof  23.02 Ton Bitumen
@ Rs. 22606.00 Per Nos {-) Rs. 520390
| TotalRs.| 7445932]

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




S.No. 64

SCHEDULE “B” {01 No(s). Culvert(s)

CONSTRUCTION OF ROAD FROM BUSTAN NABISAR SHAH BAIG RIND ROAD TO
JAVED JATT, CH. FAZAL ILLAHI & AZAM JATT TO VILLAGE JAVED JATT

MILE 0/0-1/0 (1.61 KMS) REMAINING WORK
[s.#] ITEM OF WORK QTyY RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering
and ramming lead upto 5.00 ft. (in ordinary soil)
[ 1056 [ 3176.25 [ P%0Cft |Rs. 3354]
2 CEMENT CONCRETE RATIO {1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
[ 239 ] 9416.28 | P%CH |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 |12501.41| P%Cft [Rs. 59257}
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without
shuttering (Ratio 1:2:4).

[ 89 [14429.25] P%Cft |Rs. 12842]

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including
cutting, bending, laying in position, making joints and fastenings including
cost of binding wire (also includes removal of rust from bars )
[ 505 | 4820.20| P.Cft |[Rs. 24342|

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except
the cost of steel reinforcement and its labour for bending and binding which
wil be paid separately. This rate also includes all kinds of forms moulds:
litting shuttering curing rendering and finishing the exposed surface
{including screening and washing of shingle). R.C. work in roof slab, brams,
columns rafts, lintels and other structural members laid in situ or precast laid
in position complete in all respects. Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4
Cft. Shingle 1/8" to 1/4" gauge.

| 80 [ 337.00 [ P.Cft IRs. ZBQBQ
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works
of Partal wood (2nd class) (a) Vertical.
[ 28 | 3127.41 | P%Sft |Rs. 876]
8 GCEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

| 261 | 2344.59 | P%Sft |Rs. 6119
Total Rs. | 156255
156255 x 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT




S.No.
SCH

65
EDULE “B” PART-"A"

CONSTRUCTION OF ROAD FROM MIR MORI DARELO ROAD TO VILLAGE
MOHAMMAD YOUSIF CHANDIO

[S#]

MILE 0/0-0/6 {1.20 KMS) REMAINING WORK
ITEM OF WORK | QTY RATE | UNIT | AMOUNT |

1

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1
1/2" in gauge of approved quality from approved quarry in required
thickness of 6" in 2 layers to proper camber and grade including hand
packing filling viods with 20 Cft of Pit Canal Sand having plasticity index of
not more than 6% of suitable quality watering and compacting to achieve 98-
100% density as per modified AASHO specification. Rate includes, all types
of materials, T&P and carriage upto site of work (3 chains).

[5605_ [10553.12] P%Cft |Rs. 581502}

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" 3" of Ist class burnt Bricks,

excavation for laying edaing with Small 1ri i i
7712 [ 2886.32 P%Rft iRs. 222593|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved
quality properly graded in required thickness of 6" to proper camber & grade including supplying
and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with
stone metal after initial rolling watering and compacting to achieve 100% density as per
modified AASHO. Specification. {Also |nc|ude providing & using templates, camber plates,

Screen forms and carriage uptosite
11567 i11990 84| P%Cft |[Rs.  1386980]

THREE COAT SURFACE DRESSING

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)
9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100
penetration including cleaning the road surface, rolling after each coat etc complete. Rate

| 46270 ] 4357.25 I P%Sft le 20161001

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 8" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft, and lift upto 5.0 f. (in ordinary

[38568 | 2208.37 | P%O0GH |Rs. 85172
Total Rs.] 4302347

Ded: Different Cost of 16.32 Ton Bitumen
@ Rs. 22606.00 Per Nos {-) Rs. 368930
| Total Rs.] 3933417]

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT




3.No, 65

SCHEDULE “B” ( (s) (s)
CONSTRUCTION oF ROAD From 01!1!?'0?218 v :

CEMENT CONCRETE RATIO (1:7:5):

Cement Concrete brick or Stone ballast 1 1/2 to o gauge. Ratip 1:4:8

: .
3 PUCCA BRiCK work Ratio L2168 | Pricq [Rs. 22505]

Pucca brick work in foundation and plinth in cement

sand mortar 1.4

474 12501.417 Py,crp [Rs. 59257]

4 CEMENT CONCRETE 1:2:9): .
({:Jeme:ntt c?.nca;etde plain including pJacing,compacting, finishing ang curing
omplete (ingly ing Screening and washin of ston i :
shutterr’ng {Ratio 1:2:4). ° 7 ogreaate without

| 89 | 14429.25T Poicrh [Rs. 12842]

cost of binding wire {also includes removal of rust from bars.}

| 5.05 | 482020 | P.CcRt [Rs. 24342|

6 R.C.C. WORK, RATIO 1:2:4; -
Reinforced cemnt concrete work including all labour and materials except
the cost of steel reinforcement and its labour for bending and binding which
wil be paid Separately. This rate also includes all kinds of forms moulds:

L8 ] 337.00 | P.Cit |Rs. 26960]

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works
of Partal wood (2nd class) (a) Vertical,
28 | 3127.41 | P%STt |Rs, 876]

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

| 261 [ 234459 | P%aft (Rs. 6119

Total Rs. | 156255

156255 x 1 = 156255

EXECUTIVE ENGINEER HIGHWAYS

R
CONTRACTO DIVISION UMERKOT
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