Phone (Office) 0238-500052 No. TC/G-55/785 /of 2018
OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT
Dated: 22 -03-2018

NOTICE INVITING TENDERS

As per SPPRA Rules 2010 (Amended 2013), sealed tenders are invited from the interested

persons/suppliers/contractors/companies on Standard Bidding Documents for procurement as per attcahed
listed works.

LIST OF WORKS

1. The intended participants car purchase the separate set of tenders on payment of tender
fee for each work uptos#-©5.2018 with effect from date of publication in newspapers.

2, The tenders shall be received oncf.©% 2018 @ 1:00 P.M and tender shall be opened on
same date @ 2:00 PM, in the presence of tender opemng!evaluatlon committee and bidders or their
authorized representatives who wish to be present.

3. Registration with income Tax department (NTN Certificates) and copy of CNIC (4 Copies).
4. Registration of Pakistan Engineering Council for the year 2018.

5. - Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in
the department.

6. The bidders should submit earnest money as shown against each work in shape of call
deposit prepared from the schedule bank in favour of the undersigned.

7. The Eligibility of Contractors/Suppliers contain registration with Sindh Revenue Board as
per SPPRA Rule-46 (i) a (iii}

8. The competent authority has right to reject any or all tenders as per SPPRA Rules.

9. Affidavit with effect that the firm/contractor has not been black listed previously by any
executing agency.

10. Affidavit with effect that all documents/particularsfinformation furnished are frue and
correct.

11. in case of firm, list of partners/parinership deed, be furnished by giving full particulars of

directors/proprietors or others details related with power of attorney. In case of being sole proprietor who
such undertaking on affidavit may be furnished.

12 In case of any work remains un-responded the dates of issuefreceipts will be as under.

If the undersigned happens to be out of the Headquarter on the date of opening of tenders
the same will be opened on the next working day at 1:00 PM.

Attempt Date of issue at 1:00 PM Date of Receipt and Opening at 2:00 PM

2nd ok, 0% 2018 &L 0% .04.2018
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LIST OF WORKS

S.#

NAME OF SCHEME

ESTIMATED

COST

EARNEST
MONEY 5%

COMPLETION
PERIGD

TENDER

FEE

Construction Of Road From Mirpurkhas
Umerkot Chhor Road @ Point Fauiji Battha
Walhar Road To Connect Hirabad Shive Jo
Mander Road Mile 0/0-0/5 (1.00 Kms)

7.277

0.3633

02 Months

3000

Construction Of Road From Umerkot Cheel
Bund Diggu Via Bhanano Road To Village
Tillan Palli (Ahmed Paro) Mile 0/0-0/1+390
{0.32 Kms)

2.7715

0.1386

02 Months

3000

Construction Cf Road From Umerkot Cheel
Bund Seenhoi Dars Road To Village Syed
Tahir Shah Mile 0/0-0/1 (0.20 Kms)

1.800

0.0900

02 Months

3000

Construction Of Road From Samaro
Umerkot Halepota Rasti Road To Village
Ramzan Halepoto Mile 0/0-0/1 (0.20 Kms)

1.600

0.0800

02 Months

3000

Construction Of Road From More Khan Bux
Stop Jattu Palii Via Khan Sahib Atta
Mohammad Pali Road To Otague Manzoor
Palli Mite 0/0-0/1+330 (0.30 Kms)

20382

0.1020

02 Months

3000

Construction Of Road From Dhoronaro
Umerkot Via Rana Jagir Road @ Point
Lakhi Water Haji Rehmatuliah Rahimaon
Road To Village Lugman Palfi Mile 0/0-1/7
{3.00 Kms) Phase-| Mile 0/0-1/3 (2.20 Kms)

15.000

0.7500

02 Months

5000

Construction Of Road From Umerkot Cheel
Bund Nabisar Thar Chehiar Road To Jogi
Paro & Kolhi Paro Mile 0/0-0/6 {1.20 Kmns)

0.5023

0.4751

02 Months

3000

Construction Of Road From Umerkot
Dheronare Via Kotwah @ Point Gulab Mori
To Village Afzal Haelpoto To Connect Fakir
Hashim Halepoto Road Mile 0/0-0/3+330

5.0000

0.2500

02 Months

3000

Construction Of Road From Umerkot Cheel
Bund Nabisar Thar Chehlar Road To
Baheed Paro Mile 0/0-0/3 (0.60 Kms)

52138

0.2607

02 Months

3000

10

Construction Of Road From Samaro
Umerkot Road To Otaque Haji Abdul Karim
Palli Mile G/0-0/5+330 (1.10 Kms)

7.9285

0.3%64

02 Months

3000

11

Rehabifitation Of Road From Samatro
Umerkot Road @ Road Samaro (Town
Partion} Mile 4/3-4/6 {0.60 Kms) In Portions

4.8000

0.2400

02 Menths

3000

12

Reconditioning Of Various Streets Of Ward
Na. 07 In Kunri Town Mile 0/0 ~ 1/0 {1.61
Kms) )

8.5210

0.4761

02 Months

3000

13

Construction Of Road From Kunri Nabisar
Thar Road To Village Ameer Hassan
Khaskheli Mile 0/2+330-0/7+330 (1.00 Kms)

7.6000

0.3800

02 Months

3000

14

Rehabilitation Of Road From Patio Khan
More Road To Muhaijir Daro Mile 2/2-3/4
{2.00 Kms) Mile 2/2-3/2 (1.61 Kms) In
Porfions

6.7204

0.3360

02 Months

3000

15°

Rehabilitation Of Road From Darelo Mori
Darelo More Road To Fakir Mir Hassan
Wasayopoto Mile 0/0-0/4 (0.80 Kms) in
Portions

3.0000

0.1500

02 Months

3000




S#

NAME OF SCHEME

ESTIMATED
COsT

EARNEST
MONEY 5%

COMPLETION
PERIOD

TENDER
FEE

32

Reconditioning Of Various Street Of Nabisar
Road Mile 0/0-1/0 (1.61 Kms)

8.0000

0.4000

02 Months

3000

33

Reconditioning Of Road From Allah Wala
Chowk (Kunri} To Naka Bodar Farm Asian
Bank Road Mile 0/0 - 0/5 (1.00 Kms)

7.6430

0.3822

02 Months

3000

34

Reconditioning Of Road From Umerkot
Cheel Road To Okraro Panwhar Road Mile
0/0-2/0 (in Portions) Phase-I Mile 0/0-0/5
(1.00 Kms) In Portions

4.1082

0.2054

02 Months

3000

35

Construction Of Road From Mirpurkhas
Umerkot Road @ Point Cattle Farm - Ali Bux
Banglani Road To Village Arz Mohmmad
Banglani & Sajjid Banglani Mile 0/2+330-0/5

3.9275

0.1964

02 Months

3000

36

Construction Of Road From Umerkot
Dhoronare Via Kotwah Anwer Palli Road To
Village Mehmood Palli Haar Mile 0/0-
0/1+330 (0.30 Kms)

22320

0.1116

02 Months

3000

37

Construction Of Road From Samaro
Umerkot Road To Village Zulfiquar Ali
Khaskheli Mile 0/0-0/2 (0.40 Kms)

2.8704

0.1435

02 Months

3000

38

Construction Of Road From Mirpurkhas
Umerkot - Abdul Majeed Arain Road To
Village Rahoo Khan Bhund Mile 0/2+330-
0/4 (0.30 Kms)

2.1497

0.1075

02 Months

3000

39

Construction Of Road From Mirpurkhas -
Chhor Road Along Railway Line To Village
Qamar Din Arisar Mile 0/0-0/4 (0.80 Kms)

5.063

0.2532

02 Months

3000

40

Construction Of Road From Ram Jago
{ADB) Road To Village Mohammad Lugman
Rahimoon Mile 0/0-0/7 {1.40 Kms) Phase-|

2.7789

0.1389

02 Months

3000

41

Construction Of Road From Samaro Bacha
Bund Road @ Point Rahooabad Stop To
Village Khalifo Shoukat Ali Rahoo Mile 0/0-
0/2 (0.40 Kms)

3.1008

0.1550

02 Months

3000

42

Construction Of Road From Bhooral Shah
Road To Village Jan Muhammad Siyal Via
Ch. Sharif Arain Mile 0/0-0/3+400 {(0.72

5.0068

0.2503

02 Months

3000

43

Construction Of Road From Sirhari Shakh
Hiral Road To Village Babu Siyal (Porho
Parhyar) Mile 0/0-0/2 (0.40 Kms)

3.086

0.1543

02 Months

3000

44

Construction Of Road From Akri City To
Hyder Farm Road Mile 0/0-0/3+330 (0.70
Kms)

59338

0.2967

02 Months

3000

45

Construction Of Road From Soofi Orangzeb
Road To Village Soofi Abdul Ali Mile 0/0-0/2
(0.40 Kms)

3.6095

0.1805

02 Months

3000

46

Construction Of Road From Khambhro
Waithari Road To Village Mian Noor
Mohammad Walhari Mite 0/0-0/2 (0.40 Kms)

3.3309

0.1665

02 Months

3000

47

Construction Of Road From Dhoronaro
Ghulam Nabishah Road To Village Khamiso
Bheel Mile 0/0-0/2 (0.40 Kms)

2.5996

0.1450

02 Months

3000

48

Construction Of Road From Samaro
Umerkot - Dilawar Khan Banglani Road To
Village Abdu! Fateh Khan Bhurgari Mile 0/0-

0/1 (0.20 Kms)

1.5623

0.0781

02 Months

3000




ESTIMATED | EARNEST |COMPLETION] TENDER
S# NAME OF SCHEME COST |MONEY5%| PERIOD FEE

Canstruction Of Road From Samaro
Umerkot - Jan Mohammad Bhurgari Road
49 @ Mile 0/3 To Village Nazeer Ahmed 34219 01714 02 Months 3000
Bhurgari Mile 0/3-0/5 (0.40 Kms)
Construction Of Road From Dhoronaro
Umerkot Via Rana Jagir (LLakhu Mori) To
50 Fakir Naseer Rajar Road To Village Bashir 1.8468 0.0523 02 Months 3000
Rajar Mile 0/0-0/1 (0.20 Kms)
Construction Of Road From Mirpurkhas
g5q (Umerkot Chhor Bye Pass Road To Village
Ibrahim Mangrio {Khet Singh) Mile 0/0-0/1
{0.20 Kms}
Construction Of Road From Mirpurkhas
Umerkot Road @ Point Cattle Farm To
52 Village Ali Bux Mohmmad Banglani To 3.5518 0.1776 02 Months 3000
DOtaque Sajjad Banglani Mile 0/0-1/3+200
Construction Of Road From More Khan Bus
53 Stop Jattu Palli Via Khan Sahib Atta
Muhammad Palli Road To Village Raja
Moazam Mile 0/0-0/1 (0.20 Kms)
Constructoin Of Road From Kaplore
54 |Hadakar - Dhabi Road To Village Noor-Ud- 5.3800 0.2695 02 Months 3000
Din Samoon Dhabi Mile 0/0-0/2 (0.40 Kms)
Construction Of Road From Samaro Bacha
Bund @ Gul Hassan Memon Road To
Village Abdul Sattar Khaskheli & Ch. Ajjaz 4.3326 0.2166 | 02 Months 3000
Mile 0/0-0/3 (0.60 Kms)

Copy forwarded to:-

1. The Deputy Commissioner District Umerkot for favour of kind information.

2. The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block
No: 96 Karachi alongwith seven copies of the Advertisement for its publication in leading Sindni & Urdu 03
Newspapers English/Urdu and Sindhi

1.6113 0.0806 02 Months 3000

1.5479 0.0774 02 Manths 3000

55

3. The Director (C.B) Sindh Publi¢ Procurement Regulatory Authority Planning & Development
Department Karachi.

4. The Chief Engineer, Highways Government of Sindh Hyderabad for favour of his kind
information.

5. The Superintending Engineer Works & Services Department District Umerkot.

6. The Assistant Engineer Highways Sub-Division (all) Under W&S Deptt: Umerkot. He is directed
for vide publicity and for office record.

7. Drawing Branch/Correspondence Branch, Notice Board.

8 . The Divisional Accounts Officer (Local) for information.

9, Government of Sindh Website www.sindh.gov.pk Secretary Information Technology
Department Government of Sindh Karachi Building No. 6, 1st Fioor Sindhe Secretariate.

10. Sindh Public Procurement Rgulatory Authority Block-8, Sindh Secretariate 4-A, Court Road,

Karachi. Website www.pprasindh.gov.pk.
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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

No. TC/G-55/ 71/ 2018 Dated: 22- 03 -2018

BIDDER'S ELIGIBILITY/QUALIFICATION

Regarding the NIT of this office bearing No. TC/G-55; 7 Gdated: 22.03.2018, (applicable

on tenders form {Sr. 01 to 68) (Rule No. 21(1)/a SPPRA Rules2010).

ELIGIBILITY/QUALIFICATION CRITERIA

5.4 REQUIRED ELIGIBILITY/QUALIFICATION CRITERIA
1 Registration with PEC 2018
2 NTN (Number)
3 Sales Tax Registration (Where Applicable}
4 Registration with Sindh Revenue Board {SRB) (Where Applicable)

QUALIFICATION CRITERIA

5 Minimum Three years experience of relevant field
5 Turnover of at least last three years
7 Bid Security must be attached
8 Bid is signed, named and stamped by the authorized person of the firm/contractor alongwith

authorization letter.
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ANNUAL PROCUREMENT PLAN FINANCIAL YEAR 2017-18
HIGHWAY DIVISION UMERKOT
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COMMUNITY DEVELOPMENT PROGRAMME 2017-18
Construction Of Road From Mirpurkhas Umerkot Single
Chhor Road @ Point Fauji Battha Walhar Road To _ _ _
1 | Connect Hirabad Shive Jo Mander Road Mile 0/0-0/5 Road Work|  7.277 7:277 | Non ADP MmmMM:% Yes
(1.00 Kms) nvelop
Construction Of Road From Umerkot Cheel Bund Single
2 |biggu Via Bhanano Road To Village Tillan Pallij Road Work| 27715 27715 | Non ADP | stage one Yes - - -
(Ahmed Paro) Mile 070-0/1+390 (0.32 Kms) envelope
Construction Of Road From Umerkot Cheel Bund Single
3 |Seenhoi Dars Road To Village Syed Tahir Shah Mite] Road Work 1.800 1800 | Non ADP | stageone | Yes - - -
0/0-0/1 (0.20 Kms) envelope
Construction Of Road From Samaro Umerkot; Single \u
4 |Halepota Rasti Road To Village Ramzan Halepoto| Road Work 1.600 1600 | Non ADP | stage one Yes - - -
Mile 0/0-0/1 (0.20 Kms) envelope
COTSTUCTon U Roag FTom more knan Bux Stop Single
Jattu Palli Via Khan Sahib Atta Mohammad Pali
[ R S - - -
5 |Road To Otaque Manzoor Palii Mile 0/0-0/1+330 Road Work| 20392 | 20392 | Non ADP | stageone | Ye
/0 A0 Kme) envelope
Construction Of Road From Dhoronaro Umerkot Via )
Rana Jagir Road @ Point Lakhi Water Haji Single
6 IRehmatullah: Rahimoon Road To Village Lugmanj Road Work 15.000 15.000 | Non ADP | stage one Yes - - -
Palli Mile 0/0-1/7 (3.00 Kms} Phase-l Mile 0/0-1/3 envelope
(2.20 Kms)
Gonstruction Of Road From Umerkot Cheel Bund Single
7 |Nabisar Thar Chehiar Road To Jogi Paro & Kothi| Road Work| 9.5023 95023 | Non ADP | stage one Yes - - -
Paro Mile 0/0-0/6 (1.20 Kms) envelope
Construction. Of Road From Umerkot Dhoronaro Via Single
Kotwah @ Point Gulab Mori To Village Afzal
” . . n Yes - - -
8 Maelpoto To Connect Fakir Hashim Halepoto Road Road Work|  5.0000 5.0000 | Non ADP MﬂmM_M M
Mile 0/0-0/3+330 (0.70 Kms) P
Construction Of Road From Umerkot Cheel Bund Single
9 |Nabisar Thar Chehlar Road To Baheed Paro Mile! Road Work| 52139 52139 | Non ADP | stageone | Yes - - -
0/0-0/3 {0.60 Kms) envelope
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Construction. Of Road From Samaro Umerkot Road Single
10 {To Otaque Haji Abdul Karim Palli Mile 0/0-0/5+330]| Road Work| 7.9285 7.9285 | Non ADP | stageone | Yes - - -
(1.10 Kms} envelope
Rehabilitation Of Road From Samare Umerkot Road Single
11 |@ Road Samaro (Town Portion) Mile 4/3-4/6 (0.60| Road Work| 4.8000 4.8000 | Non ADP | stageone | Yes - - -
Kms) In Portions envelope
Reconditioning Of Varicus Streets Of Ward No. 07 In Single
12 Kunri Town Mile 0/0 - 1/0 (1,61 Kms) Road Work|] 9.5210 9.5210 | Non ADP | stageone | Yes - - -
envelope
Construction. Of Road From Kunri Nabisar Thar Single
13 |[Road To Village Ameer Hassan Khaskheli Mile| Road Work}] 7.6000 7.6000 | Non ADP | stageone | Yes - - -
0/2+330-0/7+330 (1.00 Kms) envelope
Rehabilitation Of Road From Palio Khan More Road Single
14 |To Muhajir Daro Mile 2/2-3/4 (2.00 Kms) Mile 2/2-3/2| Road Work] 6.7204 6.7204 | Non ADP | stage one | Yes - - -
(1.61 Kms) In Portions envelope
Rehabilitation Of Road From Darelo Mori Darelo Single
15 [More Road To Fakir Mir Hassan Wasayopoto Mile| Road Worki 3.0000 3.0000 | Non ADP ] stageone | Yes - - -
0/0-0/4 (0.80 Kms) in Portions envelope
Reconditioning Of Road From Kunii Nabisar Thar Single
16 |Kunri Memon Road To Yaseen Memon House Mile] Road Work} 0.8630 0.8630 | Non ADP | stageone | Yes - - -
0/0 - 0/1 (0.20 Kms) envelope
Construction: Of Road From Bashir Ahmed Jatt - Single
Ghulam Muhammad Khaskheli Via Hanif Khaskheli
17 Road To Village Wadero Wahid Khaskheli Mile 0/0- Road Work} 7.3116 7.3116 | Non ADP mrm_m_mﬂ one| Yes -
0/6 (1.20 Kms) Phase-l Mile 0/0-0/5 (1.00 Kms) envelope
Construction. Of Road From Dharmoon Bheel Road Single
18 |To Village Versi Kacchi Mile 0/0-1/7 (3.00 Kms)| Road Work| 4.4054 4.4054 | Non ADP | stageone | Yes - - -
Phase-I Mile 0/0-0/3 (0.60 Kms) envelope
IConstruction Of Road From Mir Mori Darelo Road To Single
19 |Village Niazi Khan Chandio Mile 0/0-0/1+330 (0.30] Road Work 22136 2.2136 | Non ADP | stage one Yes - - -

Kms)

envelope




e |z 3 |3 -
gz |5Cae TSc [ §¢E - §
35 |5£28%T] 8 5 m 2+ 1 23 Timing of Procurements
S# Description of Procurement >0 2 2o8| £ cH& t 9L Ren
o — =T M o A [+) = 0
= o Ew 2 = L) ofn< = Y5
3% |g88°| Ef |5¢< o g
& & © & S~ o 1stQtr | 2nd Qtr | 3rd Qtr | 4th Qtr
Construction Of Road From Samarc Kunri - Liaquat Single
20 |K.K Road To Viliage Jan Muhammad Kapri Mile 0/0-] Road Work| 5.0060 5.0000 | Non ADP | stageone | Yes - - -
1/2 (2.00 Kms) Phase-| Mile 0/0-0/3+330(0.70 Kms) envelope
Construction Of Road From Kunri Nabisar Thar Hasif Single
21 |Khan Rind Road Te Village Hanif Oagy Mile 0/0-| Road Work] 2.2028 22028 | Non ADP | stage one | Yes - - -
0/1+330 (0.30 Kms) envelope
Reconditioning Of Road From Kunri Nabisar Thar Single
22 |Road To Otaque Ch. Igbal Mile 0/0 - 0/5 (1.00 Kms)j Road Work{ 2.5000 2.5000 | Non ADP | stageone | Yes - - -
Mile 0/0 - 072+330 (0.50 Kms) envelope
Construcion: O Road From Kunn More Jhango Single
Hayat To Ch. Umer Din Gapno Road To Village Ch. s B _ _
23 | Abdul Aziz Gapno Mile 0/0-172 (2.00 Kms) Phase-ti| 1020 Work| 32835 | 32935 | Non ADP mﬁmm_ o:M ve
Mile 0/3-0/5+330.(0.50 Kms) envelop
Single
Construction: Of 02 Nos. Culverts And Approach On Yes . _ -
24 Sarmast Khan Rind & Nawab Shahmir Talpur Road Road Work ~ 0.7817 0.7817 | Non ADP | stage one
envelope
Reconditioning Of Road From Samaro Kunri Road Single
To Bustan Pucca More Road Via Dr. Narain Das
m - - -
25 | \ile 0/0-3/7 (6.20 Kms) Phase-lv Mile 2/6+330 - 37} 08d Work|  8.0000 } 80000 | Non ADP mﬂmw_ o:mm Ye
(1.90 Kms) envelop
Construction Of Road From Samaro Kunri Road @ Single
26 |Toba Shakh Stop To Otague Qazi Sadique Mile 0/0-] Road Work 3.456 3456 | Non ADP | stage one | Yes - - -
0/5 (1.00 Kms) Phase-I Mile 0/0-0/2+330.(0.50 Kms) envelope
Construction. Of Road From Mehrab Banglani Road Single
27 {To Village Din Mohammad Banglani Mile 0/0-| Road Work{ 2.6175 26175 | Non ADP | stage one | Yes - - -
0/1+330 (0.30 Kms) envelope
R diticning Of Vari Street Of Talhi Road Mil Single
econditioning arious Stree alhi Road Mile “ Yes ) ; _
28 0/0-0/5 (1.0 Kms) Road Work 5.000 5.000 | Non ADP | stage one
envelope
Construction: Of Road From Samaro Umerkot! Single
Muniume Palli More Jhango Via Jan Muhammad Y
. es - - -
29 1p4lli Road To (1) Otauge Saifuliah Palli 500 Rit, (2) "0ad Work|  1.8220 | 1.8220 | Non ADP Mﬁmw_%:mw
Phatan Palli 300 Rft. Mile 0/0-0/1+140 (0:24 Kms) P
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Construction: Of Road From Dharonaro Umerkot Via Single
30 {Rana Jagir Road @ Point Lakhi Water To Village| Road Wosk] 6.9828 £.9828 | Non ADP | stageone | Yes - - -
Haji Rehmatuliah Rahimoon Mile 0/3-1/1 (1.20 Kms) envelope
Widening/Reconditioning Of Road From Samaro Single
31 {Kunri Road @ Point Oil Mill To Bustan City Mile 12/4| Road Work] 8.6000 8.0000 | Non ADP | stageone { Yes - - -
- 13/0 (0.80 Kms) envelope
ditioni Vari s Of Nabisar Road Single
32 [Reconditioning Of Various Street r Road| poad Work| 80000 | 8.0000 | Non ADP | stageone | Yes - - -
kMile 0/0-1/0 (1.61 Kms)
envelope
Reconditioning Of Road From Allah Wala Chowk Single
33 {(Xunri) To Naka Bodar Farm Asian Bank Road Mile| Road Work| 7.6430 76430 | Non ADP | stageone | Yes - - -
0/0 - 0/5 {1.00 Kms) envelope J
Reconditioning Of Road From Umerkot Cheel Road Single
34 {To Okraro Panwhar Road Mile 0/0-2/0 (In Portiens)| Road Work| 4.1082 41082 1 Non ADP | stage one Yes - - -
Phase-| Mile 0/0-0/5 (1.00 Kms) In Portions envelope
Construction Of Road From Mirpurkhas Umerkot Single
Road @ Point Cattle Farm - Aii Bux Banglani Read nel Yes _ _ _
35 |70 Village Arz Mohmmad Banglani & Saijid Bangiani| (030 Work| 38275 | 3.275 | Non ADP MMWM_M ©
Mile 0/2+330-0/5 (0.50 Kms) pe
Construction: Of Road From Umerkot Dhoronare. Via Single
36 [Kotwah Anwer Palii Road To Village Mehmood Palli] Road Work] 2.2320 2.2320 | Non ADP | stageone | Yes - - -
[Haar Mile 0/0-0/1+330 (8.30 Kms) envelope
lConstruction Of Road From Samaro Umerkot Road Single
37 |To Village Zulfiquar Al Xhaskheli Mile 0/0-0/2 {0.40) Road Work| 28704 2.8704 | Non ADP | stage one Yes - - -
Kms) envelope
Construction Of Road Feom Mirpurkhas Umerkoet - Single
38 jAbdul Majeed Arain Read To Village Rahoo Khan| Road Work] 2.1497 2.1497 | Non ADP | stageone | Yes - - -
Bhund Mile 0/2+330-044 {0.30 Kms) envelope
Construction Of Road From Mirpurkhas - Chhor Single
39 {Road Along Railway Line To Village Qamar Din| Road Work 5063 5063 | Non ADP | stageone | Yes - - -
Arisar Mile 0/0-0/4 (080 ¥Xms) envelope
Construction Of Road From Ram Jago (ADB) Road Single
40 {To Village Mohammad Lugman Rahimoon Mile 8/0-| Road Watk 2.7789 2.7789 | Non ADP | stageone } Yes - - -
0/7 (1.40 Kms) Phase- Mile 0/0-0/2+330 (0.50 Kms) envelope
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Construction: Of Road From Samaro Bacha Bund Single
41 |Road @ Point Rahooabad Stop To Village Khalifo] Road Work| 3.1008 3.1008 | Non ADP | stage one | Yes - - - -
Shoukat Ali Rahoo Mile 0/0-0/2 (0.40 Kms) envelope _
Construction Of Road From Bhooral Shah Road To Single
42 \Vitlage Jan Muhammad Siyal Via Ch. Sharif Arainj Road Work| 5.0068 5.0068 | Non ADP | stageone | Yes - - - -
Mile 0/0-0/3+400 (0.72 Kms) envelope .
Construction. Of Road From Sithari Shakh Hiral Single
43 |Road To Village Babu Siyal {Porho Parhyar) Mile 0/0} Road Work 3.086 3086 | Non ADP | stageone | Yes - - - -
0/2 {0.40 Kms) envelope
Construction Of Road From Akri City To Hyder Farm Single
Construction oad From Akri City To Hyder Fa v ) ) _
44 Road Mile 0/0-0/3+330 (.70 Kms) Road Work| 5.9338 5.9338 | Non ADP | stage one es
envelope
Construction: Of Road From Soofi Orangzeb Road Single
ruction ad Fro i gz
: ) Y - - -
45 |7 Village Soofi Abdul Ali Mile 0/0-0/2 (0.40 Kms) Road Work| 36095 | 36095 | Non ADP | stage one ) Tes
envelope
Construction Of Road From Khambhro Walhari Single
46 |Road To Village Mian Noor Mohammad Walhari Mile Road Work| 3.3308 33309 | Non ADP | stageone | Yes - - -
0/0-0/2 (0.40 Kms) envelope
Construction Of Road From Dhoronaro Ghulam Single
47 |Nabishah Road To Village Khamiso Bheel Mile 0/0- Road Work| 2.8996 28996 | Non ADP | stageone | Yes - - -
0/2 (0.40 Kms) envelope
Construction Of Road From Samaro Umerkot - Singie
48 |Ditawar Khan Banglani Road To Village Abdul Fateh} Road Work| 1.5623 15623 | Non ADP | stageone | Yes - - -
Khan Bhurgari Mile 0/0-0/1 (0.20 Kms) envelope
Construction Of Road From Samaro Umerkot - Jan Single
49 IMohammad Bhurgari Road @ Mile 0/3 To <_=mmm1 Road Work| 3.4279 3.4279 | Non ADP | stage one | Yes - - -
Nazeer Ahmed Bhurgari Mile 0/3-0/5 (0.40 Kms) envelope -
Construction. Of Road From Dhoronaro Umerkot Via Single
50 |Rana Jagir (Lakhu Mori) To Fakir Naseer Rajar Road| Road Work 1.8468 18468 | Non ADP | stage one | Yes - - -
To Village Bashir Rajar Mile 0/0-0/1 (0.20 Kms) envelope
Construction: Of Road From Mirpurkhas Umerkot Single
51 |Chhor Bye Pass Road To Village lbrahim Mangrio{ Road Work|  1.6113 16113 | Non ADP | stageone | Yes - - -
(Khet Singh) Mile 0/0-0/1 (0.20 Kms) envelope
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Construction: Of Road From Mirpurkhas Umerkot
Road @ Point Catfle Farm To Village Ali Bux Single
52 [Mohmmad Banglani To Otaque Sajjad Banglani Mite{ Road Work{ 3.5518 35518 | Non ADP | stageone | Yes - - -
0/0-1/3+200 (2.30) Phase-| Mile 0/0-0/2+330 (0.50 envelope
Kmsj
Construction: Of Road From More Khan Bus Stop Single
Jattu Palli Via Khan Sahib Atta Muhammad Palli _ _ . 3
53 Road To Village Raja Moazam Mile 0/0-011 (0.20 Road Work{ 1.5479 15479 | Non ADP | stageone | Yes
envelope
Kms)
Constructoin Of Road From Kaplore Hadakar - Single
54 {Dhabi Road To Village Noor-Ud-Din Samoon Dhabi) Road Work]  5.3900 5.3900 | Non ADP | stageone | Yes - - -
Mile 0/0-0/2 (0.40 Kms) envelope
Construction Of Road From Samaro Bacha Bund @ Single
55 [Gul Hassan Memon Road To Village Abdu! Sattar) Road Work| 4.3326 43326 | Non ADP | stageone | Yes - - -
Khaskheli & Ch. Aijaz Mile 0/0-0/3 (0.60 Kms) envelope
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