
S.No. 

Million

Million

05

HIGHWAYS DIVISION UMERKOT

Earnest Money 5%

NIT No. TC/G-55/785, dated: 22.03.2018

Rs. 2.0392

Standard Bidding Documents is intended as a model for

admeasurements (Percentage Rate/Unit price for unit rates in a Bill of

Quantities types of Contract. The main text refers to admeasurements

contract

STANDARD BIDDING DOCUMENT

FOR PROCUREMENT OF WORKS

(For Contracts Costing upto Rs. 2.500 Million)

Name of Work Construction Of Road From More Khan Bux

Stop Jattu Palli Via Khan Sahib Atta

Mohammad Pali Road To Otaque Manzoor

Palli Mile 0/0-0/1+330 (0.30 Kms)

Bid Amount

Tender issued Mr./M/s

0.1020

Completion Period 05 Months

D/R No.

Rs.



(a). Name of Procuring Agency

(b). Brief Description of Works 

(c).Procuring Agency’s address:-

(d). Estimated Cost:-

(e). Amount of Bid Security:- 
(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%) 

(f).Period of Bid Validity (days):- (Not more than sixty days). 

(g).SecurityDeposit:-(includingbidsecurity):-

(in % age of bid amount /estimated cost equal to 10%) 

(h). Percentage, if any, to be deducted from bills :-

(i). Deadline for Submission of Bids along with time :-

(j). Venue, Time, and Date of Bid Opening:- 

(k). Time for Completion from written order of commence: - 

BIDDING DATA 

30 Days

5%

3%

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents). 

EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

(m). Deposit Receipt No: __________________________ Date: _______________________

Amount: _____________ (Rupees _______________________________________________

______________________________) 

Executive Engineer Higways Division Umerkot

Construction Of Road From More Khan Bux Stop

Jattu Palli Via Khan Sahib Atta Mohammad Pali

Road To Otaque Manzoor Palli Mile 0/0-0/1+330

(0.30 Kms)

2.0392

0.1020

1:00 PM on 01.05.2018

2:00 PM on 01.05.2018 office of the

Executive Engineer Highways Division

Umerkot

02 Months

(l).Liquidity damages:- 1% (0.05 of Estimated Cost or Bid cost per day of delay, but total not

exceeding 10%). 

Rs.                     Million

Rs.                     Million


