S.No.
SCH

01
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT CHHOR ROAD @ POINT FAUJI BATTHA WALHAR

ROAD TO CONNECT HIRABAD SHIVE JO MANDER ROAD
MILE 0/0-0/5 (1.00 KMS)

[S.#|

ITEM OF WORK [ QTY RATE | UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

235386 | 3656.23 | P%O0Cft |Rs. 860625|
(b) COMPACTION 95-100% DENSITY
| 47586 | 6190.17 | P%O0Cft |Rs. 294565|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of materials,

TRLD and rarriana 11intn cita nf winrl (? ~haing)

| 20394 | 10466.51 | P%Cft [Rs. 2134540

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 6798 | 2613.18 | P%Rft |Rs. 177644|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 10197 | 11894.46 | P%Cft |Rs. 1212878|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen
80/100 penetration including cleaning the road surface, rolling after each coat etc complete.
Rate includes all cost of materials, T&P and Carriage upto site of work (3 chains).

| 40788 | 434953 | P%Sft |Rs. 1774086|

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in ordinary
soil).

| 33999 | 2208.37 P%0Cft |Rs. 75082
Total Rs.| 6529420

Ded: Different Cost of 14.39 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 325300
| Total Rs.| 6204120]

No. Premium will be allowed on Item No.
Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

01

SCHEDULE “B” (03 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT CHHOR ROAD @ POINT FAUJI

BATTHA WALHAR ROAD TO CONNECT HIRABAD SHIVE JO MANDER ROAD

MILE 0/0-0/5 (1.00 KMS)

|S.#| ITEM OF WORK | QTY RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing, complete
(including screening and washing of stone aggregate without shuttering (Ratio
1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cit |Rs. 24342
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cft |RS. 26960|
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0'" height. 1/2" thick.
[ 261 | 234459 | P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 3 = 468765
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.
SCH

02

EDULE “B”

NAME OF WORK

PART-"A"

CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND DIGGU VIA BHANANO ROAD TO

VILLAGE TILLAN PALLI (AHMED PARO)
MILE 0/0-0/1+390 (0.32 KMS)

[S.#|

ITEM OF WORK QTY RATE | UNIT |

AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.
(a) COMPACTING UPTO 85% DENSITY

(b) COMPACTION 95-100% DENSITY

(a) COMPACTING UPTO 85% DENSITY

(b) COMPACTION 95-100% DENSITY

| 61592 | 3656.23 | P%OCft |Rs. 225195|
| 12692 | 6190.17 | P%OCft |Rs. 78566|
| 12090 | 7723.95 | P%OCft |Rs. 93383|
| 2452 | 10253.72 | P%OCft |Rs. 25142|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TL2D and rarriana 1intn cita nf el chaiog)

| 6490 | 10639.73 | P%Cft |Rs.

690518

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2163 | 2729.96 | P%Rft |Rs.

59049

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 3245 | 12087.22 | P%Cft |Rs.

392230|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3
chains).

| 12980 | 4360.42 | P%Sft |Rs.

565983|

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

Ordinary 9068 2208.37 P%O0Cft [Rs.

20025

With Extra Lead 1751 6278.37 P%O0Cft [Rs.

10993

Total Rs.|

2161084

Ded: Different Cost of 458  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs.

103535

[ Total Rs.|

2057549|

No. Premium will be allowed on Item No.

Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

02

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND DIGGU VIA BHANANO ROAD TO

VILLAGE TILLAN PALLI (AHMED PARO)

MILE 0/0-0/1+390 (0.32 KMS)
ITEM OF WORK QTY RATE | UNIT |

[S.#| AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCft |Rs. 3354]
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41| P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
| 261 | 234459 | P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT
S.No. 02

SCHEDULE “B” PART-C (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND DIGGU VIA BHANANO ROAD TO

VILLAGE TILLAN PALLI (AHMED PARO)




MILE 0/0-0/1+390 (0.32 KMS)

[S.#| ITEM OF WORK QTY RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
2067 | 3176.25 | P%OCft |Rs. 6565|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 344 | 9416.28 | P%Cft |Rs. 32392|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 683 | 12501.41| P%Cft |Rs. 85385|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 96 | 14429.25 | P%Cft |Rs. 13852|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 9.73 | 482020 | P.Cft |Rs. 46901]
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 162 | 337.00 | P.Cft |Rs. 54594|
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 76 | 3127.41 | P%Sft |Rs. 2377}
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
| 302 | 234459 | P%Sft |Rs. 7081
Total Rs.| 249147
249147 X 1 = 249147
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

03

SCHEDULE “B” PART-"A"

CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND SEENHOI DARS ROAD TO

VILLAGE SYED TAHIR SHAH
MILE 0/0-0/1 (0.20 KMS)

[ S.#]

ITEM OF WORK QTY | RATE | UNIT | AMOUNT |

1

S.No.

SUB GRADE:
Sub grade including earth excavation are filling to an averagedepth of 9°" dressing to
camber and consolidation with power roller

23793 | 526.28 | P%Sft |Rs. 125218
(d) EARTH WORK (A - 2 to 4 Soil):

Earth work for road embankment by Buldozers including ploughing, mixing Clod
breaking, dressing and compacting With optimum moisture content. Lead upto 100ft
and lift upto 5.00 ft. in all types of soil, except rock.

(a) COMPACTION 95-100% DENSITY

| 17675 [10253.72| P%OCft [Rs. 181235
(b) COMPACTING UPTO 85% DENSITY
[ 5522 | 6278.37 | P%OCit |Rs. 34669|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in
gauge of approved quality from approved quarry in required thickness of 6" in 2
layers to proper camber and grade including hand packing filling viods with 20 Cft of
Pit Canal Sand having plasticity index of not more than 6% of suitable quality
watering and compacting to achieve 98-100% density as per modified AASHO
specification. Rate includes, all types of materials, T&P and carriage upto site of work

[ 4079 |10942.86] P%Cft |Rs. 446359]

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks, excavation for
laying edging with Small side labours and carriage upto site of work ( 3 chain).

[ 1360 | 2729.96 | P%Rft |Rs. 37127)

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved quality
properly graded in required thickness of 6" to proper camber & grade including supplying and spreading 15
Cft. Stone Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling
watering and compacting to achieve 100% density as per modified AASHO. Specification. (Also include
providing & using templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 2039 [12424.53| P%Cft |[Rs. 253336

SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft. Of

Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including cleaning
the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and
Carriana 11intn cita nf winrlk (2 rhaine)

| 8158 | 4388.24 | P%Sft |[Rs. 357993
Total Rs.| 1435937

Ded: Different Cost of 2.88  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 65105
| Total Rs.|  1370832|

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT

03

SCHEDULE “B” (01 No(s). Culvert(s)




CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND SEENHOI DARS ROAD TO

VILLAGE SYED TAHIR SHAH
MILE 0/0-0/1 (0.20 KMS)

[ S.#]

ITEM OF WORK QTY | RATE | UNIT | AMOUNT |

1

EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering
and ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%OCft [Rs.

3354|

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

| 239 | 9416.28 | P%Cft |[Rs.

22505

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

| 474 [12501.41| P%Cit |[Rs.

59257|

CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without
shuttering (Ratio 1:2:4).

| 89  [14429.25| P%Cft |Rs.

12842

FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of
binding wire (also includes removal of rust from bars.)

| 5.05 | 482020 | P.Cft |Rs.

24342|

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except
the cost of steel reinforcement and its labour for bending and binding which
wil be paid separately. This rate also includes all kinds of forms moulds:
lifting shuttering curing rendering and finishing the exposed surface
(including screening and washing of shingle). R.C. work in roof slab, brams,
columns rafts, lintels and other structural members laid in situ or precast laid
in position complete in all respects. Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4
Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft [Rs.

26960

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works
of Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs.

876

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

| 261 | 2344.59 | P%Sft |Rs.

6119

Total Rs. |

156255

156255 x 1 = 156255

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

04

SCHEDULE “B” PART-"A"

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT HALEPOTA RASTI ROAD TO

VILLAGE RAMZAN HALEPOTO
MILE 0/0-0/1 (0.20 KMS)

[ S.#] ITEM OF WORK QTY | RATE | UNIT | AMOUNT |
1 (d) EARTH WORK (A - 2to 4 Soil):
Earth work for road embankment by Buldozers including ploughing,
mixing Clod breaking, dressing and compacting With optimum
moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of
soil, except rock.
(a) COMPACTION 95-100% DENSITY
14956 | 10253.72| P%OCft [Rs. 153355
(b) COMPACTING UPTO 85% DENSITY
I 4027 | 7723.95 | P%0CHt |RS. 31104|
2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1
1/2" in gauge of approved quality from approved quarry in required thickness
of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than
6% of suitable quality watering and compacting to achieve 98-100% density
as per modified AASHO specification. Rate includes, all types of materials,
T&P and carriage upto site of work (3 chains).
| 4079 [10163.37| P%Cft |Rs. 414564
3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edaing with Small side labours and carriage upto site of work ( 3 chain)
1360 2750.80 P%Rft [Rs. 37411
4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved
quality properly graded in required thickness of 6" to proper camber & grade including supplying
and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with
stone metal after initial rolling watering and compacting to achieve 100% density as per
modified AASHO. Specification. (Also include providing & using templates, camber plates,
Screen forms and carriage uptosite of work. (3 Chains).
| 2039 [11557.13| P%Cft |[Rs. 235650
5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)
9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100
penetration including cleaning the road surface, rolling after each coat etc complete. Rate
includes all cost of materials, T&P and Carriage upto site of work (3 chains).
| 8158 | 4324.89 | P%Sft |Rs. 352825
Total Rs.] 1224909
Ded: Different Cost of 2.88 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 65105
| Total Rs.|  1159804|
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT
S.No. 04

SCHEDULE “B” (01 No(s). Culvert(s)




CONSTRUCTION OF ROAD FROM SAMARO UMERKOT HALEPOTA RASTI ROAD TO

VILLAGE RAMZAN HALEPOTO
MILE 0/0-0/1 (0.20 KMS)

[ S.#]

ITEM OF WORK QTY | RATE | UNIT | AMOUNT |

1

EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering
and ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%OCft [Rs.

3354|

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

| 239 | 9416.28 | P%Cft |[Rs.

22505

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

| 474 [12501.41| P%Cit |[Rs.

59257|

CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without
shuttering (Ratio 1:2:4).

| 89  [14429.25| P%Cft |Rs.

12842

FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of
binding wire (also includes removal of rust from bars.)

| 5.05 | 482020 | P.Cft |Rs.

24342|

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except
the cost of steel reinforcement and its labour for bending and binding which
wil be paid separately. This rate also includes all kinds of forms moulds:
lifting shuttering curing rendering and finishing the exposed surface
(including screening and washing of shingle). R.C. work in roof slab, brams,
columns rafts, lintels and other structural members laid in situ or precast laid
in position complete in all respects. Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4
Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft [Rs.

26960

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works
of Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs.

876

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

| 261 | 2344.59 | P%Sft |Rs.

6119

Total Rs. |

156255

156255 x 1 = 156255

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.
SCH

05
EDULE “B” PART-"

NAME OF WORK

CONSTRUCTION OF ROAD FROM MORE KHAN BUX STOP JATTU PALLI VIA KHAN SAHIB ATTA MOHAMM/#

PALI ROAD TO OTAQUE MANZOOR PALLI
MILE 0/0-0/1+330 (0.30 KMS)

[S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compaci
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth wor
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

26512 | 10253.72 | P%0Cft [Rs. 2718
(b) COMPACTION 95-100% DENSITY
8282 | 7723.95 | P%OCft |Rs. 639

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality fr
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing fil
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types

matariale TO2.D and rarriana 1intn cita nf el clbal

| 6118 | 10076.76 | P%Cft |Rs. 6164

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2039 | 2750.80 | P%Rft |Rs. 560

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 3059 | 11460.75| P%Cft |Rs. 3505

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 12236 | 4317.85 | P%Sft |Rs. 5283
Total Rs. | 18873
Ded: Different Cost of 4.32  Ton Bitumen
@ Rs. 22606.00 Per Nos () Rs. 976
| Total Rs.| 17896

No. Premium will be allowed on Item No.
Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Work
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No. 05

SCHEDULE “B” (04 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MORE KHAN BUX STOP JATTU PALLI VIA KHAN SAHI

ATTA MOHAMMAD PALI ROAD TO OTAQUE MANZOOR PALLI

MILE 0/0-0/1+330 (0.30 KMS)

[S.#]| ITEM OF WORK T QY | RATE | UNIT | AMOUNT
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCft |Rs. 33
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 225
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 592
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 128
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 243
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cft |Rs. 269
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 8
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 61
Total Rs.| 1562
156255 X 4 = 625020
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

S.No. 05

SCHEDULE “B” PART-C (01 No(s) Culvert(s)




CONSTRUCTION OF ROAD FROM MORE KHAN BUX STOP JATTU PALLI VIA KHAN SAHI

ATTA MOHAMMAD PALI ROAD TO OTAQUE MANZOOR PALLI

MILE 0/0-0/1+330 (0.30 KMS)

[S.#]| ITEM OF WORK QTY RATE | UNIT | AMOUNT
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
2067 | 3176.25 | P%OCit |Rs. 65
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 344 | 9416.28 | P%Cft |Rs. 323
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 683 | 12501.41 | P%Cft |Rs. 853
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 96 | 14429.25 | P%Cft |Rs. 138
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 973 | 482020 | P.Cft |Rs. 469
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 162 | 337.00 | P.Cft |Rs. 545
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 76 | 3127.41 | P%Sft |Rs. 23
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
| 302 | 234459 | P%Sft |Rs. 70
Total Rs.| 2491
249147 X 1 = 249147
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT
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S.No.
SCH

06
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM DHORONARO UMERKOT VIA RANA JAGIR ROAD @ POINT LAKHI WATER

HAJI REHMATULLAH RAHIMOON ROAD TO VILLAGE LUQOMAN PALLI MILE 0/0-1/7 (3.00 KMS)
PHASE-I MILE 0/0-1/3 (2.20 KMS)

[S.#]|

ITEM OF WORK | QTY | RATE UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

480856 | 3656.23 | P%0Cft [Rs. 1758120|
(b) COMPACTION 95-100% DENSITY
104689 | 6190.17 | P%OCft |Rs. 648043

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality
from approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing
filling viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering
and compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TOD and ~arriana 1intn cita ~f el ool

| 44867 | 10553.12 | P%Cft |Rs. 4734868|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 14956 | 2701.08 | P%Rft |Rs. 403974|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 22433 [ 11990.84 | P%Cit |Rs. 2689905|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 89734 | 4356.56 | P%Sft |Rs. 3909316

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 74797 | 2208.37 | P%OCft |Rs. 165179
Total Rs.| 14309405

Ded: Different Cost of 31.65 Ton Bitumen
@ Rs 22606.00 Per Nos (-) Rs. 715480
| Total Rs.]  13593925|

No. Premium will be allowed on Item No.
Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

06

SCHEDULE “B” (04 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM DHORONARO UMERKOT VIA RANA JAGIR ROAD @

POINT LAKHI WATER HAJI REHMATULLAH RAHIMOON ROAD TO VILLAGE LUOMAN PALLI

PHASE-I MILE 0/0-1/3 (2.20 KMS)

[S.#]| ITEM OF WORK |  QTY RATE UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
[ 1056 | 3176.25 | P%OCft |Rs. 3354
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
[ 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41| P%Cft |Rs. 59257
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
[ 505 | 4820.20 | P.Cft |Rs. 24342
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
[ 261 | 234459 | P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 4 = 625020
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

07

SCHEDULE “B” PART-"A"

CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND NABISAR THAR CHEHLAR

ROAD TO JOGI PARO & KOLHI PARO
MILE 0/0-0/6 (1.20 KMS)

[S.#]

ITEM OF WORK [ QTY RATE | UNIT | AMOUNT |

1

SUB GRADE:
Sub grade including earth excavation are filling to an averagedepth of 9™
dressing to camber and consolidation with power roller

| 97891 | 526.28 | P%Sft |Rs. 515181|

(d) EARTH WORK (A - 2 to 4 Soil):

Earth work for road embankment by Buldozers including ploughing, mixing
Clod breaking, dressing and compacting With optimum moisture content.
Lead upto 100ft and lift upto 5.00 ft. in all types of soil, except rock.

(a) COMPACTION 95-100% DENSITY

[ 89734 [10253.72] P%OCHt |Rs. 920107|
(b) COMPACTING UPTO 85% DENSITY
[ 24157 ] 7723.95 | P%OCft |Rs. 186587|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1
1/2" in gauge of approved quality from approved quarry in required thickness
of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than
6% of suitable quality watering and compacting to achieve 98-100% density
as per modified AASHO specification. Rate includes, all types of materials,
T&P and carriage upto site of work (3 chains).

| 24473 |[11072.77] P%Cft |Rs. 2709839|

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3 chain)
8158 2761.23 P%Rft |RS. 225261|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved quality
properly graded in required thickness of 6" to proper camber & grade including supplying and spreading 15
Cft. Stone Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling
watering and compacting to achieve 100% density as per modified AASHO. Specification. (Also include
providing & using templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 12236 [12569.10| P%Cit [Rs. 1537955|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft. Of
Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including cleaning
the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and

Carriane 1nto site of work (3 chains).
48946 | 4398.79 | P%Sft |Rs. 2153032
Total Rs.| 8247962

Ded: Different Cost of 17.26 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 390180
| Total Rs.|  7857782|

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

07

SCHEDULE “B” (02 No(s). Culvert(s)

CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND NABISAR THAR CHEHLAR

ROAD TO JOGI PARO & KOLHI PARO
MILE 0/0-0/6 (1.20 KMS)

[S.#]

ITEM OF WORK [ QTY RATE | UNIT |

AMOUNT |

1

EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering
and ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%OCft |Rs.

3354|

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

| 239 | 9416.28 | P%Cft |Rs.

22505|

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

| 474 ]12501.41| P%Cft |Rs.

59257|

CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without
shuttering (Ratio 1:2:4).

| 89  |14429.25| P%Cft |Rs.

12842]

FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of
binding wire (also includes removal of rust from bars.)

| 5.05 | 482020 | P.Cft |Rs.

24342]

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except
the cost of steel reinforcement and its labour for bending and binding which
wil be paid separately. This rate also includes all kinds of forms moulds:
lifting shuttering curing rendering and finishing the exposed surface
(including screening and washing of shingle). R.C. work in roof slab, brams,
columns rafts, lintels and other structural members laid in situ or precast laid
in position complete in all respects. Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4
Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cit |Rs.

26960

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works
of Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs.

876|

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

| 261 | 2344.59 | P%Sft |Rs.

6119

Total Rs.| 156255

156255 x 2 = 312510

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No. 08
SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM UMERKOT DHORONARO VIA KOTWAH @ POINT GULAB

MORI TO VILLAGE AFZAL HAELPOTO TO CONNECT FAKIR HASHIM HALEPOTO ROAD

MILE 0/0-0/3+330 (0.70 KMS)

[S#] ITEM OF WORK T QTY | RATE | UNIT | AMOUNT |

1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

172831 | 3656.23 | P%OCft |Rs. 631910|
(b) COMPACTION 95-100% DENSITY
| 33310 | 6190.17 | P%OCft |Rs. 206195]
2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of materials,
TRLP and rarriana 11intn cita nf winrle (? rhalag)
| 14276 | 10423.20 | P%Cft |Rs. 1488016
3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).
| 4759 | 271953 | P%Rft |Rs. 129422]
4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filing depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).
| 7138 | 11846.27 | P%Cft |Rs. 845587|
5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen
80/100 penetration including cleaning the road surface, rolling after each coat etc complete.
Rate includes all cost of materials, T&P and Carriage upto site of work (3 chains).
| 28552 | 4346.00 | P%Sft |Rs. 1240870]
6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in ordinary
soil).
| 23799 | 2208.37 | P%OCft |Rs. 52557
Total Rs.| 4594557
Ded: Different Cost of 10.07 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 227642
[ Total Rs.| 4366915|
No. Premium will be allowed on Item No.
Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

08

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM UMERKOT DHORONARO VIA KOTWAH @ POINT GULAB

MORI TO VILLAGE AFZAL HAELPOTO TO CONNECT FAKIR HASHIM HALEPOTO ROAD

MILE 0/0-0/3+330 (0.70 KMS)

|S.#| ITEM OF WORK _T QTY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing, complete
(including screening and washing of stone aggregate without shuttering (Ratio
1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
[ 505 | 4820.20 | P.Cit |Rs. 24342
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cft |RS. 26960|
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0'" height. 1/2" thick.
[ 261 | 234459 | P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

09

SCHEDULE “B” PART-"A"

CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND NABISAR THAR CHEHLAR

ROAD TO BAHEED PARO
MILE 0/0-0/3 (0.60 KMS)

[S.#]

ITEM OF WORK [ QTY RATE | UNIT | AMOUNT |

1

SUB GRADE:
Sub grade including earth excavation are filling to an averagedepth of
9" dressing to camber and consolidation with power roller
| 65261 | 526.28 | P%Sft |Rs. 343456|
(d) EARTH WORK (A - 2to 4 Soil):
Earth work for road embankment by Buldozers including ploughing,
mixing Clod breaking, dressing and compacting With optimum
moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of
soil, except rock.
(a) COMPACTION 95-100% DENSITY

| 61182 [10253.72| P%OCft |Rs. 627343
(b) COMPACTING UPTO 85% DENSITY
[ 20399 | 7723.95 | P%OCit |Rs. 157561|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1
1/2" in gauge of approved quality from approved quarry in required thickness
of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than
6% of suitable quality watering and compacting to achieve 98-100% density
as per modified AASHO specification. Rate includes, all types of materials,
T&P and carriage upto site of work (3 chains).

[ 12236 |[11029.47| P%Cft |Rs. 1349566

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edaing with Small side labours and carriage upto site of work ( 3 chain).
4079 2761.23 P%Rft |RS. 112631|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved
quality properly graded in required thickness of 6" to proper camber & grade including supplying
and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with
stone metal after initial rolling watering and compacting to achieve 100% density as per
modified AASHO. Specification. (Also include providing & using templates, camber plates,
Screen forms and carriage uptosite of work. (3 Chains).

| 6118 [12520.91| P%Cft |Rs. 766029
SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)
9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 lbs of Bitumen 80/100
penetration including cleaning the road surface, rolling after each coat etc complete. Rate
includes all cost of materials, T&P and Carriage upto site of work (3 chains).

| 24473 | 439562 | P%Sft |Rs. 1075740
Total Rs.| 4432326

Ded: Different Cost of 8.63 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 195090
| Total Rs.|  4237236|

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

09

SCHEDULE “B” (01 No(s). Culvert(s)

CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND NABISAR THAR CHEHLAR

ROAD TO BAHEED PARO
MILE 0/0-0/3 (0.60 KMS)

[S.#]

ITEM OF WORK [ QTY RATE | UNIT |

AMOUNT |

1

EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering
and ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%OCft |Rs.

3354|

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

| 239 | 9416.28 | P%Cft |Rs.

22505|

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

| 474 ]12501.41| P%Cft |Rs.

59257|

CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without
shuttering (Ratio 1:2:4).

| 89  |14429.25| P%Cft |Rs.

12842]

FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of
binding wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |Rs.

24342]

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except
the cost of steel reinforcement and its labour for bending and binding which
wil be paid separately. This rate also includes all kinds of forms moulds:
lifting shuttering curing rendering and finishing the exposed surface
(including screening and washing of shingle). R.C. work in roof slab, brams,
columns rafts, lintels and other structural members laid in situ or precast laid
in position complete in all respects. Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4
Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cit |Rs.

26960

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works
of Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs.

876|

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

| 261 | 2344.59 | P%Sft |Rs.

6119

Total Rs.| 156255

156255 x 1 = 156255

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

09

SCHEDULE “B” PART - C (P.WALL)

CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND NABISAR THAR CHEHLAR

ROAD TO BAHEED PARO
MILE 0/0-0/3 (0.60 KMS)

[S.#] ITEM OF WORK [ QTY RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering
and ramming lead upto 5.00 ft. (in ordinary soil)
| 688 | 3176.25 | P%OCft |Rs. 2185|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 250 | 9416.28 | P%Cft |Rs. 23541
3 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without
shuttering (Ratio 1:2:4).
| 281 [14429.25| P%Cft |Rs. 40546|
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works
of Partal wood (2nd class) (a) Vertical.
| 250 | 3127.41 | P%Sft |Rs. 7819
Total Rs.| 74091
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.
SCH

10
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD TO OTAQUE HAJI ABDUL

KARIM PALLI
MILE 0/0-0/5+330 (1.10 KMS)
[S.#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |
1 FORMATION: -

Note:

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

276270 | 3656.23 | P%O0Cit |Rs. 1010107
(b) COMPACTION 95-100% DENSITY
52345 | 6190.17 | P%OCft [Rs. 324024|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2D and rarriana 1intn cita nf | P L TN TV A}

| 22433 | 10163.37 | P%Cft |Rs. 2279949

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 7478 | 2750.80 | P%Rft |Rs. 205705

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 11217 | 11557.13 | P%Cft |Rs. 1296363

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3
chains).

| 44867 | 4324.89 | P%Sft |Rs. 1940448

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 37398 | 2208.37 | P%OCft |Rs. 82589
Total Rs. | 7139185

Ded: Different Cost of 15.82 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 357627
| Total Rs.| 6781558

No. Premium will be allowed on Item No.
Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

10

SCHEDULE “B” (02 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD TO OTAQUE HAJI ABDUL

KARIM PALLI
MILE 0/0-0/5+330 (1.10 KMS)
[S.#]| ITEM OF WORK 1 QY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 234459 | P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 2 = 312510
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

10

SCHEDULE “B” PART-C (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD TO OTAQUE HAJI ABDUL

KARIM PALLI
MILE 0/0-0/5+330 (1.10 KMS)
[S.#]| ITEM OF WORK QTY RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
2067 | 3176.25 | P%OCft |Rs. 6565|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 344 | 9416.28 | P%Cft |Rs. 32392|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 683 | 12501.41 | P%Cft |Rs. 85385
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 96 | 14429.25 | P%Cft |Rs. 13852|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 973 | 482020 | P.Cft |Rs. 46901
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 162 | 337.00 | P.Cft |Rs. 54594|
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 76 | 3127.41 | P%Sft |Rs. 2377
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
| 302 | 234459 | P%Sft |Rs. 7081
Total Rs.| 249147
249147 X 1 = 249147
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

11

SCHEDULE “B” PART-"A"

REHABILITATION OF ROAD FROM SAMARO UMERKOT ROAD @ ROAD SAMARO

(TOWN PORTION)
MILE 4/3-4/6 (0.60 KMS) IN PORTIONS

[ S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

EARTH WORK ON BERMS WITH EXTRA LEAD

Earth work for road embankment by Buldozers including ploughing,
mixing Clod breaking, dressing and compacting With optimum
moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of
soil, except rock.

[ 20700 | 7233.37 | P%OCTt |Rs. 149731}

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edaing with Small side labours and carriage upto site of work ( 3 chain).

[ 3154 | 2782.08 | P%Rit |Rs. 87747]

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved
quality properly graded in required thickness of 6" to proper camber & grade including supplying
and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with
stone metal after initial rolling watering and compacting to achieve 100% density as per
modified AASHO. Specification. (Also include providing & using templates, camber plates,
Screen forms and carriage uptosite of work. (3 Chains).

| 21646 [11412.57] P%Cft |[Rs.  2470365|
1st COAT SURFACE DRESSING
Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" -
3/8" in guage in 30 Ibs of Bitumen 80/100 penetration /e cleaning the road surface rolling after
coat etc. complete includes all cost of materials T&P carriage upto site of work.

| 28388 | 1906.09 | P%Sft |Rs. 541101
1" THICK PREMIXED CARPET
Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri and
4.0 cft Hill snad of approved quarry quality and gauge and 67 Ibs of bitumen of 80/100
penetration includes mixing in mechanical mixutre in required proportion i/e heating the
materials and cleaning the road surface. Rate includes all cost of materials T&P and carriage

| 28388 | 4704.36 [ P%Sft [Rs. 1335474
Total Rs.| 4584418

Ded: Different Cost of 12.29 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 277828
[  TotalRs.] 4306590|

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

12

SCHEDULE “B” PART-

RECONDITIONING OF VARIOUS STREETS OF WARD NO. 07 IN KUNRI TOWN

MILE 0/0 - 1/0 (1.61 KMS)

[S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT

1

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of apprt
quality properly graded in required thickness of 6" to proper camber & grade including suppl
and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with s
metal after initial rolling watering and compacting to achieve 100% density as per mod
AASHO. Specification. (Also include providing & using templates, camber plates, Screen fc
and carriaae uptosite of work. (3 Chains).

| 28261 [11942.64| P%Cft |Rs. 3375

1st COAT SURFACE DRESSING

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of &
3/8" in guage in 30 Ibs of Bitumen 80/100 penetration I/e cleaning the road surface rolling
coat etc. complete includes all cost of materials T&P carriage upto site of work.

| 73516 | 1921.85 | P%Sft |Rs. 1412

1-1/2" THICK PREMIXED CARPET

Providing 1-1/2" thick (consolidate) premixed carpet in proper camber and graded I/c suppl
of 15.00 cft crush bajri and 5.0 cft Hill snad of approved quarry quality and gauge and 93 It
bitumen of 80/100 penetration includes mixing in mechanical mixutre in required proportio
hearing the materials and cleaning the road surface (hill sand 3 Cft for mixing and 2 Cft
dusting). Rate includes all cost of materials T&P and carriage upto site.

| 73516 | 5791.23 | P%Sft |Rs. 4257
Total Rs.] 9045

Ded: Different Cost of 40.37 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 912
| TotalRs.| 8132

CONTRACTOR EXECUTIVE ENGINEER HIGHWAY
DIVISION UMERKOT
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S.No.
SCH

13
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM KUNRI NABISAR THAR ROAD TO VILLAGE AMEER

HASSAN KHASKHELI
MILE 0/2+330-0/7+330 (1.00 KMS)

[S.#]

ITEM OF WORK QTY RATE UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

222033 | 3656.23 | P%O0Cit |Rs. 811804|
(b) COMPACTION 95-100% DENSITY
47586 | 6190.17 | P%0Cft |Rs. 294565

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2.D and rarriana 1intn cita nf | P L WP TV A}

| 20394 | 10683.03 | P%Cft |Rs. 2178697|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 6798 | 279250 | P%Rft |Rs. 189834

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 10197 | 1213540 | P%Cft |Rs. 1237447

1st COAT SURFACE DRESSING

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8"
in guage in 30 Ibs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after coat etc.
complete includes all cost of materials T&P_carriage upto site of work

40788 | 1927.98 | P%Sft |Rs. 786384|

1" THICK PREMIXED CARPET

Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri
and 4.0 cft Hill snad of approved quarry quality and gauge and 67 Ibs of bitumen of 80/100
penetration includes mixing in mechanical mixutre in required proportion i/e heating the
materials and cleaning the road surface. Rate includes all cost of materials T&P and

~arriana 1intn cita

| 40788 | 4777.99 | P%Sft |Rs. 1948847
Total Rs. | 7447578

Ded: Different Cost of 17.66 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 399222
| Total Rs.| 7048356

No. Premium will be allowed on Item No.
Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

13

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM KUNRI NABISAR THAR ROAD TO VILLAGE AMEER

HASSAN KHASKHELI
MILE 0/2+330-0/7+330 (1.00 KMS)

[S.#]| ITEM OF WORK QTY | RATE UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

14

SCHEDULE “B” PART-"A"

REHABILITATION OF ROAD FROM PALIO KHAN MORE ROAD TO MUHAJIR DARO

MILE 2/2-3/4 (2.00 KMS)
MILE 2/1-3/1 (1.61 KMS) IN PORTIONS

[ S.#]

ITEM OF WORK QTY | RATE | UNIT | AMOUNT |

1

EARTH WORK ON BERMS

Earth work for road embankment by Buldozers including ploughing,
mixing Clod breaking, dressing and compacting With optimum
moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of
soil, except rock.

| 143244 | 2208.37 | P%OCTt |Rs. 316336

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laving edaing with Small side labours and carriage upto site of work ( 3 chain).

[ 10877 | 2855.04 | P%Rit |Rs. 310543]

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved
quality properly graded in required thickness of 6" to proper camber & grade including supplying
and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with
stone metal after initial rolling watering and compacting to achieve 100% density as per
modified AASHO. Specification. (Also include providing & using templates, camber plates,
Screen forms and carriage uptosite of work. (3 Chains).

| 26105 [12231.78] P%Cft |[Rs.  3193106|
SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)
9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 lbs of Bitumen 80/100
penetration including cleaning the road surface, rolling after each coat etc complete. Rate
includes all cost of materials, T&P and Carriage upto site of work (3 chains).

| 65261 | 4374.16 | P%Sft |[Rs. 2854621
Total Rs.| 6674606

Ded: Different Cost of 23.02 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 520390
| TotalRs.] 6154216|

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No. 15
SCHEDULE “B” PART-"A"
REHABILITATION OF ROAD FROM DARELO MORI DARELO MORE ROAD TO FAKIR
MIR HASSAN WASAYOPOTO
MILE 0/0-0/4 (0.80 KMS) IN PORTIONS
[ S.#] ITEM OF WORK QTY | RATE | UNIT | AMOUNT |
1 EARTH WORK ON BERMS
Earth work for road embankment by Buldozers including ploughing,
mixing Clod breaking, dressing and compacting With optimum
moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of
soil, except rock.

| 58932 | 2208.37 | P%OCHt |Rs. 130144|

2 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laving edaing with Small side labours and carriage upto site of work ( 3 chain).

[ 4949 | 2886.32 | P%RIt |Rs. 142844]

3 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved
quality properly graded in required thickness of 6" to proper camber & grade including supplying
and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with
stone metal after initial rolling watering and compacting to achieve 100% density as per
modified AASHO. Specification. (Also include providing & using templates, camber plates,
Screen forms and carriage uptosite of work. (3 Chains).

| 11506 |[12376.35| P%Cft |Rs. 1424023]
4 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)
9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100
penetration including cleaning the road surface, rolling after each coat etc complete. Rate
includes all cost of materials, T&P and Carriage upto site of work (3 chains).

| 29694 | 4384.72 | P%Sft [Rs. 1301999
Total Rs.| 2999010

Ded: Different Cost of 10.47 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 236685
|  TotalRs.| 2762325|

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

16

SCHEDULE “B” PART-"A"

RECONDITIONING OF ROAD FROM KUNRI NABISAR THAR KUNRI MEMON ROAD TO

YASEEN MEMON HOUSE
MILE 0/0 - 0/1 (0.20 KMS)

[ S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

EARTH WORK ON BERMS WITH EXTRA LEAD

Earth work for road embankment by Buldozers including ploughing,
mixing Clod breaking, dressing and compacting With optimum
moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of
soil, except rock.

| 1486 | 7723.95 | P%OCTt |Rs. 11478|

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edaing with Small side labours and carriage upto site of work ( 3 chain).

[ 1153 | 2761.23 | P%Rit |Rs. 31837]

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved
quality properly graded in required thickness of 6" to proper camber & grade including supplying
and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with
stone metal after initial rolling watering and compacting to achieve 100% density as per
modified AASHO. Specification. (Also include providing & using templates, camber plates,
Screen forms and carriage uptosite of work. (3 Chains).

| 2680 [11942.64| P%Cft |Rs. 320063|
1st COAT SURFACE DRESSING
Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" -
3/8" in guage in 30 Ibs of Bitumen 80/100 penetration /e cleaning the road surface rolling after
coat etc. complete includes all cost of materials T&P carriage upto site of work.

| 6918 | 1921.85 | P%Sft |Rs. 132954
1" THICK PREMIXED CARPET
Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri and
4.0 cft Hill snad of approved quarry quality and gauge and 67 Ibs of bitumen of 80/100
penetration includes mixing in mechanical mixutre in required proportion i/e heating the
materials and cleaning the road surface. Rate includes all cost of materials T&P and carriage

| 6918 | 5443.24 | P%Sft |Rs. 376563
Total Rs. | 872895
Ded: Different Cost of 3.00 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 67818
[  Total Rs.| 805077|
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 17
SCHEDULE “B” PART-"A"
NAME OF WORK
CUND IRUL TTUN UE RUAD FRUN BASHIK AAMED JA T 1 - GHULAN MUHANMIIALD

KHASKHELI VIA HANIF KHASKHELI ROAD TO VILLAGE WADERO WAHID KHASKHELI MILE

NIN-N/A (1 20 KMK)
PHASE-I MILE 0/0-0/5 (1.00 KMS)

[S.#]

ITEM OF WORK QTY RATE UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

225225 | 3656.23 | P%OCft |Rs. 823474|
(b) COMPACTION 95-100% DENSITY
47586 | 6190.17 | P%0Cft |Rs. 294565

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2.D and rarriana 1intn cita nf | P L WP TV A}

| 20394 | 10683.03 | P%Cft |Rs. 2178697|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 6798 | 2834.20 | P%Rft |Rs. 192669

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 10197 | 1213540 | P%Cft |Rs. 1237447

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3
chains).

| 40788 | 4368.15 | P%Sft |Rs. 1781681]

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 33999 | 2208.37 | P%OCft |Rs. 75082
Total Rs. | 6583615

Ded: Different Cost of 14.39 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 325300
| Total Rs.| 6258315|

No. Premium will be allowed on Item No.
Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

17

SCHEDULE “B” (03 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM BASHIR AHMED JATT - GHULAM MUHAMMAD

KHASKHELI VIA HANIF KHASKHELI ROAD TO VILLAGE WADERO WAHID KHASKHELI MILE

PHASE-1 MILE 0/0-0/5 (1.00 KMS)

[S.#]| ITEM OF WORK | QTY | RATE UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 3 = 468765
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No

.18

SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM DHARMOON BHEEL ROAD TO VILLAGE VERSI KACCHI

MILE 0/0-1/7 (3.00 KMS)
PHASE-I MILE 0/0-0/3 (0.60 KMS)

[S.#]

ITEM OF WORK QTY RATE UNIT | AMOUNT |

1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

144310 | 3656.23 | P%0Cft |Rs. 527631
(b) COMPACTION 95-100% DENSITY
[ 28552 | 6190.17 | P%OCft |Rs. 176742|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TOD and rarriana 11intn cita nf |V La WPV A

| 12236 | 10639.73 | P%Cft |Rs. 1301877

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 4079 | 2782.08 | P%Rft |Rs. 113481|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 6118 | 12087.22 | P%Cft |Rs. 739496

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3
chains).

| 24473 | 4364.64 | P%Sft |Rs. 1068158

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 20399 | 2208.37 | P%OCft [Rs. 45049
Total Rs. | 3972434

Ded: Different Cost of 8.63  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 195090
| Total Rs.| 3777344

No. Premium will be allowed on Item No.

Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No

.18

SCHEDULE “B” (02 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM DHARMOON BHEEL ROAD TO VILLAGE VERSI KACCHI

MILE 0/0-1/7 (3.00 KMS)
PHASE-1 MILE 0/0-0/3 (0.60 KMS)

[S.# ITEM OF WORK |  QTY RATE UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit [Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cit |[Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 482020 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 33700 | P.Cit [Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 234459 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 2 = 312510
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.
SCH

19
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIR MORI DARELO ROAD TO VILLAGE NIAZI KHAN

CHANDIO
MILE 0/0-0/1+330 (0.30 KMS)

[S.#]| ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1 FORMATION: -

Note:

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

[ 70105 | 3656.23 | P%OCft |Rs. 256320
(b) COMPACTION 95-100% DENSITY
[ 14276 | 6190.17 | P%OCft |Rs. 88371}

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TOD and rarriana 11intn cita nf el ool

6118 | 10726.34 | P%Cft |Rs. 656237|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2039 | 2834.20 | P%Rft |Rs. 57789

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 3059 | 1218359 | P%Cft |Rs. 372696|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 12236 | 4371.33 | P%Sft |Rs. 534876

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 10200 | 2208.37 | P%OCft [Rs. 22525
Total Rs.| 1988814

Ded: Different Cost of 4.32  Ton Bitumen
@ Rs 22606.00 Per Nos (-) Rs. 97658
| Total Rs.| 1891156|

No. Premium will be allowed on Item No.
Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

19

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MIR MORI DARELO ROAD TO VILLAGE NIAZI KHAN

CHANDIO
MILE 0/0-0/1+330 (0.30 KMS)
[S.#| ITEM OF WORK T QY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cit |[Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 482020 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 33700 | P.Cit [Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 234459 | P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.
SCH

20
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO KUNRI - LIAQUAT K.K ROAD TO VILLAGE JAN

MUHAMMAD KAPRI MILE 0/0-1/2 (2.00 KMS)
PHASE-| MILE 0/0-0/3+330 (0.70 KMS)

[S.#]|

ITEM OF WORK QTY RATE UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

109860 | 3656.23 | P%0Cft |Rs. 401673
(b) COMPACTION 95-100% DENSITY
[ 33310 | 6190.17 | P%OCft |Rs. 206195|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TOD and rarriana 11intn cita nf | L WPV A

| 14276 | 10076.76 | P%Cft |Rs. 1438558

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 4759 | 2668.34 | P%Rft |Rs. 126986|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 7138 | 11460.75 | P%Cft |Rs. 818068

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 28552 | 4318.54 | P%Sft |Rs. 1233030

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 23799 | 2208.37 | P%OCft |Rs. 52557
Total Rs. | 4277067

Ded: Different Cost of 10.07  Ton Bitumen
@ Rs. 22606.00 Per Nos () Rs. 227642
| Total Rs.| 4049425|

No. Premium will be allowed on Item No.
Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

20

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SAMARO KUNRI - LIAQUAT K.K ROAD TO VILLAGE JAN

MUHAMMAD KAPRI MILE 0/0-1/2 (2.00 KMS)
PHASE-I MILE 0/0-0/3+330 (0.70 KMS)

[S.#| ITEM OF WORK | QTY | RATE UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCft [Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cit |[Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 482020 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 33700 | P.Cit [Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 21
SCHEDULE “B” PART-"A"

NAME OF WORK
CONSTRUCTION OF ROAD FROM KUNRI NABISAR THAR HASIL KHAN RIND ROAD TO

VILLAGE HANIF OAGY
MILE 0/0-0/1+330 (0.30 KMS)

[S.#]| ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

[ 73561 | 3656.23 | P%OCft |Rs. 268956
(b) COMPACTION 95-100% DENSITY
[ 14276 | 6190.17 | P%OCft |Rs. 88371}

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TOD and rarriana 11intn cita nf el ool

6118 | 10639.73 | P%Cft |Rs. 650939

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2039 | 279250 | P%Rft |Rs. 56939

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 3059 | 12087.22 | P%Cft |Rs. 369748|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3
chains).

| 12236 | 4364.64 | P%Sft |Rs. 534057|

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 10200 | 2208.37 | P%OCft [Rs. 22525
Total Rs. | 1991535

Ded: Different Cost of 4.32 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 97658
| Total Rs.| 1893877|

No. Premium will be allowed on Item No.

Note: Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

21

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM KUNRI NABISAR THAR HASIL KHAN RIND ROAD TO

VILLAGE HANIF OAGY
MILE 0/0-0/1+330 (0.30 KMS)

[S.#| ITEM OF WORK T QY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%O0Cft |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cit |[Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 482020 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 33700 | P.Cit [Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

22

SCHEDULE “B” PART-"

NAME OF WORK

RECONDITIONING OF ROAD FROM KUNRI NABISAR THAR ROAD TO OTAQUE CH. IQBA

MILE 0/0 - 0/5 (1.00 KMS)
MILE 0/0 - 0/2+330 (0.50 KMS) O/2+330 0.50 KMS

|S.#|

ITEM OF WORK | | RATE | UNIT | AMOUNT

1

Note:

EARTH WORK: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod breaking, rammi
dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in ordinary soil).

| 50992 | 2208.37 | P%OCft |Rs. 1126

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 3399 | 2750.80 | P%Rft |Rs. 935

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 8158 | 11894.46 | P%Cft |Rs. 9703

1st COAT SURFACE DRESSING

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8"
in guage in 30 Ibs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after coat etc.
complete includes all cost of materials T&P carriade upto site of work

20394 | 192055 | P%Sft |Rs. 3916

1" THICK PREMIXED CARPET

Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri
and 4.0 cft Hill snad of approved quarry quality and gauge and 67 Ibs of bitumen of
80/100 penetration includes mixing in mechanical mixutre in required proportion i/e
heating the materials and cleaning the road surface. Rate includes all cost of materials

TL.D and rarriana 11intn cita

| 20394 | 4753.15 | P%Sft |Rs. 9693
Total Rs.| 25374

Ded: Different Cost of 8.83  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 1996
| Total Rs.| 23378

No. Premium will be allowed on Item No.
Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Work
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT
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S.No.
SCH

23
EDULE “B” PART-"A

NAME OF WORK

CONSTRUCTION OF ROAD FROM KUNRI MORE JHANGO HAYAT TO CH. UMER DIN GAPNC

ROAD TO VILLAGE CH. ABDUL AZIZ GAPNO MILE 0/0-1/2 (2.00 KMS)
MILE 0/3-0/5+330 (0.50 KMS)

[S.#]

ITEM OF WORK T QTy RATE | UNIT | AMOUNT

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compactin
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

114169 | 3656.23 | P%O0Cft |Rs. 41742
(b) COMPACTION 95-100% DENSITY
22080 | 6190.17 | P%OCft |Rs. 13667

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality fror
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing fillin
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering an
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types ¢

matariale TO2.D and rarriana 1intn cita nf el clbal

| 9463 | 10726.34 | P%Cft |Rs. 101503.

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 3154 | 2813.35 | P%Rft |Rs. 8873:

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4731 | 1218359 | P%Cft |Rs. 57640

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).
| 18926 | 4371.68 | P%Sft |Rs. 82738

EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 15776 | 2208.37 | P%OCft |Rs. 3483
Total Rs. | 309650:

Ded: Different Cost of 6.67  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 15078.
| Total Rs. | 294572

No. Premium will be allowed on Item No.

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Workin
Estimate sanctioned by competent authority
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 23

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM KUNRI MORE JHANGO HAYAT TO CH. UMER DIN GAPNC

ROAD TO VILLAGE CH. ABDUL AZIZ GAPNO MILE 0/0-1/2 (2.00 KMS)

MILE 0/3-0/5+330 (0.50 KMS)

[S.#]| ITEM OF WORK T QY | RATE | UNIT | AMOUNT
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCft |Rs. 335.
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 2250!
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 5925
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 1284
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 2434
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cft |Rs. 2696!
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 87
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 234459 | P%Sft |Rs. 611!
Total Rs.| 15625!
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT
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S.No. 24

SCHEDULE “B”

CONSTRUCTION OF 02 NOS. 3.00 FT SPAN CULVERTS ALONG THE ROAD KUNRI

PART-"A"

NABISAR THAR SARMAST KHAN RIND ROAD & NAWAB SHAHMIR TALPUR (l/C
APPROACH)
[ S.#] ITEM OF WORK | QTY | RATE | UNIT | AMOUNT |

1 SUB GRADE:

Sub grade including earth excavation are filling to an averagedepth of 9 dressing

to camber and consolidation with powerraller

Nabisar Thar Sarmast Khan Rind 240 526.28 P%Sft |Rs. 1263

Nawab Shahmir Talpur Road 240 526.28 P%Sft |Rs. 1263
2 SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in

gauge of approved quality from approved quarry in required thickness of 6" in 2

layers to proper camber and grade including hand packing filling viods with 20 Cft of

Pit Canal Sand having plasticity index of not more than 6% of suitable quality

watering and compacting to achieve 98-100% density as per modified AASHO

specification. Rate includes. all tvnes qfmaterials T&P and carriage ypta site of

Nabisar Thar Sarmast Khan Rind 120 4381.76 | P%Cft |Rs. 5258

Nawab Shahmir Talpur Road 120 4381.76 | P%Cft |Rs. 5258
3 BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks, excavation for

laying edging with Small side labours and carriage upto site of work ( 3 chain).

Nabisar Thar Sarmast Khan Rind 330 2750.80 | P%Rft |Rs. 9078

Nawab Shahmir Talpur Road 330 2813.35 | P%Rft |Rs. 9284
4 BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved quality

properly graded in required thickness of 6" to proper camber & grade including supplying and spreading

15 Cft. Stone Screening and non-plastic quarry fines filling depressions with stone metal after initial

rolling watering and compacting to achieve 100% density as per modified AASHO. Specification. (Also

include providina & usina templates. camber plates Screen forms and carriage yntosite of work (3

Nabisar Thar Sarmast Khan Rind 540 12231.78| P%Cft |Rs. 66052

Nawab Shahmir Talpur Road 540 12231.78| P%Cft |Rs. 66052
5 1st COAT SURFACE DRESSING

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8" in

guage in 30 Ibs of Bitumen 80/100 penetration l/e cleaning the road surface rolling after coat etc.

complete includes all cost of materials T&P _carriage upto site of work.

Nabisar Thar Sarmast Khan Rind 1080 1922.24 | P%Sft |Rs. 20760

Nawab Shahmir Talpur Road 1080 1930.85 | P%Sft |Rs. 20853
6 1" THICK PREMIXED CARPET

Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri and 4.0 cft Hill
snad of approved quarry quality and gauge and 67 Ibs of bitumen of 80/100 penetration includes mixing
in mechanical mixutre in required proportion i/e heating the materials and cleaning the road surface. Rate
includes all cost of materials T&P and carriage upto site

Nabisar Thar Sarmast Khan Rind 1080 4758.58 P%Sft |Rs. 51393
Nawab Shahmir Talpur Road 1080 4787.69 | P%Sft |Rs. 51707
Total Rs.| 308221
Ded: Different Cost of 0.94 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 21250
| Total Rs.| 286971|
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

24

SCHEDULE “B” (01 No(s). Culvert(s)

CONSTRUCTION OF 02 NOS. 3.00 FT SPAN CULVERTS ALONG THE ROAD KUNRI

NABISAR THAR SARMAST KHAN RIND ROAD & NAWAB SHAHMIR TALPUR (I/IC

APPROACH)
[ S.#] ITEM OF WORK | QTY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
rammina lead upto 5.00 ft. (in ordinarv soil)

Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road

| 1044 | 3176.25 | P%OCHt |Rs. 3316
CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road
| 232 | 9416.28 | P%Cft |Rs. 21846|
PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road
| 545 [12501.41| P%Cft |Rs. 68133
CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing, complete
(including screening and washing of stone aggregate without shuttering (Ratio
Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road
| 89  [14429.25| P%Cft |Rs. 12842|
FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road
| 522 [482020| P.Cit |Rs. 25161|
R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering curing
rendering and finishing the exposed surface (including screening and washing of
shingle). R.C. work in roof slab, brams, columns rafts, lintels and other structural
members laid in situ or precast laid in position complete in all respects. Ratio (1:2:4)
90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road
[ 80 | 337.00 | P.Cft |Rs. 26960
ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road
[ 39 [3127.41 | P%Sft |Rs. 1220
CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road
| 316 | 234459 | P%Sft |Rs. 7409
Total Rs. | 166887
166887 x 2 = 333774
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

25

SCHEDULE “B” PART-"A"

RECONDITIONING OF ROAD FROM SAMARO KUNRI ROAD TO BUSTAN PUCCA

MORE ROAD VIA DR. NARAIN DAS MILE 0/0-3/7 (6.20 KMS)
PHASE-IV MILE 2/5+330 - 3/7 (1.90 KMS)

[ S.#]

ITEM OF WORK QTY RATE UNIT | AMOUNT |

1

EARTH WORK ON BERMS WITH EXTRA LEAD

Earth work for road embankment by Buldozers including ploughing,
mixing Clod breaking, dressing and compacting With optimum
moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of
soil, except rock.

| 229304 | 2208.37 | P%OCTt |Rs. 506388|

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edaing with Small side labours and carriage upto site of work ( 3 chain).

[ 10877 | 2771.65] P%Rit |Rs. 301472]

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved
quality properly graded in required thickness of 6" to proper camber & grade including supplying
and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with
stone metal after initial rolling watering and compacting to achieve 100% density as per
modified AASHO. Specification. (Also include providing & using templates, camber plates,
Screen forms and carriage uptosite of work. (3 Chains).

| 35893 [11749.89] P%Cft |[Rs.  4217388|
SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)
9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100
penetration including cleaning the road surface, rolling after each coat etc complete. Rate
includes all cost of materials, T&P and Carriage upto site of work (3 chains).

| 65261 | 4339.32 [ P%Sft [Rs. 2831884
Total Rs.[ 7857132

Ded: Different Cost of 23.02 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 520390
[ TotalRs.| 7336742|

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.
SCH

26
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO KUNRI ROAD @ TOBA SHAKH STOP TO

OTAQUE QAZI SADIQUE MILE 0/0-0/5 (1.00 KMS)
PHASE-I MILE 0/0-0/2+330 (0.50 KMS)

[S.#]

ITEM OF WORK QTY RATE UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

58169 | 3656.23 | P%O0Cft |Rs. 212679|
(b) COMPACTION 95-100% DENSITY
23793 | 6190.17 | P%OCft [Rs. 147283

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2.D and rarriana 1intn cita nf | P L WP TV A}

| 10197 | 9773.63 | P%Cft |Rs. 996617|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 3399 | 2668.34 | P%Rft |Rs. 90697|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 5099 | 11123.44 | P%Cft |Rs. 567184|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 lbs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 20394 | 4294.26 | P%Sft |Rs. 875771

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 16999 | 2208.37 | P%OCft |Rs. 37540
Total Rs. | 2927771

Ded: Different Cost of 7.19  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 162537
| Total Rs.| 2765234

No. Premium will be allowed on Item No.
Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No. 26

SCHEDULE “B” (02 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SAMARO KUNRI ROAD @ TOBA SHAKH STOP TO

OTAQUE QAZI SADIQUE MILE 0/0-0/5 (1.00 KMS)
PHASE-1 MILE 0/0-0/2+330 (0.50 KMS)

[S.#]| ITEM OF WORK | QTY | RATE UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 2 = 312510
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.
SCH

27
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM MEHRAB BANGLANI ROAD TO VILLAGE DIN MOHAMMAD

BANGLANI
MILE 0/0-0/1+330 (0.30 KMS)
[S.#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |
1 FORMATION: -

Note:

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

71434 | 7723.95 | P%OCft [Rs. 551753
(b) COMPACTION 95-100% DENSITY
14276 | 10253.72 | P%OCft |Rs. 146382]

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2D and rarriana 1intn cita nf | P L TN TV A}

6118 | 990354 | P%Cft |Rs. 605899

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2039 | 2802.92 | P%Rft |Rs. 57152|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 3059 | 11268.00 | P%Cft |Rs. 344688

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 12236 | 4304.81 | P%Sft |Rs. 526737

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 10200 | 6278.37 | P%OCft |Rs. 64039
Total Rs. | 2296650

Ded: Different Cost of 4.32  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 97658
| Total Rs.| 2198992

No. Premium will be allowed on Item No.
Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

27

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MEHRAB BANGLANI ROAD TO VILLAGE DIN MOHAMMAD

BANGLANI
MILE 0/0-0/1+330 (0.30 KMS)
[S.#]| ITEM OF WORK 1 QY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 234459 | P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

28

SCHEDULE “B” PART-"

NAME OF WORK

RECONDITIONING OF ROAD FROM VARIOUS STREETS OF TALHI TOWN

MILE 0/0-0/4+140 (0.81 KMS)

|S.#| ITEM OF WORK | QTY | RATE | UNIT | AMOUNT
1 EARTH WORK ON BERMS WITH EXTRA LEAD

Note:

Earth work for road embankment with extra lead from 2 miles away from site supplying, stating, loadi
unloading, dressing, watering and compacting etc complete

| 7008 | 6278.37 | P%OCft |Rs. 439

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 3448 | 271150 | P%Rft |Rs. 934

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 17385 | 11701.70 | P%Cft |Rs. 20343

1st COAT SURFACE DRESSING

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8"
in guage in 30 Ibs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after coat etc.
complete includes all cost of materials T&P carriade upto site of work

42726 | 1914.95 | P%Sft |Rs. 8181

1" THICK PREMIXED CARPET

Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri
and 4.0 cft Hill snad of approved quarry quality and gauge and 67 Ibs of bitumen of
80/100 penetration includes mixing in mechanical mixutre in required proportion i/e
heating the materials and cleaning the road surface. Rate includes all cost of materials

TL.D and rarriana 11intn cita

| 42726 | 4734.03 | P%Sft |Rs. 20226
Total Rs.| 50126

Ded: Different Cost of 18.50 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 4182
| Total Rs.| 45944

No. Premium will be allowed on Item No.

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Work
Estimate sanctioned by competent authority
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT
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S.No. 29
SCHEDULE “B” PART-"A"
NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT MUNIUME PALLI MORE JHANGO VIA JAN
MUHAMMAD PALLI ROAD TO (1) OTAUQE SAIFULLAH PALLI 500 RFT. (2) PHATAN PALLI 300 RFT.

MILE 0/0-0/1+140 (0.24 KMS)
[S.#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1 FORMATION: -
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

35767 | 3656.23 | P%OCft [Rs. 130772
(b) COMPACTION 95-100% DENSITY
12692 | 6190.17 | P%OCft |Rs. 78566|

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2D and rarriana 1intn cita nf el cbal

| 5439 | 10509.81 | P%Cft |Rs. 571629

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 1813 | 2761.23 | P%Rft |Rs. 50061|

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 2720 | 11942.64 | P%Cft |Rs. 324840|

5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 10879 | 434953 | P%Sft |Rs. 473185|

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 9068 | 2208.37 | P%OCft |Rs. 20025
Total Rs. | 1649078

Ded: Different Cost of 3.84  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 86807
| Total Rs.| 1562271

No. Premium will be allowed on Item No.
Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

29

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT MUNIUME PALLI MORE JHANGO VIA

JAN MUHAMMAD PALLI ROAD TO (1) OTAUOQE SAIFULLAH PALLI 500 RFT. (2) PHATAN

MILE 0/0-0/1+140 (0.24 KMS)

[S.#]| ITEM OF WORK 1 QY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

30

SCHEDULE “B” PART-"A"

CONSTRUCTION OF ROAD FROM DHORONARO UMERKOT VIA RANA JAGIR ROAD @

POINT LAKHI WATER TO VILLAGE HAJI REHMATULLAH RAHIMOON
MILE 0/3-1/1 (1.20 KMS)

[S.#]

ITEM OF WORK [ QTY RATE | UNIT | AMOUNT |

1

SUB GRADE:
Sub grade including earth excavation are filling to an averagedepth of
9" dressing to camber and consolidation with power roller
| 57103 | 526.28 | P%Sft |Rs. 300522|
EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying
in 6" layers, clod breaking, ramming, dressing etc. complete. Lead
upto 100 ft. and lift upto 5.0 ft. (in ordinary soil).

Berms

| 40798 | 2208.37 | P%OCft |Rs. 90097|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1
1/2" in gauge of approved quality from approved quarry in required thickness
of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than
6% of suitable quality watering and compacting to achieve 98-100% density
as per modified AASHO specification. Rate includes, all types of materials,
T&P and carriage upto site of work (3 chains).

| 24473 |[10553.12] P%Cft |Rs. 2582665

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edaing with Small side labours and carriage upto site of work ( 3 chain)
8158 2690.89 P%Rft |RS. 219523|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved
quality properly graded in required thickness of 6" to proper camber & grade including supplying
and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with
stone metal after initial rolling watering and compacting to achieve 100% density as per
modified AASHO. Specification. (Also include providing & using templates, camber plates,
Screen forms and carriage uptosite of work. (3 Chains).

| 12236 [11990.84| P%Cft |Rs. 1467199]

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)
9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100
penetration including cleaning the road surface, rolling after each coat etc complete. Rate
includes all cost of materials, T&P and Carriage upto site of work (3 chains).

| 48946 | 4353.04 | P%Sft |Rs. 2130639
Total Rs.| 6790645

Ded: Different Cost of 17.26 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 390180
| Total Rs.|  6400465|

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No. 30

SCHEDULE “B” (01 No(s). Culvert(s)

CONSTRUCTION OF ROAD FROM DHORONARO UMERKOT VIA RANA JAGIR ROAD @

POINT LAKHI WATER TO VILLAGE HAJI REHMATULLAH RAHIMOON

MILE 0/3-1/1 (1.20 KMS)

[S.#]

ITEM OF WORK [ QTY RATE | UNIT | AMOUNT |

1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering
and ramming lead upto 5.00 ft. (in ordinary soil)

2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

4 CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without
shuttering (Ratio 1:2:4).

5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of
binding wire (also includes removal of rust from bars.)

6 R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except
the cost of steel reinforcement and its labour for bending and binding which
wil be paid separately. This rate also includes all kinds of forms moulds:
lifting shuttering curing rendering and finishing the exposed surface
(including screening and washing of shingle). R.C. work in roof slab, brams,
columns rafts, lintels and other structural members laid in situ or precast laid
in position complete in all respects. Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4
Cft. Shingle 1/8" to 1/4" gauge.

7 ERECTION AND REMOVAL : -

Erection and removal of centering for R.C.C. or plain cement concrete works
of Partal wood (2nd class) (a) Vertical.

8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

| 1056 | 3176.25 | P%OCft |Rs. 3354|
| 239 | 9416.28 | P%Cft |Rs. 22505|
| 474 |12501.41| P%Cit [Rs. 59257|
| 89  [14429.25| P%Cft |Rs. 12842|
| 505 | 4820.20 | P.Cft |Rs. 24342|
| 80 | 337.00 | P.Cit |Rs. 26960
| 28 | 3127.41 | P%Sft |Rs. 876|
[ 261 [ 234459 [ P%Sft [Rs. 6119

Total Rs.| 156255

156255 x 1 = 156255

CONTRACTOR

DIVISION UMERKOT

EXECUTIVE ENGINEER HIGHWAYS



S.No.

28

SCHEDULE “B” PART-"A"

NAME OF WORK

RECONDITIONING OF ROAD FROM VARIOUS STREETS OF TALHI TOWN

MILE 0/0-0/4+140 (0.81 KMS)

|S.#|

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

Note:

EXCAVATION
Excavation in existing Berms for widening the road including preperation of Sub-Grade after watering, rolling with power roller
dressing the excavated stuff etc.

| 8158 | 526.27 | P%Cft [Rs. 42933|

SAND CUSHION
Provinding sand cushion including supplying and spreding pit canal sand of approved quality and approved source to the cite
of work including watering and compacting etc complete rate include all cost of materials T&P and carriage upto cite of work
(Lead Average 3 Mile)

| 3960 | 1479.41 | P%Cft |Rs. 5858|

DIAGONAL GROOVES
Making Diagonal Grooves of 1 1/2" x 1 1/2" at 2' center to center in road surface.

| 16315 | 146.41 | P%Cft |Rs. 2389

EARTH WORK (A - 2 to 4 Soil):

Earth work for road embankment by Buldozers including ploughing, mixing Clod breaking, dressing and compacting With
optimum moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of soil, except rock.

| 77110 | 10253.72 | P%OCft |[Rs. 790664/
EARTH WORK ON BERMS WITH EXTRA LEAD

Earth work for road embankment with extra lead from 2 miles away from site supplying, stating, loading, unloading, dressing,
watering and compacting etc complete

| 3505 | 7723.95 | P%OCft [Rs. 27072|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from approved
quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling viods with 20 Cft of Pit
Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100%
density as per modified AASHO specification. Rate includes, all types of materials, T&P and carriage upto site of work (3

chaing)
| 2039 | 10379.90 | P%Cft |Rs. 211646]

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks, excavation
for laying edging with Small side labours and carriage upto site of work ( 3 chain).

| 5438 | 2771.65 | P%Rft |Rs. 150722

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved
quality properly graded in required thickness of 6" to proper camber & grade including supplying and
spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with stone metal
after initial rolling watering and compacting to achieve 100% density as per modified AASHO.
Specification. (Also include providing & using templates, camber plates, Screen forms and carriage
uptosite of work. (3 Chains).

[ 22943 | 11798.08 | P%Cft |Rs. 2706833
1st COAT SURFACE DRESSING

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8" in guage in
30 Ibs of Bitumen 80/100 penetration /e cleaning the road surface rolling after coat etc. complete includes all

cnst of materials TRP rarriane 11intn <ite nf walk
48946 | 1917.56 | P%Sft |Rs. 938569

1" THICK PREMIXED CARPET

Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri and 4.0 cft
Hill snad of approved quarry quality and gauge and 67 Ibs of bitumen of 80/100 penetration includes
mixing in mechanical mixutre in required proportion i/e heating the materials and cleaning the road
surface. Rate includes all cost of materials T&P and carriage upto site.

| 48946 | 4743.15 | P%Sft |Rs. 2321582
Total Rs.| 7198268

Ded: Different Cost of 21.20 Ton Bitumen
@ Rs 22606.00 Per Nos (-) Rs. 479247
[ Total Rs.| 6719021

No. Premium will be allowed on Item No.

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

32

SCHEDULE “B” PART-"A

NAME OF WORK

RECONDITIONING OF ROAD FROM VARIOUS STREETS OF NABISAR ROAD

MILE 0/0-0/7+380 (1.52 KMS)

[S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT

1

Note:

EARTH WORK ON BERMS WITH EXTRA LEAD
Earth work for road embankment with extra lead from 2 miles away from site supplying, stating, loading
unloading, dressing, watering and compacting etc complete

| 12787 | 6278.37 | P%OCft |Rs. 8028;

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 5438 | 2613.18 | P%Rft |Rs. 14210!

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 23632 [11653.51| P%Cft |Rs. 275395

1st COAT SURFACE DRESSING

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8"
in guage in 30 Ibs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after coat etc.
complete includes all cost of materials T&P carriage upto site of work

50517 | 1913.65 | P%Sft |Rs. 113894

1" THICK PREMIXED CARPET

Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri
and 4.0 cft Hill snad of approved quarry quality and gauge and 67 Ibs of bitumen of
80/100 penetration includes mixing in mechanical mixutre in required proportion i/e
heating the materials and cleaning the road surface. Rate includes all cost of materials

TL.D and rarriano 11intn cita
| 59517 | 4729.48 | P%Sft |Rs. 281484/
Total Rs.| 693013

Ded: Different Cost of 25.77 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 58255
| Total Rs. | 634757

No. Premium will be allowed on Item No.
Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Workin
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT
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S.No.
SCH

33

EDULE “B” PART-"

NAME OF WORK

RECONDITIONING OF ROAD FROM ALLAH WALA CHOWK (KUNRI TO NAKA BODAR FAE

ASIAN BANK ROAD
MILE 0/0 - 0/5 (1.00 KMS)

[S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT

1

Note:

EARTH WORK ON BERMS WITH EXTRA LEAD
Earth work for road embankment with extra lead from 2 miles away from site supplying, stating, loadi
unloading, dressing, watering and compacting etc complete

| 27608 | 7723.95 | P%OCft |Rs. 2132

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 6798 | 2761.23 | P%Rft |Rs. 1877

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 23708 |11942.64| P%Cft |Rs. 28313

1st COAT SURFACE DRESSING

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8"
in guage in 30 Ibs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after coat etc.
complete includes all cost of materials T&P carriage upto site of work

61182 | 1921.85 | P%Sft |Rs. 11758

1" THICK PREMIXED CARPET

Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri
and 4.0 cft Hill snad of approved quarry quality and gauge and 67 Ibs of bitumen of
80/100 penetration includes mixing in mechanical mixutre in required proportion i/e
heating the materials and cleaning the road surface. Rate includes all cost of materials

TL.D and ~arriana 11intn cita

| 61182 | 5443.24 | P%Sft |Rs. 33302
Total Rs.| 77384

Ded: Different Cost of 26.49 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 5988
| Total Rs. | 71395

No. Premium will be allowed on Item No.
Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Work
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT
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S.No.

34

SCHEDULE “B” PART-"A"

RECONDITIONING OF ROAD FROM UMERKOT CHEEL ROAD TO OKRARO PANWHAR

ROAD MILE 0/0-2/0 (IN PORTIONS)
PHASE-1 MILE 0/0-0/5+330 (1.10 KMS) IN PORTIONS

[ S.#]

ITEM OF WORK QTY RATE UNIT | AMOUNT |

1

EARTH WORK: -

Earth Work for embankment (Berms) with extra lead for 2.00 Mile
away from site supplying statikining loading un-loading dressing water
and compacting.

Berms

| 133608 | 2208.37 | P%OCft |Rs. 295056

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for lavina edaina with Small side labours and carriage upto site of work ( 3 chain).

[ 6344 | 2711.50 | P%Rit |Rs. 172018]

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved
quality properly graded in required thickness of 6" to proper camber & grade including supplying
and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with stone
metal after initial rolling watering and compacting to achieve 100% density as per modified
AASHO. Specification. (Also include providing & using templates, camber plates, Screen forms
and carriage uptosite of work. (3 Chains).

| 15227 [12279.97| P%Cft [Rs. 1869871|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)
9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100
penetration including cleaning the road surface, rolling after each coat etc complete. Rate
includes all cost of materials, T&P and Carriage upto site of work (3 chains).

| 38067 | 4377.68 | P%Sft |Rs. 1666451
Total Rs.| 4003396

Ded: Different Cost of 13.43 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 303599
|  TotalRs.| 3699797|

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

34

SCHEDULE “B” (01 No(s). Culvert(s)

RECONDITIONING OF ROAD FROM UMERKOT CHEEL ROAD TO OKRARO PANWHAR

ROAD MILE 0/0-2/0 (IN PORTIONS)
PHASE-1 MILE 0/0-0/5+330 (1.10 KMS) IN PORTIONS

[ S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

DISMENTALLING
RCC Ratio 1:2:4

| 423 | 5445.00 | P%Cft |Rs. 23032]
DISMENTALLING 1:2:4
CC Plain Ratio 1:2:4
| 15 [ 332750 | P%Cft |Rs. 499|
DISMENTALLING (PUCCA BRICK WORK)
Pucca Brick work in Cement sand mortor ratio 1:4
| 58 | 1285.63 | P%Cft |Rs. 746|
EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering
and ramming lead upto 5.00 ft. (in ordinary soil)
| 73 | 3176.25 | P%OCit |Rs. 232]
CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 66 | 9416.28 | P%Cft |Rs. 6215|
PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 87 [12501.41] P%Cft |Rs. 10876
CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without
shuttering (Ratio 1:2:4).
| 91  [14429.25] P%Cft |Rs. 13131
FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of
binding wire (also includes removal of rust from bars.)
| 510 | 4820.20 | P.Cft |Rs. 24583)|
R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the
cost of steel reinforcement and its labour for bending and binding which wil
be paid separately. This rate also includes all kinds of forms moulds: lifting
shuttering curing rendering and finishing the exposed surface (including
screening and washing of shingle). R.C. work in roof slab, brams, columns
rafts, lintels and other structural members laid in situ or precast laid in
position complete in all respects. Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4
Cft. Shingle 1/8" to 1/4" gauge.
[ 82 | 337.00 | P.Cft |Rs. 27634|
ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works
of Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
| 272 | 2344.59 P%Sft |RS. 6377
Total Rs.| 82263
82263 x 1 = 82263
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

35

SCHEDULE “B”

NAME OF WORK

PART-"A"

LCUNDS I RKUCL TTUN VUF KRUAD FRUIVI VIIRFURKHAS UVIERKKU T KUAD @ FUINIT CATILE FARIVI -

ALI BUX BANGLANI ROAD TO VILLAGE ARZ MOHMMAD BANGLANI & SAJJID BANGLANI

MIl E N/24220.1/2+900 (1 7R K MK\
MILE 0/2+330-0/5 (0.50 KMS)

[S.#|

ITEM OF WORK QTY | RATE | UNIT |

AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.
(a) COMPACTING UPTO 85% DENSITY

(b) COMPACTION 95-100% DENSITY

(a) COMPACTING UPTO 85% DENSITY

(b) COMPACTION 95-100% DENSITY

49749 | 3656.23 | P%OCft |Rs. 181894|
| 9517 | 6190.17 | P%OCft |Rs. 58912|
73295 | 7723.95 | P%OCit |Rs. 566127|
| 14276 | 10253.72 | P%OCft |Rs. 146382|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TLD and rarriana 11ntn cita nf wgg el chalog)
10197 | 9860.24 | P%Cft |Rs. 1005449
BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).
[ 3399 | 2782.08 | P%Rft |[Rs. 94563|
BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).
[ 5099 | 11219.81 | P%Cft |Rs. 572098
SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 +
2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of
Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc
complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3
chains).
| 20394 | 4300.25 | P%Sft |Rs. 876993
EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).
Ordinary 6800 2208.37 P%0Cft |Rs. 15017
With Extra Lead 10200 2208.37 | P%O0Cft [Rs. 22525
Total Rs.] 3539960
Ded: Different Cost of 7.19  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 162537
[ Total Rs.| 3377423

No. Premium will be allowed on Item No.

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

35

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD @ POINT CATTLE FARM -

ALI BUX BANGLANI ROAD TO VILLAGE ARZ MOHMMAD BANGLANI & SAJJID BANGLANI

MILE 0/2+330-0/5 (0.50 KMS)

[S.#| ITEM OF WORK QTY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
[ 1056 | 3176.25 | P%OCft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
[ 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |[Rs. 12842]
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
[ 505 | 482020 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cft |Rs. 26960)|
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 312741 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.
| 261 | 234459 | P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.
SCH

36
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM UMERKOT DHORONARO VIA KOTWAH ANWER PALLI ROAD TO

VILLAGE MEHMOOD PALLI HAAR
MILE 0/0-0/1+330 (0.30 KMS)

[S.#]|

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

[ 80973 | 3656.23 | P%OCft |Rs. 296056
(b) COMPACTION 95-100% DENSITY
[ 14276 | 6190.17 | P%OCft |Rs. 88371}

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TOD and rarriana 11intn cita nf el ool

6118 | 10553.12 | P%Cft |Rs. 645640|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2039 | 2750.80 | P%Rft |Rs. 56089

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 3059 | 11990.84 | P%Cft |Rs. 366800

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 12236 | 4356.56 | P%Sft |Rs. 533069

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 10200 | 2208.37 | P%OCft [Rs. 22525
Total Rs. | 2008550

Ded: Different Cost of 4.32  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 97658
| Total Rs.| 1910892|

No. Premium will be allowed on Item No.
Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

36

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM UMERKOT DHORONARO VIA KOTWAH ANWER PALLI

ROAD TO VILLAGE MEHMOOD PALLI HAAR
MILE 0/0-0/1+330 (0.30 KMS)

[S.#| ITEM OF WORK T QY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%O0Cft |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cit |[Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 482020 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 33700 | P.Cit [Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.
SCH

37
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD TO VILLAGE ZULFIQUAR ALI

KHASKHELI
MILE 0/0-0/2 (0.40 KMS)
[S.#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |
1 FORMATION: -

Note:

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

98511 | 3656.23 | P%O0Cft |Rs. 360179
(b) COMPACTION 95-100% DENSITY
19034 | 6190.17 | P%OCft |Rs. 117824]

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2.D and rarriana 1intn cita nf | P L WP TV A}

8158 | 9860.24 | P%Cft |Rs. 804398

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2719 | 2750.80 | P%Rft |Rs. 74794|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 | 11219.81 | P%Cft |Rs. 457656

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 lbs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 16315 | 4301.28 | P%Sft |Rs. 701754|

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 13599 | 2208.37 | P%OCft |Rs. 30032
Total Rs. | 2546637

Ded: Different Cost of 5.75  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 129985
| Total Rs.| 2416652

No. Premium will be allowed on Item No.
Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

37

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD TO VILLAGE ZULFIQUAR ALI

KHASKHELI
MILE 0/0-0/2 (0.40 KMS)
[S.#]| ITEM OF WORK | Q1Y | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCft |Rs. 3354|
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 234459 | P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.
SCH

38
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT - ABDUL MAJEED ARAIN ROAD TO

VILLAGE RAHOO KHAN BHUND
MILE 0/2+330-0/4 (0.30 KMS)

[S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

74281 | 3656.23 | P%OCft [Rs. 271588
(b) COMPACTION 95-100% DENSITY
14276 | 6190.17 | P%OCft |Rs. 88371|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2.D and rarriana 1intn cita nf | P L WP TV A}

6118 | 9383.89 | P%Cft |Rs. 574106

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2039 | 2680.46 | P%Rft |Rs. 54655|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 3059 | 10689.74 | P%Cft |Rs. 326999

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 lbs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 12236 | 4262.23 | P%Sft |Rs. 521526

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 10200 | 2208.37 | P%OCft |Rs. 22525
Total Rs. | 1859770

Ded: Different Cost of 4.32  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 97658
| Total Rs.| 1762112]

No. Premium will be allowed on Item No.
Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

38

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT - ABDUL MAJEED ARAIN ROAD

TO VILLAGE RAHOO KHAN BHUND
MILE 0/2+330-0/4 (0.30 KMS)

[S.#]| ITEM OF WORK QTY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.
SCH

39
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS - CHHOR ROAD ALONG RAILWAY LINE TO

VILLAGE QAMAR DIN ARISAR
MILE 0/0-0/4 (0.80 KMS)

[S.#]|

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

111446 | 3656.23 | P%0Cft |Rs. 407472|
(b) COMPACTION 95-100% DENSITY
[ 38069 | 6190.17 | P%OCft |Rs. 235654|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TOD and rarriana 11intn cita nf | L WPV A

16315 | 9687.02 | P%Cft |Rs. 1580437

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 5438 | 2706.28 | P%Rft |Rs. 147168|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 8158 | 11027.06 | P%Cft |Rs. 899588

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 32630 | 4286.87 | P%Sft |Rs. 1398806|

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 27199 | 2208.37 | P%OCft [Rs. 60065
Total Rs. | 4729190

Ded: Different Cost of 11.51 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 260195
| Total Rs.| 4468995|

No. Premium will be allowed on Item No.
Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

39

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MIRPURKHAS - CHHOR ROAD ALONG RAILWAY LINE TO

VILLAGE QAMAR DIN ARISAR
MILE 0/0-0/4 (0.80 KMS)

[S.#| ITEM OF WORK | Q1Y | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCft [Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cit |[Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 482020 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 33700 | P.Cit [Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.
SCH

40
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM RAM JAGO (ADB) ROAD TO VILLAGE MOHAMMAD

LUOMAN RAHIMOON MILE 0/0-0/7 (1.40 KMS)
PHASE-I MILE 0/0-0/2 (0.40 KMS)

[S.#]|

ITEM OF WORK QTY RATE UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

[ 85936 | 3656.23 | P%OCft |Rs. 314202|
(b) COMPACTION 95-100% DENSITY
[ 19034 | 6170.17 | P%OCft |Rs. 117443|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TOD and rarriana 11intn cita nf el ool

8158 | 10336.59 | P%Cft |Rs. 843259

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2719 | 279250 | P%Rft |Rs. 75928

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 | 11749.89 | P%Cft |Rs. 479278

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 16315 | 437450 | P%Sft |Rs. 713700

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 13599 | 2208.37 | P%OCft [Rs. 30032
Total Rs.| 2573842

Ded: Different Cost of 5.75  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 129985
| Total Rs.| 2443857|

No. Premium will be allowed on Item No.
Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

40

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM RAM JAGO (ADB) ROAD TO VILLAGE MOHAMMAD

LUQMAN RAHIMOON MILE 0/0-0/7 (1.40 KMS)
PHASE-I MILE 0/0-0/2 (0.40 KMS)

[S.#| ITEM OF WORK | QTY | RATE UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCft [Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cit |[Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 482020 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 33700 | P.Cit [Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 41
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND ROAD @ POINT RAHOOABAD
STOP TO VILLAGE KHALIFO SHOUKAT ALI RAHOO

MILE 0/0-0/2 (0.40 KMS)
[S.#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1 FORMATION: -
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

95550 | 3656.23 | P%O0Cft |Rs. 349353
(b) COMPACTION 95-100% DENSITY
19034 | 6190.17 | P%OCft |Rs. 117824]

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2.D and rarriana 1intn cita nf el cbal

| 8158 | 10033.46 | P%Cft |Rs. 818530

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2719 | 2782.08 | P%Rft |Rs. 75645|

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 | 1141257 | P%Cft |Rs. 465519

5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 lbs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 16315 | 4315.02 | P%Sft |Rs. 703996|

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 13599 | 2208.37 | P%OCft |Rs. 30032
Total Rs. | 2560899

Ded: Different Cost of 5.75  Ton Bitumen
@ Rs. 22606.00 Per Nos () Rs. 129985
| Total Rs.| 2430914

No. Premium will be allowed on Item No.
Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

41

SCHEDULE “B” (02 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND ROAD @ POINT RAHOOABAD

STOP TO VILLAGE KHALIFO SHOUKAT ALI RAHOO
MILE 0/0-0/2 (0.40 KMS)

[S.#]| ITEM OF WORK | Q1Y | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 2 = 312510
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM BHOORAL SHAH ROAD TO VILLAGE JAN MUHAMMAD
SIYAL VIA CH. SHARIF ARAIN

MIL E 0/0-0/3+400 (0.72 KMS)
[S.#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1 FORMATION: -
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

179341 | 3656.23 | P%0Cft |Rs. 655712|
(b) COMPACTION 95-100% DENSITY
34323 | 6190.17 | P%OCft |Rs. 212465|

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2D and rarriana 1intn cita nf | P L TN TV A}

| 14710 | 10076.76 | P%Cft |Rs. 1482291

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 4903 | 277165 | P%Rft |Rs. 135894

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 7355 | 11460.75 | P%Cft |Rs. 842938

5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 29420 | 431854 | P%Sft |Rs. 1270514|

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 24523 | 2208.37 | P%OCft |Rs. 54156
Total Rs. | 4653970

Ded: Different Cost of 10.38 Ton Bitumen
@ Rs. 22606.00 Per Nos () Rs. 234650
| Total Rs.| 4419320

No. Premium will be allowed on Item No.
Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM BHOORAL SHAH ROAD TO VILLAGE JAN MUHAMMAD

SIYAL VIA CH. SHARIF ARAIN
MILE 0/0-0/3+400 (0.72 KMS)

[S.#]| ITEM OF WORK 1 QY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.
SCH

43
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SIRHARI SHAKH HIRAL ROAD TO VILLAGE BABU SIYAL

(PORHO PARHYAR)
MILE 0/0-0/2 (0.40 KMS)

[S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

91227 | 3656.23 | P%O0Cft |Rs. 333547
(b) COMPACTION 95-100% DENSITY
19034 | 6190.17 | P%OCft |Rs. 117824]

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale T2D and rarriana 11intn cita nf | P L TN TV A}

8158 | 9903.54 | P%Cft |Rs. 807931

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2719 | 2802.92 | P%Rft |Rs. 76211|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 | 11268.00 | P%Cft |Rs. 459622|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 16315 | 4304.46 | P%Sft |Rs. 702273|

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 13599 | 2208.37 | P%OCft |Rs. 30032
Total Rs. | 2527440

Ded: Different Cost of 5.75  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 129985
| Total Rs.| 2397455|

No. Premium will be allowed on Item No.
Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

43

SCHEDULE “B” (02 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SIRHARI SHAKH HIRAL ROAD TO VILLAGE BABU SIYAL

(PORHO PARHYAR)
MILE 0/0-0/2 (0.40 KMS)

[S.#]| ITEM OF WORK | Q1Y | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 2 = 312510
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 44
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM AKRI CITY TO HYDER FARM ROAD
MILE 0/0-0/3+330 (0.70 KMS)
[S.#] ITEM OF WORK T QTY RATE | UNIT | AMOUNT |
1 FORMATION: -

Note:

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

163492 | 7723.95 | P%0Cft |Rs. 1262804|
(b) COMPACTION 95-100% DENSITY
33310 | 10253.72 | P%OCft |Rs. 341551

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2.D and rarriana 1intn cita nf | P L WP TV A}

| 14276 | 9557.11 | P%Cft |Rs. 1364373

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 4759 | 271150 | P%Rft |Rs. 129040

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 7138 | 10882.50 | P%Cft |Rs. 776793|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 lbs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 28552 | 4276.31 | P%Sft |Rs. 1220972|

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 23799 | 6278.37 | P%OCft |Rs. 149419
Total Rs. | 5244952

Ded: Different Cost of 10.07 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 227642
| Total Rs.| 5017310

No. Premium will be allowed on Item No.
Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

44

SCHEDULE “B” (02 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM AKRI CITY TO HYDER FARM ROAD

MILE 0/0-0/3+330 (0.70 KMS)

[S.#]|

ITEM OF WORK 1 QY | RATE | UNIT |

AMOUNT |

1

EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%OCft |Rs.

3354|

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

| 239 | 9416.28 | P%Cft |Rs.

22505

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

| 474 | 12501.41 | P%Cft |Rs.

59257|

CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).

| 89 | 14429.25 | P%Cft |Rs.

12842

FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)

| 505 | 4820.20 | P.Cft |Rs.

24342|

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs.

26960

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.

| 28 | 3127.41 | P%Sft |Rs.

876

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

| 261 | 234459 | P%Sft |Rs.

6119

Total Rs.|

156255

156255 X 2 = 312510

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.
SCH

45
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SOOFI ORANGZEB ROAD TO VILLAGE SOOFI ABDUL ALI

MILE 0/0-0/2 (0.40 KMS)

[S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

100179 | 8678.95 | P%0Cft |Rs. 869449
(b) COMPACTION 95-100% DENSITY
19034 | 11208.72 | P%OCft |Rs. 213347

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale T2D and rarriana 1intn cita nf | P L TN TV A}

8158 | 990354 | P%Cft |Rs. 807931

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2719 | 279250 | P%Rft |Rs. 75928|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 | 11268.00 | P%Cft |Rs. 459622|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 16315 | 4300.60 | P%Sft |Rs. 701643|

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 13599 | 7233.37 | P%OCft |Rs. 98367
Total Rs.| 3226287

Ded: Different Cost of 5.75  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 129985
| Total Rs.| 3096302

No. Premium will be allowed on Item No.
Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

45

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SOOFI ORANGZEB ROAD TO VILLAGE SOOFI ABDUL ALI

MILE 0/0-0/2 (0.40 KMS)

[S.#]| ITEM OF WORK | Q1Y | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

46

CONSTRUCTION OF ROAD FROM KHAMBHRO WALHARI ROAD TO VILLAGE MIAN

NOOR MOHAMMAD WALHARI
MILE 0/0-0/2 (0.40 KMS)

S#

ITEM OF WORK r QTY RATE UNIT AMOUNT

Note:

(a2) JUNGLE CLEARANCE:
Jungle Clearance and removing Within right of Way (Thin Jungle)

| 43507 | 69.58 | P%O0Sft [Rs. 3027|

SUB GRADE:
Sub grade including earth excavation are filling to an averagedepth of
9" dressing to camber and consolidation with power roller.

| 43507 | 526.28 | P%Sft |Rs. 228969|

(b) EARTH WORK (A - 2 to 4 Soil):

Earth work for road embankment by Buldozers including ploughing, mixing Clod
breaking, dressing and compacting With optimum moisture content. Lead upto 100ft
and lift upto 5.00 ft. in all types of soil, except rock.

(2) COMPACTION 95-100% DENSITY
| 40788 |[10253.72] P%OCft |Rs. 418229

(b) COMPACTING UPTO 85% DENSITY
[ 13509 [ 7723.95 [ P%0CHt |Rs. 105038]

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved
quality from approved quarry in required thickness of 6" in 2 layers to proper camber and grade including
hand packing filling viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of
suitable quality watering and compacting to achieve 98-100% density as per modified AASHO
specification. Rate includes, all types of materials, T&P and carriage upto site of work (3 chains).

| 8158 |[10206.68| P%Cft |Rs. 832661]

BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks, excavation for
laying edging with Small side labours and carriage upto site of work ( 3 chain).

| 2719 | 2737.56 | P%RIft |Rs. 74434]

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved quality
properly graded in required thickness of 6" to proper camber & grade including supplying and spreading
15 Cft. Stone Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling
watering and compacting to achieve 100% density as per modified AASHO. Specification. (Also include
providing & using templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 [11605.33| P%Cft |Rs. 473381|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft. Of
Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 16315 | 4328.41 | P%Sft |Rs. 706180
Total Rs.] 2841919

Ded: Different Cost of 5.75 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 129985
| TotalRs.| 2711934]

No. Premium will be allowed on Item No.
Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail
Working Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

46

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM KHAMBHRO WALHARI ROAD TO VILLAGE MIAN

NOOR MOHAMMAD WALHARI
MILE 0/0-0/2 (0.40 KMS)

[ S.#]|

ITEM OF WORK QTY | RATE | UNIT | AMOUNT |

1

EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering
and ramming lead upto 5.00 ft. (in ordinary soil)

| 1056 | 3176.25 | P%OCHt |Rs.

3354|

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

| 239 | 9416.28 | P%Cft |Rs.

22505|

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

| 474 |12501.41| P%Cit |Rs.

59257|

CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without
shuttering (Ratio 1:2:4).

| 89  [14429.25] P%Cft |Rs.

12842

FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of
binding wire (also includes removal of rust from bars.)

| 5.05 | 482020 | P.Cft |Rs.

24342|

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the
cost of steel reinforcement and its labour for bending and binding which wil be
paid separately. This rate also includes all kinds of forms moulds: lifting
shuttering curing rendering and finishing the exposed surface (including
screening and washing of shingle). R.C. work in roof slab, brams, columns
rafts, lintels and other structural members laid in situ or precast laid in position
complete in all respects. Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle
1/8" to 1/4" gauge.

| 80 | 337.00 | P.Cft |Rs.

26960

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works
of Partal wood (2nd class) (a) Vertical.

28 | 3127.41 | P%Sft |Rs.

876|

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

[ 261 | 234459 | P%Sft [Rs.

6119

Total Rs.|

156255

156255 X 1 = 156255

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 47
SCHEDULE “B” PART-"A"
NAME OF WORK
CONSTRUCTION OF ROAD FROM DHORONARO GHULAM NABISHAH ROAD TO VILLAGE
KHAMISO BHEEL

MILE 0/0-0/2 (0.40 KMS)
[S.#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |
1 FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

111815 | 3656.23 | P%0Cft |Rs. 408821
(b) COMPACTION 95-100% DENSITY
19034 | 6190.17 | P%OCft |Rs. 117824]

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2D and rarriana 1intn cita nf el cbal

| 8158 | 10163.37 | P%Cft |Rs. 829128

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2719 | 2750.80 | P%Rft |Rs. 74794|

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 | 11557.13 | P%Cft |Rs. 471415|

5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 lbs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 16315 | 4324.89 | P%Sft |Rs. 705606

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 13599 | 2208.37 | P%OCft |Rs. 30032
Total Rs. | 2637620

Ded: Different Cost of 5.75  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 129985
| Total Rs.| 2507635

No. Premium will be allowed on Item No.
Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

a7

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM DHORONARO GHULAM NABISHAH ROAD TO VILLAGE

KHAMISO BHEEL
MILE 0/0-0/2 (0.40 KMS)

[S.#]| ITEM OF WORK | Q1Y | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

48

SCHEDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT - DILAWAR KHAN BANGLANI ROAD

TO VILLAGE ABDUL FATEH KHAN BHURGARI
MILE 0/0-0/1 (0.20 KMS)

[S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

53304 | 3656.23 | P%0Cft [Rs. 194892|
(b) COMPACTION 95-100% DENSITY
9517 | 6190.17 | P%O0Cft |Rs. 58912|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2D and rarriana 1intn cita nf el cbal

| 4079 | 10120.07 | P%Cft |Rs. 412798|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 1360 | 2813.35 | P%Rft |Rs. 38262

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 2039 | 11508.95 | P%Cft |Rs. 234667|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 lbs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 8158 | 432240 | P%Sft |Rs. 352621

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 6800 | 2208.37 | P%OCft |Rs. 15017
Total Rs. | 1307169

Ded: Different Cost of 2.88  Ton Bitumen
@ Rs. 22606.00 Per Nos () Rs. 65105
| Total Rs.| 1242064|

No. Premium will be allowed on Item No.
Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

48

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT - DILAWAR KHAN BANGLANI ROAD

TO VILLAGE ABDUL FATEH KHAN BHURGARI
MILE 0/0-0/1 (0.20 KMS)

[ S.#] ITEM OF WORK |  QTY RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.
SCH

49
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT - JAN MOHAMMAD BHURGARI

ROAD @ MILE 0/3 TO VILLAGE NAZEER AHMED BHURGARI
MILE 0/3-0/5 (0.40 KMS)

[S.#]|

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

99422 | 7723.95 | P%OCft |[Rs. 767931|
(b) COMPACTION 95-100% DENSITY
[ 19034 | 10253.72 | P%OCft |Rs. 195169

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TOD and ~arriana 11intn cita nf |V La WPV A

8158 | 9946.85 | P%Cft |Rs. 811464|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 2719 | 2771.65 | P%Rft |Rs. 75361

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 4079 | 11316.19 | P%Cft |Rs. 461587|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 16315 | 4307.98 | P%Sft |Rs. 702847|

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 13599 | 2208.37 | P%OCft [Rs. 30032
Total Rs.| 3044391

Ded: Different Cost of 5.75  Ton Bitumen
@Rs.  22606.00 Per Nos (-) Rs. 129985
| Total Rs.| 2914406

No. Premium will be allowed on Item No.

Iltem/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

49

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT - JAN MOHAMMAD BHURGARI

ROAD @ MILE 0/3 TO VILLAGE NAZEER AHMED BHURGARI
MILE 0/3-0/5 (0.40 KMS)

[S.#| ITEM OF WORK | Q1Y | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505|
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cit |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 482020 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 33700 | P.Cit [Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 234459 P%Sft |Rs. 6119
Total Rs.| 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.
SCH

50
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM DHORONARO UMERKOT VIA RANA JAGIR (LAKHU MORI)

TO FAKIR NASEER RAJAR ROAD TO VILLAGE BASHIR RAJAR
MILE 0/0-0/1+220 (0.26 KMS)

[S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

30065 | 3656.23 | P%OCft |Rs. 109925
(b) COMPACTION 95-100% DENSITY
12692 | 6190.17 | P%OCft |Rs. 78566|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2D and rarriana 1intn cita nf el clbal

| 5439 | 10249.98 | P%Cft |Rs. 557496

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 1813 | 2750.80 | P%Rft |Rs. 49872

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 2720 | 11653.51 | P%Cft |Rs. 316975|

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 10879 | 4331.93 | P%Sft |Rs. 471271

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 9068 | 2208.37 | P%OCft |Rs. 20025
Total Rs.| 1604130

Ded: Different Cost of 3.84  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 86807
| Total Rs.| 1517323|

No. Premium will be allowed on Item No.

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.

50

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM DHORONARO UMERKOT VIA RANA JAGIR (LAKHU MORI)

TO FAKIR NASEER RAJAR ROAD TO VILLAGE BASHIR RAJAR

MILE 0/0-0/1+220 (0.26 KMS)

[S.#]| ITEM OF WORK 1 QY | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs. | 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 51
SCHEDULE “B” PART-"A"
NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT CHHOR BYE PASS ROAD TO
VILLAGE IBRAHIM MANGRIO (KHET SINGH)

MILE 0/0-0/1 (0.20 KMS)
[S.#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1 FORMATION: -
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

55369 | 3656.23 | P%0Cft [Rs. 202442|
(b) COMPACTION 95-100% DENSITY
9517 | 6190.17 | P%O0Cft |Rs. 58912|

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2D and rarriana 1intn cita nf el clbal

| 4079 | 10856.25 | P%Cft |Rs. 442826

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 1360 | 2743.01 | P%Rft |Rs. 37305|

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 2039 | 12328.16 | P%Cft |Rs. 251371|

5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 8158 | 4377.68 | P%Sft |Rs. 357131

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 6800 | 2208.37 | P%OCft |Rs. 15017
Total Rs.| 1365004

Ded: Different Cost of 2.88  Ton Bitumen
@ Rs. 22606.00 Per Nos () Rs. 65105
| Total Rs.| 1299899

No. Premium will be allowed on Item No.
Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

51

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT CHHOR BYE PASS ROAD TO

VILLAGE IBRAHIM MANGRIO (KHET SINGH)
MILE 0/0-0/1 (0.20 KMS)

[S.#]| ITEM OF WORK |  QTY RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs. | 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 52
SCHEDULE “B” PART-"A"
NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD @ POINT CATTLE FARM TO
VILLAGE ALI BUX MOHMMAD BANGLANI TO OTAQUE SAJJID BANGLANI MILE 0/0-1/3+200 (2.30)

PHASE-I MILE 0/0-0/2+330 (0.50 KMS)
[S.#] ITEM OF WORK QTY RATE UNIT | AMOUNT |

1 FORMATION: -
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

122626 | 3656.23 | P%O0Cft |Rs. 448349
(b) COMPACTION 95-100% DENSITY
23793 | 6190.17 | P%OCft |Rs. 147283

2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2D and rarriana 1intn cita nf | P Lo TN TV A}

| 10197 | 9860.24 | P%Cft |Rs. 1005449

3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 3399 | 2782.08 | P%Rft |Rs. 94563|

4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 5099 | 11219.81 [ P%Cft |Rs. 572098

5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 20394 | 4300.25 | P%Sft |Rs. 876993

6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 16999 | 2208.37 | P%OCft |Rs. 37540
Total Rs.| 3182275

Ded: Different Cost of 7.19  Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 162537
| Total Rs.| 3019738

No. Premium will be allowed on Item No.
Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

52

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD @ POINT CATTLE FARM

TO VILLAGE ALI BUX MOHMMAD BANGLANI TO OTAQUE SAJJID BANGLANI MILE 0/0-

PHASE-1 MILE 0/0-0/2+330 (0.50 KMS)

[S.#]| ITEM OF WORK | QTY | RATE UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs. | 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No.
SCH

53
EDULE “B” PART-"A"

NAME OF WORK

CONSTRUCTION OF ROAD FROM MORE KHAN BUS STOP JATTU PALLI VIA KHAN SAHIB ATTA

MUHAMMAD PALLI ROAD TO VILLAGE RAJA MOAZAM
MILE 0/0-0/1 (0.20 KMS)

[S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

Note:

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

49067 | 3656.23 | P%OCft [Rs. 179400
(b) COMPACTION 95-100% DENSITY
9517 | 6190.17 | P%O0Cft |Rs. 58912|

SUB-BASE COURSE: -

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

matariale TO2D and rarriana 1intn cita nf | P Lo TN TV A}

4079 | 9990.15 | P%Cft |Rs. 407498|

BRICKS ON EDGING: -

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).

| 1360 | 2771.65 | P%Rft |Rs. 37694|

BASE COURSE: -

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

| 2039 | 11364.38 | P%Cft |Rs. 231720

SURFACE DRESSING (03 COAT): -

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).

| 8158 | 4310.81 | P%Sft |Rs. 351676

EARTH WORK ON BERMS: -

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).

| 6800 | 2208.37 | P%OCft |Rs. 15017
Total Rs. | 1281917

Ded: Different Cost of 2.88  Ton Bitumen
@ Rs. 22606.00 Per Nos () Rs. 65105
| Total Rs.| 1216812]

No. Premium will be allowed on Item No.
Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working
Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

53

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM MORE KHAN BUS STOP JATTU PALLI VIA KHAN SAHIB

ATTA MUHAMMAD PALLI ROAD TO VILLAGE RAJA MOAZAM

MILE 0/0-0/1 (0.20 KMS)

[S.#]| ITEM OF WORK |  QTY RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs. | 156255
156255 X 1 = 156255
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 54
SCHEDULE “B” PART-"A"

CONSTRUCTOIN OF ROAD FROM KAPLORE HADAKAR - DHABI ROAD TO VILLAGE

NOOR-UD-DIN SAMOON DHABI
MILE 0/0-0/2 (0.40 KMS)

[ S.#] ITEM OF WORK QTY | RATE | UNIT | AMOUNT |

1 (a) JUNGLE CLEARANCE:

Jungle Clearance and removing Within right of Way (Thin Jungle)
| 116586 | 69.58 | P%O0Sft |Rs. 8112}

2 (b) CUT:
Earth work excavation in ashes, sand soft soil or silt clearance
including all lifts and leads.

| 1561775 | 1663.75 | P%OCft |[Rs. 2598403

3 (c) FILL:
Earth work excavation in ashes, sand soft soil or silt clearance
including and lift and leads, dressing in leveling of earth work to
design section etc.complete(ashes,sand,silt,or soft soil) including
earth work compaction by sheep foot roller moisture content upto 85%
density modified AASHO.

| 408022 | 3206.13 | P%OCft |Rs. 1308172|

4 (d) EARTH WORK (A - 2to 4 Soil):
Earth work for road embankment by Buldozers including ploughing, mixing Clod
breaking, dressing and compacting With optimum moisture content. Lead upto 100ft
and lift upto 5.00 ft. in all types of soil, except rock.

Sch. of Rate, vol-Ill Part - VI, item No.3 (li-C),Page No. 1.
PHASE-I MILE 0/0-0/1+330 (0.30 KMS)
(a2) COMPACTION 95-100% DENSITY

| 50468 |[10253.72| P%OCft |Rs. 517485|
(b) COMPACTING UPTO 85% DENSITY
[ 14588 [ 7723.95 | P%OCHt |Rs. 112677|

3 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved
quality from approved quarry in required thickness of 6" in 2 layers to proper camber and grade including
hand packing filling viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of
suitable quality watering and compacting to achieve 98-100% density as per modified AASHO
specification. Rate includes, all types of materials, T&P and carriage upto site of work (3 chains).

9463 |12025.48| P%Cft |Rs. 1137971

4 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks, excavation for
laying edging with Small side labours and carriage upto site of work ( 3 chain).

| 2523 | 2959.28 | P%Rft |[Rs. 74663|

5 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved quality
properly graded in required thickness of 6" to proper camber & grade including supplying and spreading
15 Cft. Stone Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling
watering and compacting to achieve 100% density as per modified AASHO. Specification. (Also include
providing & using templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).
Sch. of Rate, vol-Ill Part - VI, item No.3 (10),Page No. 2.

PHASE-I MILE 0/0-0/1+330 (0.30 KMS)
| 4731 [13629.25| P%Cft |[Rs. 644800

6 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft. Of
Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chaing),

18926 | 4441.02 | P%Sft |Rs. 840507
Total Rs.| 7242790

Ded: Different Cost of 6.67 Ton Bitumen
@ Rs. 22606.00 Per Nos (-) Rs. 150782
[ Total Rs.| 7092008

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

54

SCHEDULE “B” (03 No(s) Culvert(s)

CONSTRUCTOIN OF ROAD FROM KAPLORE HADAKAR - DHABI ROAD TO VILLAGE

NOOR-UD-DIN SAMOON DHABI
MILE 0/0-0/2 (0.40 KMS)

[ S.#]

ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

EXCAVATION: -

Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering
and ramming lead upto 5.00 ft. (in ordinary soil)

| 2067 | 3176.25 | P%OCHt |Rs.

6565|

CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

| 344 | 9416.28 | P%Cft |Rs.

32392|

PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4

| 683 [12501.41] P%Cit |Rs.

85385|

CEMENT CONCRETE (1:2:4): -

Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without
shuttering (Ratio 1:2:4).

| 96  [14429.25] P%Cft |Rs.

13852|

FEBRICATION: -

Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of
binding wire (also includes removal of rust from bars.)

| 973 | 482020 | P.Cft |Rs.

46901 |

R.C.C. WORK. RATIO 1:2:4: -

Reinforced cemnt concrete work including all labour and materials except the
cost of steel reinforcement and its labour for bending and binding which wil be
paid separately. This rate also includes all kinds of forms moulds: lifting
shuttering curing rendering and finishing the exposed surface (including
screening and washing of shingle). R.C. work in roof slab, brams, columns
rafts, lintels and other structural members laid in situ or precast laid in position
complete in all respects. Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle
1/8" to 1/4" gauge.

[ 162 | 337.00 | P.Cft |Rs.

54594|

ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works
of Partal wood (2nd class) (a) Vertical.

76 | 3127.41 | P%Sft |Rs.

2377|

CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.

[ 302 | 234459 | P%Sfit |[Rs.

7081

Total Rs.|

249147

249147 X 3 = 747441

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 54

SCHEDULE “B” PART - C (P.WALL)

SCHEDULE “B” (03 No(s) Culvert(s)
CONSTRUCTOIN OF ROAD FROM KAPLORE HADAKAR - DHABI ROAD TO VILLAGE

|S.# ITEM OF WORK QTY RATE UNIT AMOUNT I

1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering
and ramming lead upto 5.00 ft. (in ordinary soil)

| 688 | 3176.25 | P%OCft |Rs. 2185|

2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

| 250 | 9416.28 | P%Cft |Rs. 23541|

3 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without
shuttering (Ratio 1:2:4).

| 281 [14429.25| P%Cft |Rs. 40546

7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works
of Partal wood (2nd class) (a) Vertical.

[ 250 | 3127.41 | P%Sft [Rs. 7819
Total Rs.| 74091
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 54

SCHEDULE “B” PART - D (DRAIN PASSAGE) 05 Nos

CONTRACTOR
0
[ S.#] ITEM OF WORK | QTY | RATE | UNIT | AMOUNT |

1 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

[ 25 | 9416.28 | P%Cft |[Rs. 2354]

2 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without
shuttering (Ratio 1:2:4).

| 30 [14429.25| P%Cft |Rs. 4329

3 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works
of Partal wood (2nd class) (a) Vertical.

[ 30 | 3127.41 | P%Sft |[Rs. 938
Total Rs.| 7621

7621 X 5 = 38105
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 55
SCHEDULE “B” PART-"A"

NAME OF WORK
CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND @ GUL HASSAN MEMON ROAD TO

VILLAGE ABDUL SATTAR KHASKHELI & CH. AIJAZ
MILE 0/0-0/3 (0.60 KMS)

[S.#] ITEM OF WORK QTY RATE | UNIT | AMOUNT |

1

124621 | 3656.23 | P%O0Cft |Rs. 455643|
(b) COMPACTION 95-100% DENSITY
28552 | 6190.17 | P%OCft [Rs. 176742]
2 SUB-BASE COURSE: -
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from
approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling
viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and
compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of
matariale TED and ~rarriana 11intn cita nf | P Lo TN TV Y
| 12236 | 10076.76 | P%Cft |Rs. 1232992
3 BRICKS ON EDGING: -
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,
excavation for laying edging with Small side labours and carriage upto site of work ( 3
chain).
| 4079 | 279250 | P%Rft |Rs. 113906
4 BASE COURSE: -
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of
approved quality properly graded in required thickness of 6" to proper camber & grade
including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines
filling depressions with stone metal after initial rolling watering and compacting to achieve
100% density as per modified AASHO. Specification. (Also include providing & using
templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).
| 6118 | 11460.75 | P%Cft |Rs. 701169
5 SURFACE DRESSING (03 COAT): -
Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.
Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including
cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P
and Carriage upto site of work (3 chains).
| 24473 | 431854 | P%Sft |Rs. 1056876|
6 EARTH WORK ON BERMS: -
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod
breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in
ordinary soil).
| 20399 | 2208.37 | P%OCft |Rs. 45049
Total Rs.| 3782377
Ded: Different Cost of 8.63  Ton Bitumen
@ Rs. 22606.00 Per Nos () Rs. 195090
| Total Rs.| 3587287
No. Premium will be allowed on Item No.
Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

FORMATION: -

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting
with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is
done by other than department.

(a) COMPACTING UPTO 85% DENSITY

Estimate sanctioned by competent authority

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT



S.No.

55

SCHEDULE “B” (02 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND @ GUL HASSAN MEMON ROAD

TO VILLAGE ABDUL SATTAR KHASKHELI & CH. AIJAZ
MILE 0/0-0/3 (0.60 KMS)

[S.#]| ITEM OF WORK | Q1Y | RATE | UNIT | AMOUNT |
1 EXCAVATION: -
Excavation in foundation of Building, Bridges and other structures including
dagbelling dressing, refilling around structure with excavated earth, watering and
ramming lead upto 5.00 ft. (in ordinary soil)
| 1056 | 3176.25 | P%OCit |Rs. 3354}
2 CEMENT CONCRETE RATIO (1:4:8): -
Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.
| 239 | 9416.28 | P%Cft |Rs. 22505
3 PUCCA BRICK WORK RATIO 1:4: -
Pucca brick work in foundation and plinth in cement sand mortar 1:4
| 474 | 12501.41 | P%Cft |Rs. 59257|
4 CEMENT CONCRETE (1:2:4): -
Cement concrete plain including placing,compacting, finishing and curing,
complete (including screening and washing of stone aggregate without shuttering
(Ratio 1:2:4).
| 89 | 14429.25 | P%Cft |Rs. 12842|
5 FEBRICATION: -
Febrication of mild steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastenings including cost of binding
wire (also includes removal of rust from bars.)
| 505 | 4820.20 | P.Cft |Rs. 24342|
6 R.C.C. WORK. RATIO 1:2:4: -
Reinforced cemnt concrete work including all labour and materials except the cost
of steel reinforcement and its labour for bending and binding which wil be paid
separately. This rate also includes all kinds of forms moulds: lifting shuttering
curing rendering and finishing the exposed surface (including screening and
washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in all respects.
Ratio (1:2:4) 90 Ibs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.
| 80 | 337.00 | P.Cit |Rs. 26960
7 ERECTION AND REMOVAL : -
Erection and removal of centering for R.C.C. or plain cement concrete works of
Partal wood (2nd class) (a) Vertical.
| 28 | 3127.41 | P%Sft |Rs. 876|
8 CEMENT PLASTER RATIO 1:3: -
Cement Plaster 1:3 upto 20.0" height. 1/2" thick.
| 261 | 2344.59 P%Sft |Rs. 6119
Total Rs. | 156255
156255 X 2 = 312510
CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



