
S.No. 01

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in ordinary

soil).

33999 2208.37 P%0Cft 75082

Total Rs. 6204120

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

1774086

Total Rs. 6529420

14.39

22606.00 325300

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 +

2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen

80/100 penetration including cleaning the road surface, rolling after each coat etc complete.

Rate includes all cost of materials, T&P and Carriage upto site of work (3 chains).

40788 4349.53 P%Sft

177644

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

10197 11894.46 P%Cft 1212878

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

6798 2613.18 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of materials,

T&P and carriage upto site of work (3 chains). 
20394 10466.51 P%Cft 2134540

47586 6190.17 P%0Cft 294565

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

235386 3656.23 P%0Cft 860625

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT CHHOR ROAD @ POINT FAUJI BATTHA WALHAR 

ROAD TO CONNECT HIRABAD SHIVE JO MANDER ROAD

MILE 0/0-0/5 (1.00 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 01

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 156255

156255 x 3 = 468765

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing, complete

(including screening and washing of stone aggregate without shuttering (Ratio

1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (03 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT CHHOR ROAD @ POINT FAUJI 

BATTHA WALHAR ROAD TO CONNECT HIRABAD SHIVE JO MANDER ROAD

MILE 0/0-0/5 (1.00 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 02

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.
(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Ordinary Rs.

With Extra Lead Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

1751 6278.37 P%0Cft 10993

12090 7723.95 P%0Cft 93383

2452 10253.72 P%0Cft 25142

Total Rs. 2057549

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 2161084

4.58

22606.00 103535

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

9068 2208.37 P%0Cft 20025

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 +

2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of

Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc

complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).

12980 4360.42 P%Sft

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

3245 12087.22 P%Cft 392230

565983

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

2163 2729.96 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
6490 10639.73 P%Cft 690518

59049

12692 6190.17 P%0Cft 78566

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

61592 3656.23 P%0Cft 225195

NAME OF WORK

CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND DIGGU VIA BHANANO ROAD TO 

VILLAGE TILLAN PALLI (AHMED PARO)

MILE 0/0-0/1+390 (0.32 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 02

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

S.No. 02

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

SCHEDULE “B” PART-C (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND DIGGU VIA BHANANO ROAD TO 

VILLAGE TILLAN PALLI (AHMED PARO)

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND DIGGU VIA BHANANO ROAD TO 

VILLAGE TILLAN PALLI (AHMED PARO)

MILE 0/0-0/1+390 (0.32 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

7081

Total Rs. 249147

249147 x 1 = 249147

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

302 2344.59 P%Sft

54594

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

76 3127.41 P%Sft 2377

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

162 337.00 P.Cft

13852

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

9.73 4820.20 P.Cft 46901

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

96 14429.25 P%Cft

32392

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

683 12501.41 P%Cft 85385

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

344 9416.28 P%Cft

AMOUNT

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

2067 3176.25 P%0Cft 6565

MILE 0/0-0/1+390 (0.32 KMS) 

S.# ITEM OF WORK QTY RATE UNIT



S.No. 03

SCHEDULE “B” PART-"A"

SUB GRADE:

Rs.

(d) EARTH WORK (A - 2 to 4 Soil):

(a) COMPACTION 95-100% DENSITY

Rs.
(b) COMPACTING UPTO 85% DENSITY 

Rs.

SUB-BASE COURSE: -

Rs.
BRICKS ON EDGING: -

Rs.
BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

S.No. 03

Total Rs. 1370832

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

SCHEDULE “B” (01 No(s). Culvert(s)

Total Rs. 1435937

2.88

22606.00 65105

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft. Of

Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including cleaning

the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and

Carriage upto site of work (3 chains).
8158 4388.24 P%Sft 357993

5

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved quality

properly graded in required thickness of 6" to proper camber & grade including supplying and spreading 15

Cft. Stone Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling

watering and compacting to achieve 100% density as per modified AASHO. Specification. (Also include

providing & using templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

2039 12424.53 P%Cft 253336

4

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks, excavation for

laying edging with Small side labours and carriage upto site of work ( 3 chain).

1360 2729.96 P%Rft 37127

6

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in

gauge of approved quality from approved quarry in required thickness of 6" in 2

layers to proper camber and grade including hand packing filling viods with 20 Cft of

Pit Canal Sand having plasticity index of not more than 6% of suitable quality

watering and compacting to achieve 98-100% density as per modified AASHO

specification. Rate includes, all types of materials, T&P and carriage upto site of work 

4079 10942.86 P%Cft

181235

5522 6278.37 P%0Cft 34669

3

446359

2

Earth work for road embankment by Buldozers including ploughing, mixing Clod

breaking, dressing and compacting With optimum moisture content. Lead upto 100ft

and lift upto 5.00 ft. in all types of soil, except rock.

17675 10253.72 P%0Cft

1

Sub grade including earth excavation are filling to an averagedepth of 9`` dressing to

camber and consolidation with power roller

23793 526.28 P%Sft 125218

CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND SEENHOI DARS ROAD TO 

VILLAGE SYED TAHIR SHAH

MILE 0/0-0/1 (0.20 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works

of Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except

the cost of steel reinforcement and its labour for bending and binding which

wil be paid separately. This rate also includes all kinds of forms moulds:

lifting shuttering curing rendering and finishing the exposed surface

(including screening and washing of shingle). R.C. work in roof slab, brams,

columns rafts, lintels and other structural members laid in situ or precast laid

in position complete in all respects. Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4

Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of

binding wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without

shuttering (Ratio 1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering

and ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

MILE 0/0-0/1 (0.20 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND SEENHOI DARS ROAD TO 

VILLAGE SYED TAHIR SHAH



S.No. 04

SCHEDULE “B” PART-"A"

(d) EARTH WORK (A - 2 to 4 Soil):

(a) COMPACTION 95-100% DENSITY

Rs.
(b) COMPACTING UPTO 85% DENSITY 

Rs.

SUB-BASE COURSE: -

Rs.
BRICKS ON EDGING: -

Rs.
BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

S.No. 04

Total Rs. 1159804

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

SCHEDULE “B” (01 No(s). Culvert(s)

Total Rs. 1224909

2.88

22606.00 65105

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)

9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100

penetration including cleaning the road surface, rolling after each coat etc complete. Rate

includes all cost of materials, T&P and Carriage upto site of work (3 chains).

8158 4324.89 P%Sft 352825

4

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved

quality properly graded in required thickness of 6" to proper camber & grade including supplying

and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with

stone metal after initial rolling watering and compacting to achieve 100% density as per

modified AASHO. Specification. (Also include providing & using templates, camber plates,

Screen forms and carriage uptosite of work. (3 Chains).

2039 11557.13 P%Cft 235650

3

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3 chain).
1360 2750.80 P%Rft 37411

5

Preparing Sub-base course by supplying and spreading stone metal of 2" -1

1/2" in gauge of approved quality from approved quarry in required thickness

of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than

6% of suitable quality watering and compacting to achieve 98-100% density

as per modified AASHO specification. Rate includes, all types of materials,

T&P and carriage upto site of work (3 chains). 

4079 10163.37 P%Cft

153355

4027 7723.95 P%0Cft 31104

2

414564

1

Earth work for road embankment by Buldozers including ploughing,

mixing Clod breaking, dressing and compacting With optimum

moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of

soil, except rock.

14956 10253.72 P%0Cft

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT HALEPOTA RASTI ROAD TO 

VILLAGE RAMZAN HALEPOTO

MILE 0/0-0/1 (0.20 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works

of Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except

the cost of steel reinforcement and its labour for bending and binding which

wil be paid separately. This rate also includes all kinds of forms moulds:

lifting shuttering curing rendering and finishing the exposed surface

(including screening and washing of shingle). R.C. work in roof slab, brams,

columns rafts, lintels and other structural members laid in situ or precast laid

in position complete in all respects. Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4

Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of

binding wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without

shuttering (Ratio 1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering

and ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

MILE 0/0-0/1 (0.20 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT HALEPOTA RASTI ROAD TO 

VILLAGE RAMZAN HALEPOTO



S.No. 05

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

Total Rs. 1789660

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 1887318

4.32

22606.00 97658

528332

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 +

2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of

Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc

complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).

12236 4317.85 P%Sft

56089

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

3059 11460.75 P%Cft 350584

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

2039 2750.80 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
6118 10076.76 P%Cft 616496

8282 7723.95 P%0Cft 63970

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

26512 10253.72 P%0Cft 271847

NAME OF WORK

CONSTRUCTION OF ROAD FROM MORE KHAN BUX STOP JATTU PALLI VIA KHAN SAHIB ATTA MOHAMMAD 

PALI ROAD TO OTAQUE MANZOOR PALLI

MILE 0/0-0/1+330 (0.30 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 05

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

S.No. 05

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

SCHEDULE “B” PART-C (01 No(s) Culvert(s)

Total Rs. 156255

156255 x 4 = 625020

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (04 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM MORE KHAN BUX STOP JATTU PALLI VIA KHAN SAHIB 

ATTA MOHAMMAD PALI ROAD TO OTAQUE MANZOOR PALLI

MILE 0/0-0/1+330 (0.30 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

7081

Total Rs. 249147

249147 x 1 = 249147

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

302 2344.59 P%Sft

54594

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

76 3127.41 P%Sft 2377

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

162 337.00 P.Cft

13852

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

9.73 4820.20 P.Cft 46901

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

96 14429.25 P%Cft

32392

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

683 12501.41 P%Cft 85385

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

344 9416.28 P%Cft

AMOUNT

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

2067 3176.25 P%0Cft 6565

CONSTRUCTION OF ROAD FROM MORE KHAN BUX STOP JATTU PALLI VIA KHAN SAHIB 

ATTA MOHAMMAD PALI ROAD TO OTAQUE MANZOOR PALLI

MILE 0/0-0/1+330 (0.30 KMS)

S.# ITEM OF WORK QTY RATE UNIT



PART-"A"

1789660

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

1887318

97658

528332

56089

350584

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
616496

63970

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

271847

NAME OF WORK

CONSTRUCTION OF ROAD FROM MORE KHAN BUX STOP JATTU PALLI VIA KHAN SAHIB ATTA MOHAMMAD 

PALI ROAD TO OTAQUE MANZOOR PALLI

MILE 0/0-0/1+330 (0.30 KMS)

AMOUNT



EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

SCHEDULE “B” PART-C (01 No(s) Culvert(s)

156255

876

6119

24342

26960

59257

12842

3354

22505

SCHEDULE “B” (04 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM MORE KHAN BUX STOP JATTU PALLI VIA KHAN SAHIB 

ATTA MOHAMMAD PALI ROAD TO OTAQUE MANZOOR PALLI

MILE 0/0-0/1+330 (0.30 KMS)

AMOUNT



EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

7081

249147

54594

2377

13852

46901

32392

85385

AMOUNT

6565

CONSTRUCTION OF ROAD FROM MORE KHAN BUX STOP JATTU PALLI VIA KHAN SAHIB 

ATTA MOHAMMAD PALI ROAD TO OTAQUE MANZOOR PALLI

MILE 0/0-0/1+330 (0.30 KMS)



S.No. 06

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

Total Rs. 13593925

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 14309405

31.65

22606.00 715480

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

74797 2208.37 P%0Cft 165179

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 +

2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of

Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc

complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).

89734 4356.56 P%Sft

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

22433 11990.84 P%Cft 2689905

3909316

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

14956 2701.08 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality

from approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing

filling viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering

and compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
44867 10553.12 P%Cft 4734868

403974

104689 6190.17 P%0Cft 648043

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

480856 3656.23 P%0Cft 1758120

NAME OF WORK
CONSTRUCTION OF ROAD FROM DHORONARO UMERKOT VIA RANA JAGIR ROAD @ POINT LAKHI WATER 

HAJI REHMATULLAH RAHIMOON ROAD TO VILLAGE LUQMAN PALLI MILE 0/0-1/7 (3.00 KMS)

PHASE-I MILE 0/0-1/3 (2.20 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 06

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 156255

156255 x 4 = 625020

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost 

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (04 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM DHORONARO UMERKOT VIA RANA JAGIR ROAD @ 

POINT LAKHI WATER HAJI REHMATULLAH RAHIMOON ROAD TO VILLAGE LUQMAN PALLI 

PHASE-I MILE 0/0-1/3 (2.20 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 07

SCHEDULE “B” PART-"A"

SUB GRADE:

Rs.

(d) EARTH WORK (A - 2 to 4 Soil):

(a) COMPACTION 95-100% DENSITY

Rs.
(b) COMPACTING UPTO 85% DENSITY 

Rs.

SUB-BASE COURSE: -

Rs.
BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

Total Rs. 7857782

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 8247962

17.26

22606.00 390180

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft. Of

Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including cleaning

the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and

Carriage upto site of work (3 chains).

48946 4398.79 P%Sft 2153032

5

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved quality

properly graded in required thickness of 6" to proper camber & grade including supplying and spreading 15

Cft. Stone Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling

watering and compacting to achieve 100% density as per modified AASHO. Specification. (Also include

providing & using templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

12236 12569.10 P%Cft 1537955

4

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3 chain).
8158 2761.23 P%Rft 225261

6

Preparing Sub-base course by supplying and spreading stone metal of 2" -1

1/2" in gauge of approved quality from approved quarry in required thickness

of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than

6% of suitable quality watering and compacting to achieve 98-100% density

as per modified AASHO specification. Rate includes, all types of materials,

T&P and carriage upto site of work (3 chains). 

24473 11072.77 P%Cft

920107

24157 7723.95 P%0Cft 186587

3

2709839

2

Earth work for road embankment by Buldozers including ploughing, mixing

Clod breaking, dressing and compacting With optimum moisture content.

Lead upto 100ft and lift upto 5.00 ft. in all types of soil, except rock.

89734 10253.72 P%0Cft

1

Sub grade including earth excavation are filling to an averagedepth of 9``

dressing to camber and consolidation with power roller

97891 526.28 P%Sft 515181

CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND NABISAR THAR CHEHLAR 

ROAD TO JOGI PARO & KOLHI PARO

MILE 0/0-0/6 (1.20 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 07

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 156255

156255 x 2 = 312510

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works

of Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except

the cost of steel reinforcement and its labour for bending and binding which

wil be paid separately. This rate also includes all kinds of forms moulds:

lifting shuttering curing rendering and finishing the exposed surface

(including screening and washing of shingle). R.C. work in roof slab, brams,

columns rafts, lintels and other structural members laid in situ or precast laid

in position complete in all respects. Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4

Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of

binding wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without

shuttering (Ratio 1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering

and ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

MILE 0/0-0/6 (1.20 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

SCHEDULE “B” (02 No(s). Culvert(s)
CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND NABISAR THAR CHEHLAR 

ROAD TO JOGI PARO & KOLHI PARO



S.No. 08

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

Total Rs. 4366915

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 4594557

10.07

22606.00 227642

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in ordinary

soil).

23799 2208.37 P%0Cft 52557

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 +

2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen

80/100 penetration including cleaning the road surface, rolling after each coat etc complete.

Rate includes all cost of materials, T&P and Carriage upto site of work (3 chains).

28552 4346.00 P%Sft

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

7138 11846.27 P%Cft 845587

1240870

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

4759 2719.53 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of materials,

T&P and carriage upto site of work (3 chains). 
14276 10423.20 P%Cft 1488016

129422

33310 6190.17 P%0Cft 206195

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

172831 3656.23 P%0Cft 631910

NAME OF WORK

CONSTRUCTION OF ROAD FROM UMERKOT DHORONARO VIA KOTWAH @ POINT GULAB 

MORI TO VILLAGE AFZAL HAELPOTO TO CONNECT FAKIR HASHIM HALEPOTO ROAD

MILE 0/0-0/3+330 (0.70 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 08

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing, complete

(including screening and washing of stone aggregate without shuttering (Ratio

1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM UMERKOT DHORONARO VIA KOTWAH @ POINT GULAB 

MORI TO VILLAGE AFZAL HAELPOTO TO CONNECT FAKIR HASHIM HALEPOTO ROAD

MILE 0/0-0/3+330 (0.70 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 09

SCHEDULE “B” PART-"A"

SUB GRADE:

Rs.

(d) EARTH WORK (A - 2 to 4 Soil):

(a) COMPACTION 95-100% DENSITY

Rs.
(b) COMPACTING UPTO 85% DENSITY 

Rs.

SUB-BASE COURSE: -

Rs.
BRICKS ON EDGING: -

Rs.
BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

343456

CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND NABISAR THAR CHEHLAR 

ROAD TO BAHEED PARO

MILE 0/0-0/3 (0.60 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

2

Earth work for road embankment by Buldozers including ploughing,

mixing Clod breaking, dressing and compacting With optimum

moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of

soil, except rock.

61182 10253.72 P%0Cft

1

Sub grade including earth excavation are filling to an averagedepth of

9`` dressing to camber and consolidation with power roller

65261 526.28 P%Sft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1

1/2" in gauge of approved quality from approved quarry in required thickness

of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than

6% of suitable quality watering and compacting to achieve 98-100% density

as per modified AASHO specification. Rate includes, all types of materials,

T&P and carriage upto site of work (3 chains). 

12236 11029.47 P%Cft

627343

20399 7723.95 P%0Cft 157561

3

1349566

4

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3 chain).
4079 2761.23 P%Rft 112631

6

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)

9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100

penetration including cleaning the road surface, rolling after each coat etc complete. Rate

includes all cost of materials, T&P and Carriage upto site of work (3 chains).

24473 4395.62 P%Sft 1075740

5

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved

quality properly graded in required thickness of 6" to proper camber & grade including supplying

and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with

stone metal after initial rolling watering and compacting to achieve 100% density as per

modified AASHO. Specification. (Also include providing & using templates, camber plates,

Screen forms and carriage uptosite of work. (3 Chains).

6118 12520.91 P%Cft 766029

Total Rs. 4237236

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 4432326

8.63

22606.00 195090



S.No. 09

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

SCHEDULE “B” (01 No(s). Culvert(s)
CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND NABISAR THAR CHEHLAR 

ROAD TO BAHEED PARO

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering

and ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

MILE 0/0-0/3 (0.60 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of

binding wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without

shuttering (Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works

of Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except

the cost of steel reinforcement and its labour for bending and binding which

wil be paid separately. This rate also includes all kinds of forms moulds:

lifting shuttering curing rendering and finishing the exposed surface

(including screening and washing of shingle). R.C. work in roof slab, brams,

columns rafts, lintels and other structural members laid in situ or precast laid

in position complete in all respects. Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4

Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 09

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

ERECTION AND REMOVAL : -

Rs.

AMOUNT

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering

and ramming lead upto 5.00 ft. (in ordinary soil)

688 3176.25 P%0Cft 2185

SCHEDULE “B” PART - C (P.WALL)
CONSTRUCTION OF ROAD FROM UMERKOT CHEEL BUND NABISAR THAR CHEHLAR 

ROAD TO BAHEED PARO

MILE 0/0-0/3 (0.60 KMS)

S.# ITEM OF WORK QTY RATE UNIT

23541

3

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without

shuttering (Ratio 1:2:4).

281 14429.25 P%Cft 40546

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

250 9416.28 P%Cft

7819

Total Rs. 74091

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

7

Erection and removal of centering for R.C.C. or plain cement concrete works

of Partal wood (2nd class) (a) Vertical.

250 3127.41 P%Sft



S.No. 10

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

Total Rs. 7139185

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

15.82

22606.00 357627

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

11217 11557.13 P%Cft 1296363

Total Rs. 6781558

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 +

2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of

Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc

complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).

44867 4324.89 P%Sft 1940448

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

37398 2208.37 P%0Cft 82589

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

7478 2750.80 P%Rft 205705

4

52345 6190.17 P%0Cft 324024

2
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
22433 10163.37 P%Cft 2279949

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

276270 3656.23 P%0Cft 1010107

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD TO OTAQUE HAJI ABDUL 

KARIM PALLI

MILE 0/0-0/5+330 (1.10 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 10

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

Total Rs. 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59

5.05 4820.20 P.Cft 24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

239 9416.28 P%Cft 22505

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft 59257

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft 3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

SCHEDULE “B” (02 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD TO OTAQUE HAJI ABDUL 

KARIM PALLI

MILE 0/0-0/5+330 (1.10 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

156255 x 2 = 312510

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 10

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD TO OTAQUE HAJI ABDUL 

KARIM PALLI

MILE 0/0-0/5+330 (1.10 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

SCHEDULE “B” PART-C (01 No(s) Culvert(s)

6565

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

344 9416.28 P%Cft 32392

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

2067 3176.25 P%0Cft

85385

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

96 14429.25 P%Cft 13852

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

683 12501.41 P%Cft

46901

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

162 337.00 P.Cft 54594

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

9.73 4820.20 P.Cft

2377

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

302 2344.59 P%Sft 7081

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

76 3127.41 P%Sft

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 249147

249147 x 1 = 249147



S.No. 11

SCHEDULE “B” PART-"A"

EARTH WORK ON BERMS WITH EXTRA LEAD

Rs.

BRICKS ON EDGING: -

Rs.
BASE COURSE: -

Rs.
1st COAT SURFACE DRESSING 

Rs.
1" THICK PREMIXED CARPET

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

1

Earth work for road embankment by Buldozers including ploughing,

mixing Clod breaking, dressing and compacting With optimum

moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of

soil, except rock.

20700 7233.37 P%0Cft

REHABILITATION OF ROAD FROM SAMARO UMERKOT ROAD @ ROAD SAMARO 

(TOWN PORTION)

MILE 4/3-4/6 (0.60 KMS) IN PORTIONS

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved

quality properly graded in required thickness of 6" to proper camber & grade including supplying

and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with

stone metal after initial rolling watering and compacting to achieve 100% density as per

modified AASHO. Specification. (Also include providing & using templates, camber plates,

Screen forms and carriage uptosite of work. (3 Chains).

21646 11412.57 P%Cft 2470365

149731

2

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3 chain).

3154 2782.08 P%Rft 87747

5

Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri and

4.0 cft Hill snad of approved quarry quality and gauge and 67 lbs of bitumen of 80/100

penetration includes mixing in mechanical mixutre in required proportion i/e heating the

materials and cleaning the road surface. Rate includes all cost of materials T&P and carriage 

28388 4704.36 P%Sft 1335474

4

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" -

3/8" in guage in 30 lbs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after

coat etc. complete includes all cost of materials T&P carriage upto site of work. 

28388 1906.09 P%Sft 541101

Total Rs. 4306590

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 4584418

12.29

22606.00 277828



S.No. 12

SCHEDULE “B” PART-"A"

BASE COURSE: -

Rs.

1st COAT SURFACE DRESSING 

Rs.

1-1/2" THICK PREMIXED CARPET

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

Total Rs. 8132853

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 9045457

40.37

22606.00 912604

3

Providing 1-1/2" thick (consolidate) premixed carpet in proper camber and graded I/c supplying

of 15.00 cft crush bajri and 5.0 cft Hill snad of approved quarry quality and gauge and 93 lbs of

bitumen of 80/100 penetration includes mixing in mechanical mixutre in required proportion i/e

hearing the materials and cleaning the road surface (hill sand 3 Cft for mixing and 2 Cft. for

dusting). Rate includes all cost of materials T&P and carriage upto site. 

73516 5791.23 P%Sft 4257481

2

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" -

3/8" in guage in 30 lbs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after

coat etc. complete includes all cost of materials T&P carriage upto site of work. 

73516 1921.85 P%Sft 1412867

1

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved

quality properly graded in required thickness of 6" to proper camber & grade including supplying

and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with stone

metal after initial rolling watering and compacting to achieve 100% density as per modified

AASHO. Specification. (Also include providing & using templates, camber plates, Screen forms

and carriage uptosite of work. (3 Chains).

28261 11942.64 P%Cft 3375109

RECONDITIONING OF VARIOUS STREETS OF WARD NO. 07 IN KUNRI TOWN

MILE 0/0 - 1/0 (1.61 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



PART-"A"

8132853

EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

9045457

912604

Providing 1-1/2" thick (consolidate) premixed carpet in proper camber and graded I/c supplying

of 15.00 cft crush bajri and 5.0 cft Hill snad of approved quarry quality and gauge and 93 lbs of

bitumen of 80/100 penetration includes mixing in mechanical mixutre in required proportion i/e

hearing the materials and cleaning the road surface (hill sand 3 Cft for mixing and 2 Cft. for

dusting). Rate includes all cost of materials T&P and carriage upto site. 

4257481

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" -

3/8" in guage in 30 lbs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after

coat etc. complete includes all cost of materials T&P carriage upto site of work. 

1412867

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved

quality properly graded in required thickness of 6" to proper camber & grade including supplying

and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with stone

metal after initial rolling watering and compacting to achieve 100% density as per modified

AASHO. Specification. (Also include providing & using templates, camber plates, Screen forms

and carriage uptosite of work. (3 Chains).

3375109

RECONDITIONING OF VARIOUS STREETS OF WARD NO. 07 IN KUNRI TOWN

MILE 0/0 - 1/0 (1.61 KMS)

AMOUNT



S.No. 13

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

1st COAT SURFACE DRESSING 

Rs.

1" THICK PREMIXED CARPET

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8"

in guage in 30 lbs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after coat etc.

complete includes all cost of materials T&P carriage upto site of work. 

Total Rs. 7048356

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 7447578

17.66

22606.00 399222

6

Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri

and 4.0 cft Hill snad of approved quarry quality and gauge and 67 lbs of bitumen of 80/100

penetration includes mixing in mechanical mixutre in required proportion i/e heating the

materials and cleaning the road surface. Rate includes all cost of materials T&P and

carriage upto site. 
40788 4777.99 P%Sft 1948847

5

40788 1927.98 P%Sft

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

10197 12135.40 P%Cft 1237447

786384

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

6798 2792.50 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
20394 10683.03 P%Cft 2178697

189834

47586 6190.17 P%0Cft 294565

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

222033 3656.23 P%0Cft 811804

NAME OF WORK

CONSTRUCTION OF ROAD FROM KUNRI NABISAR THAR ROAD TO VILLAGE AMEER 

HASSAN KHASKHELI

MILE 0/2+330-0/7+330 (1.00 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 13

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM KUNRI NABISAR THAR ROAD TO VILLAGE AMEER 

HASSAN KHASKHELI

MILE 0/2+330-0/7+330 (1.00 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 14

SCHEDULE “B” PART-"A"

EARTH WORK ON BERMS 

Rs.

BRICKS ON EDGING: -

Rs.
BASE COURSE: -

Rs.
SURFACE DRESSING (03 COAT): -

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

Total Rs. 6154216

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 6674606

23.02

22606.00 520390

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)

9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100

penetration including cleaning the road surface, rolling after each coat etc complete. Rate

includes all cost of materials, T&P and Carriage upto site of work (3 chains).

65261 4374.16 P%Sft 2854621

3

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved

quality properly graded in required thickness of 6" to proper camber & grade including supplying

and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with

stone metal after initial rolling watering and compacting to achieve 100% density as per

modified AASHO. Specification. (Also include providing & using templates, camber plates,

Screen forms and carriage uptosite of work. (3 Chains).

26105 12231.78 P%Cft 3193106

2

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3 chain).

10877 2855.04 P%Rft 310543

4

1

Earth work for road embankment by Buldozers including ploughing,

mixing Clod breaking, dressing and compacting With optimum

moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of

soil, except rock.

143244 2208.37 P%0Cft

REHABILITATION OF ROAD FROM PALIO KHAN MORE ROAD TO MUHAJIR DARO 

MILE 2/2-3/4 (2.00 KMS)

MILE 2/1-3/1 (1.61 KMS) IN PORTIONS

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

316336



S.No. 15

SCHEDULE “B” PART-"A"

EARTH WORK ON BERMS 

Rs.

BRICKS ON EDGING: -

Rs.
BASE COURSE: -

Rs.
SURFACE DRESSING (03 COAT): -

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

Total Rs. 2762325

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 2999010

10.47

22606.00 236685

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)

9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100

penetration including cleaning the road surface, rolling after each coat etc complete. Rate

includes all cost of materials, T&P and Carriage upto site of work (3 chains).

29694 4384.72 P%Sft 1301999

3

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved

quality properly graded in required thickness of 6" to proper camber & grade including supplying

and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with

stone metal after initial rolling watering and compacting to achieve 100% density as per

modified AASHO. Specification. (Also include providing & using templates, camber plates,

Screen forms and carriage uptosite of work. (3 Chains).

11506 12376.35 P%Cft 1424023

2

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3 chain).

4949 2886.32 P%Rft 142844

4

1

Earth work for road embankment by Buldozers including ploughing,

mixing Clod breaking, dressing and compacting With optimum

moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of

soil, except rock.

58932 2208.37 P%0Cft

REHABILITATION OF ROAD FROM DARELO MORI DARELO MORE ROAD TO FAKIR 

MIR HASSAN WASAYOPOTO

MILE 0/0-0/4 (0.80 KMS) IN PORTIONS

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

130144



S.No. 16

SCHEDULE “B” PART-"A"

EARTH WORK ON BERMS WITH EXTRA LEAD

Rs.

BRICKS ON EDGING: -

Rs.
BASE COURSE: -

Rs.
1st COAT SURFACE DRESSING 

Rs.
1" THICK PREMIXED CARPET

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

Total Rs. 805077

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 872895

3.00

22606.00 67818

5

Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri and

4.0 cft Hill snad of approved quarry quality and gauge and 67 lbs of bitumen of 80/100

penetration includes mixing in mechanical mixutre in required proportion i/e heating the

materials and cleaning the road surface. Rate includes all cost of materials T&P and carriage 

6918 5443.24 P%Sft 376563

4

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" -

3/8" in guage in 30 lbs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after

coat etc. complete includes all cost of materials T&P carriage upto site of work. 

6918 1921.85 P%Sft 132954

3

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved

quality properly graded in required thickness of 6" to proper camber & grade including supplying

and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with

stone metal after initial rolling watering and compacting to achieve 100% density as per

modified AASHO. Specification. (Also include providing & using templates, camber plates,

Screen forms and carriage uptosite of work. (3 Chains).

2680 11942.64 P%Cft 320063

2

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3 chain).

1153 2761.23 P%Rft 31837

RECONDITIONING OF ROAD FROM KUNRI NABISAR THAR KUNRI MEMON ROAD TO 

YASEEN MEMON HOUSE

MILE 0/0 - 0/1 (0.20 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

11478

1

Earth work for road embankment by Buldozers including ploughing,

mixing Clod breaking, dressing and compacting With optimum

moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of

soil, except rock.

1486 7723.95 P%0Cft



S.No. 17

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

Total Rs. 6258315

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 6583615

14.39

22606.00 325300

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

33999 2208.37 P%0Cft 75082

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 +

2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of

Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc

complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).

40788 4368.15 P%Sft

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

10197 12135.40 P%Cft 1237447

1781681

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

6798 2834.20 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
20394 10683.03 P%Cft 2178697

192669

47586 6190.17 P%0Cft 294565

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

225225 3656.23 P%0Cft 823474

NAME OF WORK
CONSTRUCTION OF ROAD FROM BASHIR AHMED JATT - GHULAM MUHAMMAD 

KHASKHELI VIA HANIF KHASKHELI ROAD TO VILLAGE WADERO WAHID KHASKHELI MILE 

0/0-0/6 (1.20 KMS)
PHASE-I MILE 0/0-0/5 (1.00 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 17

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 156255

156255 x 3 = 468765

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (03 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM BASHIR AHMED JATT - GHULAM MUHAMMAD 

KHASKHELI VIA HANIF KHASKHELI ROAD TO VILLAGE WADERO WAHID KHASKHELI MILE 

PHASE-I MILE 0/0-0/5 (1.00 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 18

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

Total Rs. 3777344

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 3972434

8.63

22606.00 195090

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

20399 2208.37 P%0Cft 45049

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 +

2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of

Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc

complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).

24473 4364.64 P%Sft

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

6118 12087.22 P%Cft 739496

1068158

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

4079 2782.08 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
12236 10639.73 P%Cft 1301877

113481

28552 6190.17 P%0Cft 176742

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

144310 3656.23 P%0Cft 527631

NAME OF WORK

CONSTRUCTION OF ROAD FROM DHARMOON BHEEL ROAD TO VILLAGE VERSI KACCHI 

MILE 0/0-1/7 (3.00 KMS)

PHASE-I MILE 0/0-0/3 (0.60 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 18

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 156255

156255 x 2 = 312510

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (02 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM DHARMOON BHEEL ROAD TO VILLAGE VERSI KACCHI 

MILE 0/0-1/7 (3.00 KMS)

PHASE-I MILE 0/0-0/3 (0.60 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 19

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

Total Rs. 1891156

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 1988814

4.32

22606.00 97658

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

10200 2208.37 P%0Cft 22525

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 +

2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of

Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc

complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).

12236 4371.33 P%Sft

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

3059 12183.59 P%Cft 372696

534876

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

2039 2834.20 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
6118 10726.34 P%Cft 656237

57789

14276 6190.17 P%0Cft 88371

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

70105 3656.23 P%0Cft 256320

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIR MORI DARELO ROAD TO VILLAGE NIAZI KHAN 

CHANDIO

MILE 0/0-0/1+330 (0.30 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 19

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM MIR MORI DARELO ROAD TO VILLAGE NIAZI KHAN 

CHANDIO

MILE 0/0-0/1+330 (0.30 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 20

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

Total Rs. 4049425

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 4277067

10.07

22606.00 227642

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

23799 2208.37 P%0Cft 52557

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 +

2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of

Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc

complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).

28552 4318.54 P%Sft

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

7138 11460.75 P%Cft 818068

1233030

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

4759 2668.34 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
14276 10076.76 P%Cft 1438558

126986

33310 6190.17 P%0Cft 206195

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

109860 3656.23 P%0Cft 401673

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO KUNRI - LIAQUAT K.K ROAD TO VILLAGE JAN 

MUHAMMAD KAPRI MILE 0/0-1/2 (2.00 KMS)

PHASE-I MILE 0/0-0/3+330 (0.70 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 20

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO KUNRI - LIAQUAT K.K ROAD TO VILLAGE JAN 

MUHAMMAD KAPRI MILE 0/0-1/2 (2.00 KMS)

PHASE-I MILE 0/0-0/3+330 (0.70 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 21

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

Total Rs. 1893877

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 1991535

4.32

22606.00 97658

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

10200 2208.37 P%0Cft 22525

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 +

2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of

Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc

complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).

12236 4364.64 P%Sft

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

3059 12087.22 P%Cft 369748

534057

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

2039 2792.50 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
6118 10639.73 P%Cft 650939

56939

14276 6190.17 P%0Cft 88371

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

73561 3656.23 P%0Cft 268956

NAME OF WORK

CONSTRUCTION OF ROAD FROM KUNRI NABISAR THAR HASIL KHAN RIND ROAD TO 

VILLAGE HANIF OAGY

MILE 0/0-0/1+330 (0.30 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 21

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM KUNRI NABISAR THAR HASIL KHAN RIND ROAD TO 

VILLAGE HANIF OAGY

MILE 0/0-0/1+330 (0.30 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 22

SCHEDULE “B” PART-"A"

EARTH WORK: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.
1st COAT SURFACE DRESSING 

Rs.
1" THICK PREMIXED CARPET

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

Total Rs. 2337882

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

969357

Total Rs. 2537493

8.83

22606.00 199611

Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri

and 4.0 cft Hill snad of approved quarry quality and gauge and 67 lbs of bitumen of

80/100 penetration includes mixing in mechanical mixutre in required proportion i/e

heating the materials and cleaning the road surface. Rate includes all cost of materials

T&P and carriage upto site. 
20394 4753.15 P%Sft

4

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8"

in guage in 30 lbs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after coat etc.

complete includes all cost of materials T&P carriage upto site of work. 

20394 1920.55 P%Sft 391677

3
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

8158 11894.46 P%Cft 970350

5

2
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

3399 2750.80 P%Rft

1
Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod breaking, ramming,

dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in ordinary soil).

50992 2208.37 P%0Cft 112609

93500

NAME OF WORK

RECONDITIONING OF ROAD FROM KUNRI NABISAR THAR ROAD TO OTAQUE CH. IQBAL 

MILE 0/0 - 0/5 (1.00 KMS)

MILE 0/0 - 0/2+330 (0.50 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



PART-"A"

2337882

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

969357

2537493

199611

391677

970350

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod breaking, ramming,

dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in ordinary soil).

112609

93500

NAME OF WORK

RECONDITIONING OF ROAD FROM KUNRI NABISAR THAR ROAD TO OTAQUE CH. IQBAL 

MILE 0/0 - 0/5 (1.00 KMS)

MILE 0/0 - 0/2+330 (0.50 KMS)

AMOUNT



S.No. 23

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

Total Rs. 2945721

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 3096503

6.67

22606.00 150782

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

15776 2208.37 P%0Cft 34839

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 +

2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of

Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc

complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).

18926 4371.68 P%Sft

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

4731 12183.59 P%Cft 576406

827384

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

3154 2813.35 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
9463 10726.34 P%Cft 1015034

88733

22080 6190.17 P%0Cft 136679

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

114169 3656.23 P%0Cft 417428

NAME OF WORK

CONSTRUCTION OF ROAD FROM KUNRI MORE JHANGO HAYAT TO CH. UMER DIN GAPNO 

ROAD TO VILLAGE CH. ABDUL AZIZ GAPNO MILE 0/0-1/2 (2.00 KMS)

MILE 0/3-0/5+330 (0.50 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



S.No. 23

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM KUNRI MORE JHANGO HAYAT TO CH. UMER DIN GAPNO 

ROAD TO VILLAGE CH. ABDUL AZIZ GAPNO MILE 0/0-1/2 (2.00 KMS)

MILE 0/3-0/5+330 (0.50 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT



PART-"A"

2945721

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

3096503

150782

34839

576406

827384

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
1015034

88733

136679

Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

417428

NAME OF WORK

CONSTRUCTION OF ROAD FROM KUNRI MORE JHANGO HAYAT TO CH. UMER DIN GAPNO 

ROAD TO VILLAGE CH. ABDUL AZIZ GAPNO MILE 0/0-1/2 (2.00 KMS)

MILE 0/3-0/5+330 (0.50 KMS)

AMOUNT



EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

156255

876

6119

24342

26960

59257

12842

3354

22505

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM KUNRI MORE JHANGO HAYAT TO CH. UMER DIN GAPNO 

ROAD TO VILLAGE CH. ABDUL AZIZ GAPNO MILE 0/0-1/2 (2.00 KMS)

MILE 0/3-0/5+330 (0.50 KMS)

AMOUNT



S.No. 24

SCHEDULE “B” PART-"A"

SUB GRADE:

Nabisar Thar Sarmast Khan Rind Rs.

Nawab Shahmir Talpur Road Rs.

SUB-BASE COURSE: -

Nabisar Thar Sarmast Khan Rind Rs.
Nawab Shahmir Talpur Road Rs.
BRICKS ON EDGING: -

Nabisar Thar Sarmast Khan Rind Rs.
Nawab Shahmir Talpur Road Rs.
BASE COURSE: -

Nabisar Thar Sarmast Khan Rind Rs.

Nawab Shahmir Talpur Road Rs.

1st COAT SURFACE DRESSING 

Nabisar Thar Sarmast Khan Rind Rs.

Nawab Shahmir Talpur Road Rs.

1" THICK PREMIXED CARPET

Nabisar Thar Sarmast Khan Rind Rs.

Nawab Shahmir Talpur Road Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

330 2813.35 P%Rft

CONSTRUCTION OF 02 NOS. 3.00 FT SPAN CULVERTS ALONG THE ROAD KUNRI 

NABISAR THAR SARMAST KHAN RIND ROAD & NAWAB SHAHMIR TALPUR (I/C 

APPROACH) 

6

Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri and 4.0 cft Hill

snad of approved quarry quality and gauge and 67 lbs of bitumen of 80/100 penetration includes mixing

in mechanical mixutre in required proportion i/e heating the materials and cleaning the road surface. Rate

includes all cost of materials T&P and carriage upto site. 

4

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved quality

properly graded in required thickness of 6" to proper camber & grade including supplying and spreading

15 Cft. Stone Screening and non-plastic quarry fines filling depressions with stone metal after initial

rolling watering and compacting to achieve 100% density as per modified AASHO. Specification. (Also

include providing & using templates, camber plates, Screen forms and carriage uptosite of work. (3 

540 12231.78 P%Cft 66052

5258

3

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks, excavation for

laying edging with Small side labours and carriage upto site of work ( 3 chain).

9284

540 12231.78 P%Cft 66052

1080 1930.85

Total Rs. 286971

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 308221

0.94

22606.00 21250

5

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8" in

guage in 30 lbs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after coat etc.

complete includes all cost of materials T&P carriage upto site of work. 

1080 1922.24 P%Sft 20760

513931080 4758.58 P%Sft

1080 4787.69 P%Sft 51707

P%Sft 20853

330 2750.80 P%Rft 9078

120 4381.76 P%Cft 5258

120 4381.76 P%Cft

2

1

Sub grade including earth excavation are filling to an averagedepth of 9`` dressing

to camber and consolidation with power roller

240 526.28 P%Sft

240 526.28 P%Sft

1263

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in

gauge of approved quality from approved quarry in required thickness of 6" in 2

layers to proper camber and grade including hand packing filling viods with 20 Cft of

Pit Canal Sand having plasticity index of not more than 6% of suitable quality

watering and compacting to achieve 98-100% density as per modified AASHO

specification. Rate includes, all types of materials, T&P and carriage upto site of 

1263



S.No. 24

EXCAVATION: -

Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road

Rs.

CEMENT CONCRETE (1:2:4): -

Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road

Rs.

FEBRICATION: -

Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road

Rs.

ERECTION AND REMOVAL : -

Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road

Rs.

CEMENT PLASTER RATIO 1:3: -

Nabisar Thar Sarmast Khan Rind & Nawab Shahmir Talpur Road

Rs.

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 166887

166887 x 2 = 333774

1220

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

316 2344.59 P%Sft 7409

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

39 3127.41 P%Sft

25161

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering curing

rendering and finishing the exposed surface (including screening and washing of

shingle). R.C. work in roof slab, brams, columns rafts, lintels and other structural

members laid in situ or precast laid in position complete in all respects. Ratio (1:2:4)

90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.22 4820.20 P.Cft

68133

4

Cement concrete plain including placing,compacting, finishing and curing, complete

(including screening and washing of stone aggregate without shuttering (Ratio 

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

545 12501.41 P%Cft

3316

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

232 9416.28 P%Cft 21846

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1044 3176.25 P%0Cft

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

SCHEDULE “B” (01 No(s). Culvert(s)
CONSTRUCTION OF 02 NOS. 3.00 FT SPAN CULVERTS ALONG THE ROAD KUNRI 

NABISAR THAR SARMAST KHAN RIND ROAD & NAWAB SHAHMIR TALPUR (I/C 

APPROACH) 



S.No. 25

SCHEDULE “B” PART-"A"

EARTH WORK ON BERMS WITH EXTRA LEAD

Rs.

BRICKS ON EDGING: -

Rs.
BASE COURSE: -

Rs.
SURFACE DRESSING (03 COAT): -

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

1

Earth work for road embankment by Buldozers including ploughing,

mixing Clod breaking, dressing and compacting With optimum

moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of

soil, except rock.

229304 2208.37 P%0Cft

RECONDITIONING OF ROAD FROM SAMARO KUNRI ROAD TO BUSTAN PUCCA 

MORE ROAD VIA DR. NARAIN DAS MILE 0/0-3/7 (6.20 KMS)

PHASE-IV MILE 2/5+330 - 3/7 (1.90 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

506388

2

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3 chain).

10877 2771.65 P%Rft 301472

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)

9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100

penetration including cleaning the road surface, rolling after each coat etc complete. Rate

includes all cost of materials, T&P and Carriage upto site of work (3 chains).

65261 4339.32 P%Sft 2831884

4

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved

quality properly graded in required thickness of 6" to proper camber & grade including supplying

and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with

stone metal after initial rolling watering and compacting to achieve 100% density as per

modified AASHO. Specification. (Also include providing & using templates, camber plates,

Screen forms and carriage uptosite of work. (3 Chains).

35893 11749.89 P%Cft 4217388

Total Rs. 7336742

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 7857132

23.02

22606.00 520390



S.No. 26

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO KUNRI ROAD @ TOBA SHAKH STOP TO 

OTAQUE QAZI SADIQUE MILE 0/0-0/5 (1.00 KMS)

PHASE-I MILE 0/0-0/2+330 (0.50 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

23793 6190.17 P%0Cft 147283

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

58169 3656.23 P%0Cft 212679

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

3399 2668.34 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
10197 9773.63 P%Cft 996617

90697

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

5099 11123.44 P%Cft 567184

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

16999 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

20394 4294.26 P%Sft 875771

Total Rs. 2765234

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

37540

Total Rs. 2927771

7.19

22606.00 162537



S.No. 26

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (02 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO KUNRI ROAD @ TOBA SHAKH STOP TO 

OTAQUE QAZI SADIQUE MILE 0/0-0/5 (1.00 KMS)

PHASE-I MILE 0/0-0/2+330 (0.50 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 2 = 312510

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 27

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM MEHRAB BANGLANI ROAD TO VILLAGE DIN MOHAMMAD 

BANGLANI

MILE 0/0-0/1+330 (0.30 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

14276 10253.72 P%0Cft 146382

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

71434 7723.95 P%0Cft 551753

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

2039 2802.92 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
6118 9903.54 P%Cft 605899

57152

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

3059 11268.00 P%Cft 344688

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

10200 6278.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

12236 4304.81 P%Sft 526737

Total Rs. 2198992

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

64039

Total Rs. 2296650

4.32

22606.00 97658



S.No. 27

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM MEHRAB BANGLANI ROAD TO VILLAGE DIN MOHAMMAD 

BANGLANI

MILE 0/0-0/1+330 (0.30 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 28

SCHEDULE “B” PART-"A"

EARTH WORK ON BERMS WITH EXTRA LEAD

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.
1st COAT SURFACE DRESSING 

Rs.
1" THICK PREMIXED CARPET

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

RECONDITIONING OF ROAD FROM VARIOUS STREETS OF TALHI TOWN

MILE 0/0-0/4+140 (0.81 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

2
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

3448 2711.50 P%Rft

1
Earth work for road embankment with extra lead from 2 miles away from site supplying, stating, loading,

unloading, dressing, watering and compacting etc complete 

7008 6278.37 P%0Cft 43999

93493

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

17385 11701.70 P%Cft 2034341

6

Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri

and 4.0 cft Hill snad of approved quarry quality and gauge and 67 lbs of bitumen of

80/100 penetration includes mixing in mechanical mixutre in required proportion i/e

heating the materials and cleaning the road surface. Rate includes all cost of materials

T&P and carriage upto site. 
42726 4734.03 P%Sft

5

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8"

in guage in 30 lbs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after coat etc.

complete includes all cost of materials T&P carriage upto site of work. 

42726 1914.95 P%Sft 818182

Total Rs. 4594466

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

2022662

Total Rs. 5012677

18.50

22606.00 418211



PART-"A"

NAME OF WORK

RECONDITIONING OF ROAD FROM VARIOUS STREETS OF TALHI TOWN

MILE 0/0-0/4+140 (0.81 KMS)

AMOUNT

Earth work for road embankment with extra lead from 2 miles away from site supplying, stating, loading,

unloading, dressing, watering and compacting etc complete 

43999

93493

2034341

818182

4594466

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

2022662

5012677

418211



S.No. 29

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT MUNIUME PALLI MORE JHANGO VIA JAN 

MUHAMMAD PALLI ROAD TO (1) OTAUQE SAIFULLAH PALLI 500 RFT. (2) PHATAN PALLI 300 RFT.

MILE 0/0-0/1+140 (0.24 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

12692 6190.17 P%0Cft 78566

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

35767 3656.23 P%0Cft 130772

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

1813 2761.23 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
5439 10509.81 P%Cft 571629

50061

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

2720 11942.64 P%Cft 324840

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

9068 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

10879 4349.53 P%Sft 473185

Total Rs. 1562271

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

20025

Total Rs. 1649078

3.84

22606.00 86807



S.No. 29

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO UMERKOT MUNIUME PALLI MORE JHANGO VIA 

JAN MUHAMMAD PALLI ROAD TO (1) OTAUQE SAIFULLAH PALLI 500 RFT. (2) PHATAN 

MILE 0/0-0/1+140 (0.24 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 30

SCHEDULE “B” PART-"A"

SUB GRADE:

Rs.

EARTH WORK ON BERMS: - 

Berms

Rs.

SUB-BASE COURSE: -

Rs.
BRICKS ON EDGING: -

Rs.
BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

1

Sub grade including earth excavation are filling to an averagedepth of

9`` dressing to camber and consolidation with power roller

57103 526.28 P%Sft 300522

CONSTRUCTION OF ROAD FROM DHORONARO UMERKOT VIA RANA JAGIR ROAD @ 

POINT LAKHI WATER TO VILLAGE HAJI REHMATULLAH RAHIMOON

MILE 0/3-1/1 (1.20 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

Preparing Sub-base course by supplying and spreading stone metal of 2" -1

1/2" in gauge of approved quality from approved quarry in required thickness

of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than

6% of suitable quality watering and compacting to achieve 98-100% density

as per modified AASHO specification. Rate includes, all types of materials,

T&P and carriage upto site of work (3 chains). 

24473 10553.12 P%Cft

90097

3

2

Earth Work for embankment (Berms) from barrow pits including laying

in 6" layers, clod breaking, ramming, dressing etc. complete. Lead

upto 100 ft. and lift upto 5.0 ft. (in ordinary soil).

40798 2208.37 P%0Cft

2582665

4

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3 chain).
8158 2690.89 P%Rft 219523

6

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)

9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100

penetration including cleaning the road surface, rolling after each coat etc complete. Rate

includes all cost of materials, T&P and Carriage upto site of work (3 chains).

48946 4353.04 P%Sft 2130639

5

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved

quality properly graded in required thickness of 6" to proper camber & grade including supplying

and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with

stone metal after initial rolling watering and compacting to achieve 100% density as per

modified AASHO. Specification. (Also include providing & using templates, camber plates,

Screen forms and carriage uptosite of work. (3 Chains).

12236 11990.84 P%Cft 1467199

Total Rs. 6400465

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 6790645

17.26

22606.00 390180



S.No. 30

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

SCHEDULE “B” (01 No(s). Culvert(s)
CONSTRUCTION OF ROAD FROM DHORONARO UMERKOT VIA RANA JAGIR ROAD @ 

POINT LAKHI WATER TO VILLAGE HAJI REHMATULLAH RAHIMOON

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering

and ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

MILE 0/3-1/1 (1.20 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of

binding wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without

shuttering (Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works

of Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except

the cost of steel reinforcement and its labour for bending and binding which

wil be paid separately. This rate also includes all kinds of forms moulds:

lifting shuttering curing rendering and finishing the exposed surface

(including screening and washing of shingle). R.C. work in roof slab, brams,

columns rafts, lintels and other structural members laid in situ or precast laid

in position complete in all respects. Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4

Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 28

SCHEDULE “B” PART-"A"

EXCAVATION

Rs.

SAND CUSHION

Rs.

DIAGONAL GROOVES

Rs.

EARTH WORK (A - 2 to 4 Soil):

Rs.

EARTH WORK ON BERMS WITH EXTRA LEAD

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

1st COAT SURFACE DRESSING 

Rs.

1" THICK PREMIXED CARPET

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

RECONDITIONING OF ROAD FROM VARIOUS STREETS OF TALHI TOWN

MILE 0/0-0/4+140 (0.81 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

7
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks, excavation

for laying edging with Small side labours and carriage upto site of work ( 3 chain).

5438 2771.65 P%Rft

4
Earth work for road embankment by Buldozers including ploughing, mixing Clod breaking, dressing and compacting With

optimum moisture content. Lead upto 100ft and lift upto 5.00 ft. in all types of soil, except rock.

77110 10253.72 P%0Cft 790664

150722

6
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from approved

quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling viods with 20 Cft of Pit

Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100%

density as per modified AASHO specification. Rate includes, all types of materials, T&P and carriage upto site of work (3

chains). 

2039 10379.90 P%Cft 211646

8
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved

quality properly graded in required thickness of 6" to proper camber & grade including supplying and

spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with stone metal

after initial rolling watering and compacting to achieve 100% density as per modified AASHO.

Specification. (Also include providing & using templates, camber plates, Screen forms and carriage

uptosite of work. (3 Chains).

22943 11798.08 P%Cft 2706833

6
Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri and 4.0 cft

Hill snad of approved quarry quality and gauge and 67 lbs of bitumen of 80/100 penetration includes

mixing in mechanical mixutre in required proportion i/e heating the materials and cleaning the road

surface. Rate includes all cost of materials T&P and carriage upto site. 

48946 4743.15 P%Sft

5
Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8" in guage in

30 lbs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after coat etc. complete includes all

cost of materials T&P carriage upto site of work. 

48946 1917.56 P%Sft 938569

Total Rs. 6719021

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

2321582

Total Rs. 7198268

21.20

22606.00 479247

1
Excavation in existing Berms for widening the road including preperation of Sub-Grade after watering, rolling with power roller

dressing the excavated stuff etc.

8158 526.27 P%Cft 42933

2
Provinding sand cushion including supplying and spreding pit canal sand of approved quality and approved source to the cite

of work including watering and compacting etc complete rate include all cost of materials T&P and carriage upto cite of work

(Lead Average 3 Mile)

3960 1479.41 P%Cft 5858

5
Earth work for road embankment with extra lead from 2 miles away from site supplying, stating, loading, unloading, dressing,

watering and compacting etc complete 

3505 7723.95 P%0Cft 27072

3
Making Diagonal Grooves of 1 1/2" x 1 1/2" at 2' center to center in road surface.

16315 146.41 P%Cft 2389



S.No. 32

SCHEDULE “B” PART-"A"

EARTH WORK ON BERMS WITH EXTRA LEAD

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.
1st COAT SURFACE DRESSING 

Rs.
1" THICK PREMIXED CARPET

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

RECONDITIONING OF ROAD FROM VARIOUS STREETS OF NABISAR ROAD

MILE 0/0-0/7+380 (1.52 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

2
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

5438 2613.18 P%Rft

1
Earth work for road embankment with extra lead from 2 miles away from site supplying, stating, loading,

unloading, dressing, watering and compacting etc complete 

12787 6278.37 P%0Cft 80282

142105

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

23632 11653.51 P%Cft 2753957

6

Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri

and 4.0 cft Hill snad of approved quarry quality and gauge and 67 lbs of bitumen of

80/100 penetration includes mixing in mechanical mixutre in required proportion i/e

heating the materials and cleaning the road surface. Rate includes all cost of materials

T&P and carriage upto site. 
59517 4729.48 P%Sft

5

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8"

in guage in 30 lbs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after coat etc.

complete includes all cost of materials T&P carriage upto site of work. 

59517 1913.65 P%Sft 1138947

Total Rs. 6347579

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

2814845

Total Rs. 6930136

25.77

22606.00 582557



PART-"A"

NAME OF WORK

RECONDITIONING OF ROAD FROM VARIOUS STREETS OF NABISAR ROAD

MILE 0/0-0/7+380 (1.52 KMS)

AMOUNT

Earth work for road embankment with extra lead from 2 miles away from site supplying, stating, loading,

unloading, dressing, watering and compacting etc complete 

80282

142105

2753957

1138947

6347579

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

2814845

6930136

582557



S.No. 33

SCHEDULE “B” PART-"A"

EARTH WORK ON BERMS WITH EXTRA LEAD

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.
1st COAT SURFACE DRESSING 

Rs.
1" THICK PREMIXED CARPET

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

RECONDITIONING OF ROAD FROM ALLAH WALA CHOWK (KUNRI) TO NAKA BODAR FARM 

ASIAN BANK ROAD

MILE 0/0 - 0/5 (1.00 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

2
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

6798 2761.23 P%Rft

1
Earth work for road embankment with extra lead from 2 miles away from site supplying, stating, loading,

unloading, dressing, watering and compacting etc complete 

27608 7723.95 P%0Cft 213243

187708

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

23708 11942.64 P%Cft 2831361

6

Providing 1" thick capet in proper camber and grade I/c supplying of 10.00 cft crush bajri

and 4.0 cft Hill snad of approved quarry quality and gauge and 67 lbs of bitumen of

80/100 penetration includes mixing in mechanical mixutre in required proportion i/e

heating the materials and cleaning the road surface. Rate includes all cost of materials

T&P and carriage upto site. 
61182 5443.24 P%Sft

5

Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8"

in guage in 30 lbs of Bitumen 80/100 penetration I/e cleaning the road surface rolling after coat etc.

complete includes all cost of materials T&P carriage upto site of work. 

61182 1921.85 P%Sft 1175826

Total Rs. 7139588

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

3330283

Total Rs. 7738421

26.49

22606.00 598833



PART-"A"

NAME OF WORK

RECONDITIONING OF ROAD FROM ALLAH WALA CHOWK (KUNRI) TO NAKA BODAR FARM 

ASIAN BANK ROAD

MILE 0/0 - 0/5 (1.00 KMS)

AMOUNT

Earth work for road embankment with extra lead from 2 miles away from site supplying, stating, loading,

unloading, dressing, watering and compacting etc complete 

213243

187708

2831361

1175826

7139588

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

3330283

7738421

598833



S.No. 34

SCHEDULE “B” PART-"A"

EARTH WORK: -

Berms

Rs.

BRICKS ON EDGING: -

Rs.
BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

1

Earth Work for embankment (Berms) with extra lead for 2.00 Mile

away from site supplying statikining loading un-loading dressing water

and compacting.

133608 2208.37 P%0Cft

RECONDITIONING OF ROAD FROM UMERKOT CHEEL ROAD TO OKRARO PANWHAR 

ROAD MILE 0/0-2/0 (IN PORTIONS)

PHASE-I MILE 0/0-0/5+330 (1.10 KMS) IN PORTIONS

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

2

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3 chain).

6344 2711.50 P%Rft 172018

295056

4

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50)

9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100

penetration including cleaning the road surface, rolling after each coat etc complete. Rate

includes all cost of materials, T&P and Carriage upto site of work (3 chains).

38067 4377.68 P%Sft 1666451

3

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved

quality properly graded in required thickness of 6" to proper camber & grade including supplying

and spreading 15 Cft. Stone Screening and non-plastic quarry fines filling depressions with stone

metal after initial rolling watering and compacting to achieve 100% density as per modified

AASHO. Specification. (Also include providing & using templates, camber plates, Screen forms

and carriage uptosite of work. (3 Chains).

15227 12279.97 P%Cft 1869871

Total Rs. 3699797

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

Total Rs. 4003396

13.43

22606.00 303599



S.No. 34

DISMENTALLING

Rs.

DISMENTALLING 1:2:4

Rs.

DISMENTALLING (PUCCA BRICK WORK)

Rs.

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

SCHEDULE “B” (01 No(s). Culvert(s)
RECONDITIONING OF ROAD FROM UMERKOT CHEEL ROAD TO OKRARO PANWHAR 

ROAD MILE 0/0-2/0 (IN PORTIONS)

PHASE-I MILE 0/0-0/5+330 (1.10 KMS) IN PORTIONS

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

746

3

Pucca Brick work in Cement sand mortor ratio 1:4

58 1285.63 P%Cft

P%Cft 23032

2

232

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

66 9416.28 P%Cft 6215

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering

and ramming lead upto 5.00 ft. (in ordinary soil)

73 3176.25 P%0Cft

10876

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without

shuttering (Ratio 1:2:4).

91 14429.25 P%Cft 13131

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

87 12501.41 P%Cft

24583

6

Reinforced cemnt concrete work including all labour and materials except the

cost of steel reinforcement and its labour for bending and binding which wil

be paid separately. This rate also includes all kinds of forms moulds: lifting

shuttering curing rendering and finishing the exposed surface (including

screening and washing of shingle). R.C. work in roof slab, brams, columns

rafts, lintels and other structural members laid in situ or precast laid in

position complete in all respects. Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4

Cft. Shingle 1/8" to 1/4" gauge.

82 337.00 P.Cft 27634

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of

binding wire (also includes removal of rust from bars.)

5.10 4820.20 P.Cft

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

272 2344.59 P%Sft 6377

7

Erection and removal of centering for R.C.C. or plain cement concrete works

of Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

Total Rs. 82263

82263 x 1 = 82263

1

RCC Ratio 1:2:4

423 5445.00

CC Plain Ratio 1:2:4

15 3327.50 P%Cft 499

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 35

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.
(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.
SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Ordinary Rs.

With Extra Lead Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK
CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD @ POINT CATTLE FARM - 

ALI BUX BANGLANI ROAD TO VILLAGE ARZ MOHMMAD BANGLANI & SAJJID BANGLANI 

MILE 0/2+330-1/3+200 (1.76 KMS) 
MILE 0/2+330-0/5 (0.50 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

49749 3656.23 P%0Cft 181894

9517 6190.17 P%0Cft 58912

73295 7723.95 P%0Cft 566127

1005449

3

14276 10253.72 P%0Cft 146382

2
Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

3399 2782.08 P%Rft

10197 9860.24 P%Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 +

2.75+1.50) 9.75 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of

Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc

complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3

chains).

20394 4300.25 P%Sft

94563

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

5099 11219.81 P%Cft 572098

10200 2208.37 P%0Cft 22525

Total Rs. 3539960

876993

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

6800 2208.37 P%0Cft 15017

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

7.19

22606.00 162537

Total Rs. 3377423



S.No. 35

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD @ POINT CATTLE FARM - 

ALI BUX BANGLANI ROAD TO VILLAGE ARZ MOHMMAD BANGLANI & SAJJID BANGLANI 

MILE 0/2+330-0/5 (0.50 KMS) 

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 36

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM UMERKOT DHORONARO VIA KOTWAH ANWER PALLI ROAD TO 

VILLAGE MEHMOOD PALLI HAAR 

MILE 0/0-0/1+330 (0.30 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

14276 6190.17 P%0Cft 88371

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

80973 3656.23 P%0Cft 296056

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

2039 2750.80 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
6118 10553.12 P%Cft 645640

56089

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

3059 11990.84 P%Cft 366800

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

10200 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

12236 4356.56 P%Sft 533069

Total Rs. 1910892

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

22525

Total Rs. 2008550

4.32

22606.00 97658



S.No. 36

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM UMERKOT DHORONARO VIA KOTWAH ANWER PALLI 

ROAD TO VILLAGE MEHMOOD PALLI HAAR 

MILE 0/0-0/1+330 (0.30 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 37

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD  TO VILLAGE ZULFIQUAR ALI 

KHASKHELI

MILE 0/0-0/2 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

19034 6190.17 P%0Cft 117824

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

98511 3656.23 P%0Cft 360179

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

2719 2750.80 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
8158 9860.24 P%Cft 804398

74794

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

4079 11219.81 P%Cft 457656

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

13599 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

16315 4301.28 P%Sft 701754

Total Rs. 2416652

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

30032

Total Rs. 2546637

5.75

22606.00 129985



S.No. 37

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO UMERKOT ROAD  TO VILLAGE ZULFIQUAR ALI 

KHASKHELI

MILE 0/0-0/2 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 38

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT -  ABDUL MAJEED ARAIN ROAD TO 

VILLAGE RAHOO KHAN BHUND 

MILE 0/2+330-0/4 (0.30 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

14276 6190.17 P%0Cft 88371

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

74281 3656.23 P%0Cft 271588

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

2039 2680.46 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
6118 9383.89 P%Cft 574106

54655

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

3059 10689.74 P%Cft 326999

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

10200 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

12236 4262.23 P%Sft 521526

Total Rs. 1762112

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

22525

Total Rs. 1859770

4.32

22606.00 97658



S.No. 38

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT -  ABDUL MAJEED ARAIN ROAD 

TO VILLAGE RAHOO KHAN BHUND 

MILE 0/2+330-0/4 (0.30 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 39

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS - CHHOR ROAD ALONG RAILWAY LINE TO 

VILLAGE QAMAR DIN ARISAR  

MILE 0/0-0/4 (0.80 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

38069 6190.17 P%0Cft 235654

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

111446 3656.23 P%0Cft 407472

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

5438 2706.28 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
16315 9687.02 P%Cft 1580437

147168

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

8158 11027.06 P%Cft 899588

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

27199 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

32630 4286.87 P%Sft 1398806

Total Rs. 4468995

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

60065

Total Rs. 4729190

11.51

22606.00 260195



S.No. 39

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM MIRPURKHAS - CHHOR ROAD ALONG RAILWAY LINE TO 

VILLAGE QAMAR DIN ARISAR  

MILE 0/0-0/4 (0.80 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 40

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM RAM JAGO (ADB) ROAD TO VILLAGE MOHAMMAD 

LUQMAN RAHIMOON MILE 0/0-0/7 (1.40 KMS)

PHASE-I MILE 0/0-0/2 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

19034 6170.17 P%0Cft 117443

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

85936 3656.23 P%0Cft 314202

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

2719 2792.50 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
8158 10336.59 P%Cft 843259

75928

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

4079 11749.89 P%Cft 479278

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

13599 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

16315 4374.50 P%Sft 713700

Total Rs. 2443857

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

30032

Total Rs. 2573842

5.75

22606.00 129985



S.No. 40

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM RAM JAGO (ADB) ROAD TO VILLAGE MOHAMMAD 

LUQMAN RAHIMOON MILE 0/0-0/7 (1.40 KMS)

PHASE-I MILE 0/0-0/2 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 41

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND  ROAD @ POINT RAHOOABAD 

STOP TO VILLAGE KHALIFO SHOUKAT ALI RAHOO

MILE 0/0-0/2 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

19034 6190.17 P%0Cft 117824

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

95550 3656.23 P%0Cft 349353

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

2719 2782.08 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
8158 10033.46 P%Cft 818530

75645

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

4079 11412.57 P%Cft 465519

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

13599 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

16315 4315.02 P%Sft 703996

Total Rs. 2430914

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

30032

Total Rs. 2560899

5.75

22606.00 129985



S.No. 41

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (02 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND  ROAD @ POINT RAHOOABAD 

STOP TO VILLAGE KHALIFO SHOUKAT ALI RAHOO

MILE 0/0-0/2 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 2 = 312510

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



`

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM BHOORAL SHAH ROAD TO VILLAGE JAN MUHAMMAD 

SIYAL VIA CH. SHARIF ARAIN

MILE 0/0-0/3+400 (0.72 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

34323 6190.17 P%0Cft 212465

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

179341 3656.23 P%0Cft 655712

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

4903 2771.65 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
14710 10076.76 P%Cft 1482291

135894

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

7355 11460.75 P%Cft 842938

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

24523 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

29420 4318.54 P%Sft 1270514

Total Rs. 4419320

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

54156

Total Rs. 4653970

10.38

22606.00 234650



`

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM BHOORAL SHAH ROAD TO VILLAGE JAN MUHAMMAD 

SIYAL VIA CH. SHARIF ARAIN

MILE 0/0-0/3+400 (0.72 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 43

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM SIRHARI SHAKH HIRAL ROAD TO VILLAGE BABU SIYAL 

(PORHO PARHYAR)

MILE 0/0-0/2 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

19034 6190.17 P%0Cft 117824

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

91227 3656.23 P%0Cft 333547

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

2719 2802.92 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
8158 9903.54 P%Cft 807931

76211

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

4079 11268.00 P%Cft 459622

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

13599 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

16315 4304.46 P%Sft 702273

Total Rs. 2397455

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

30032

Total Rs. 2527440

5.75

22606.00 129985



S.No. 43

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (02 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SIRHARI SHAKH HIRAL ROAD TO VILLAGE BABU SIYAL 

(PORHO PARHYAR)

MILE 0/0-0/2 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 2 = 312510

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 44

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM AKRI CITY TO HYDER FARM ROAD 

MILE 0/0-0/3+330 (0.70 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

33310 10253.72 P%0Cft 341551

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

163492 7723.95 P%0Cft 1262804

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

4759 2711.50 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
14276 9557.11 P%Cft 1364373

129040

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

7138 10882.50 P%Cft 776793

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

23799 6278.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

28552 4276.31 P%Sft 1220972

Total Rs. 5017310

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

149419

Total Rs. 5244952

10.07

22606.00 227642



S.No. 44

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (02 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM AKRI CITY TO HYDER FARM ROAD 

MILE 0/0-0/3+330 (0.70 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 2 = 312510

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 45

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM SOOFI ORANGZEB ROAD TO VILLAGE SOOFI ABDUL ALI

MILE 0/0-0/2 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

19034 11208.72 P%0Cft 213347

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

100179 8678.95 P%0Cft 869449

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

2719 2792.50 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
8158 9903.54 P%Cft 807931

75928

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

4079 11268.00 P%Cft 459622

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

13599 7233.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

16315 4300.60 P%Sft 701643

Total Rs. 3096302

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

98367

Total Rs. 3226287

5.75

22606.00 129985



S.No. 45

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)

CONSTRUCTION OF ROAD FROM SOOFI ORANGZEB ROAD TO VILLAGE SOOFI ABDUL ALI

MILE 0/0-0/2 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 46

SCHEDULE “B” PART-"A"

(a) JUNGLE CLEARANCE:

Rs.

SUB GRADE:

Rs.

(b) EARTH WORK (A - 2 to 4 Soil):

(a) COMPACTION 95-100% DENSITY

Rs.

(b) COMPACTING UPTO 85% DENSITY 

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

228969

1

Jungle Clearance and removing Within right of Way (Thin Jungle)

43507 69.58 P%0Sft 3027

CONSTRUCTION OF ROAD FROM KHAMBHRO WALHARI ROAD TO VILLAGE MIAN 

NOOR MOHAMMAD WALHARI

MILE 0/0-0/2 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Earth work for road embankment by Buldozers including ploughing, mixing Clod

breaking, dressing and compacting With optimum moisture content. Lead upto 100ft

and lift upto 5.00 ft. in all types of soil, except rock.

40788 10253.72 P%0Cft

2

Sub grade including earth excavation are filling to an averagedepth of

9` dressing to camber and consolidation with power roller.

43507 526.28 P%Sft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved

quality from approved quarry in required thickness of 6" in 2 layers to proper camber and grade including

hand packing filling viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of

suitable quality watering and compacting to achieve 98-100% density as per modified AASHO

specification. Rate includes, all types of materials, T&P and carriage upto site of work (3 chains). 

8158 10206.68 P%Cft 832661

418229

13599 7723.95 P%0Cft 105038

4

6

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved quality

properly graded in required thickness of 6" to proper camber & grade including supplying and spreading

15 Cft. Stone Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling

watering and compacting to achieve 100% density as per modified AASHO. Specification. (Also include

providing & using templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

4079 11605.33 P%Cft 473381

5

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks, excavation for

laying edging with Small side labours and carriage upto site of work ( 3 chain).

2719 2737.56 P%Rft 74434

Total Rs. 2841919

5.75

22606.00 129985

7

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft. Of

Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

16315 4328.41 P%Sft 706180

Total Rs. 2711934

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail

Working Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 46

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

CONSTRUCTION OF ROAD FROM KHAMBHRO WALHARI ROAD TO VILLAGE MIAN 

NOOR MOHAMMAD WALHARI

MILE 0/0-0/2 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

SCHEDULE “B” (01 No(s) Culvert(s)

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering

and ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without

shuttering (Ratio 1:2:4).

89 14429.25 P%Cft 12842

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

24342

6

Reinforced cemnt concrete work including all labour and materials except the

cost of steel reinforcement and its labour for bending and binding which wil be

paid separately. This rate also includes all kinds of forms moulds: lifting

shuttering curing rendering and finishing the exposed surface (including

screening and washing of shingle). R.C. work in roof slab, brams, columns

rafts, lintels and other structural members laid in situ or precast laid in position 

complete in all respects. Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle

1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of

binding wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

7

Erection and removal of centering for R.C.C. or plain cement concrete works

of Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

Total Rs. 156255

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

156255 x 1 = 156255



S.No. 47

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM DHORONARO GHULAM NABISHAH ROAD TO VILLAGE 

KHAMISO BHEEL

MILE 0/0-0/2 (0.40 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

19034 6190.17 P%0Cft 117824

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

111815 3656.23 P%0Cft 408821

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

2719 2750.80 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
8158 10163.37 P%Cft 829128

74794

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

4079 11557.13 P%Cft 471415

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

13599 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

16315 4324.89 P%Sft 705606

Total Rs. 2507635

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

30032

Total Rs. 2637620

5.75

22606.00 129985



S.No. 47

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM DHORONARO GHULAM NABISHAH ROAD TO VILLAGE 

KHAMISO BHEEL

MILE 0/0-0/2 (0.40 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 48

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT - DILAWAR KHAN BANGLANI ROAD 

TO VILLAGE ABDUL FATEH KHAN BHURGARI 

MILE 0/0-0/1 (0.20 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

9517 6190.17 P%0Cft 58912

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

53304 3656.23 P%0Cft 194892

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

1360 2813.35 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
4079 10120.07 P%Cft 412798

38262

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

2039 11508.95 P%Cft 234667

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

6800 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

8158 4322.40 P%Sft 352621

Total Rs. 1242064

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

15017

Total Rs. 1307169

2.88

22606.00 65105



S.No. 48

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO UMERKOT - DILAWAR KHAN BANGLANI ROAD 

TO VILLAGE ABDUL FATEH KHAN BHURGARI 

MILE 0/0-0/1 (0.20 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 49

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO UMERKOT - JAN MOHAMMAD BHURGARI 

ROAD @ MILE 0/3 TO VILLAGE NAZEER AHMED BHURGARI

MILE 0/3-0/5 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

19034 10253.72 P%0Cft 195169

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

99422 7723.95 P%0Cft 767931

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

2719 2771.65 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
8158 9946.85 P%Cft 811464

75361

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

4079 11316.19 P%Cft 461587

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

13599 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

16315 4307.98 P%Sft 702847

Total Rs. 2914406

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

30032

Total Rs. 3044391

5.75

22606.00 129985



S.No. 49

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO UMERKOT - JAN MOHAMMAD BHURGARI 

ROAD @ MILE 0/3 TO VILLAGE NAZEER AHMED BHURGARI

MILE 0/3-0/5 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 50

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM DHORONARO UMERKOT VIA RANA JAGIR (LAKHU MORI) 

TO FAKIR NASEER RAJAR ROAD TO VILLAGE BASHIR RAJAR

MILE 0/0-0/1+220 (0.26 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

12692 6190.17 P%0Cft 78566

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

30065 3656.23 P%0Cft 109925

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

1813 2750.80 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
5439 10249.98 P%Cft 557496

49872

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

2720 11653.51 P%Cft 316975

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

9068 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

10879 4331.93 P%Sft 471271

Total Rs. 1517323

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

20025

Total Rs. 1604130

3.84

22606.00 86807



S.No. 50

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM DHORONARO UMERKOT VIA RANA JAGIR (LAKHU MORI) 

TO FAKIR NASEER RAJAR ROAD TO VILLAGE BASHIR RAJAR

MILE 0/0-0/1+220 (0.26 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 51

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT CHHOR BYE PASS ROAD TO 

VILLAGE IBRAHIM MANGRIO (KHET SINGH)

MILE 0/0-0/1 (0.20 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

9517 6190.17 P%0Cft 58912

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

55369 3656.23 P%0Cft 202442

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

1360 2743.01 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
4079 10856.25 P%Cft 442826

37305

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

2039 12328.16 P%Cft 251371

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

6800 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

8158 4377.68 P%Sft 357131

Total Rs. 1299899

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

15017

Total Rs. 1365004

2.88

22606.00 65105



S.No. 51

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT CHHOR BYE PASS ROAD TO 

VILLAGE IBRAHIM MANGRIO (KHET SINGH)

MILE 0/0-0/1 (0.20 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 52

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD @ POINT CATTLE FARM TO 

VILLAGE ALI BUX MOHMMAD BANGLANI TO OTAQUE SAJJID BANGLANI MILE 0/0-1/3+200 (2.30)

PHASE-I MILE 0/0-0/2+330 (0.50 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

23793 6190.17 P%0Cft 147283

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

122626 3656.23 P%0Cft 448349

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

3399 2782.08 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
10197 9860.24 P%Cft 1005449

94563

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

5099 11219.81 P%Cft 572098

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

16999 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

20394 4300.25 P%Sft 876993

Total Rs. 3019738

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

37540

Total Rs. 3182275

7.19

22606.00 162537



S.No. 52

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM MIRPURKHAS UMERKOT ROAD @ POINT CATTLE FARM 

TO VILLAGE ALI BUX MOHMMAD BANGLANI TO OTAQUE SAJJID BANGLANI MILE 0/0-

PHASE-I MILE 0/0-0/2+330 (0.50 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 53

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM MORE KHAN BUS STOP JATTU PALLI VIA KHAN SAHIB ATTA 

MUHAMMAD PALLI ROAD TO VILLAGE RAJA MOAZAM

MILE 0/0-0/1 (0.20 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

9517 6190.17 P%0Cft 58912

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

49067 3656.23 P%0Cft 179400

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

1360 2771.65 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
4079 9990.15 P%Cft 407498

37694

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

2039 11364.38 P%Cft 231720

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

6800 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

8158 4310.81 P%Sft 351676

Total Rs. 1216812

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

15017

Total Rs. 1281917

2.88

22606.00 65105



S.No. 53

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (01 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM MORE KHAN BUS STOP JATTU PALLI VIA KHAN SAHIB 

ATTA MUHAMMAD PALLI ROAD TO VILLAGE RAJA MOAZAM

MILE 0/0-0/1 (0.20 KMS) 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 1 = 156255

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 54

SCHEDULE “B” PART-"A"

(a) JUNGLE CLEARANCE:

Rs.

(b) CUT:

Rs.

(c) FILL:

Rs.

(d) EARTH WORK (A - 2 to 4 Soil):

Sch. of Rate, vol-III Part - VI, item No.3 (li-C),Page No. 1.

PHASE-I MILE 0/0-0/1+330 (0.30 KMS)

(a) COMPACTION 95-100% DENSITY

Rs.
(b) COMPACTING UPTO 85% DENSITY 

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Sch. of Rate, vol-III Part - VI, item No.3 (10),Page No. 2.

PHASE-I MILE 0/0-0/1+330 (0.30 KMS)

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

1

Jungle Clearance and removing Within right of Way (Thin Jungle)

116586 69.58 P%0Sft 8112

CONSTRUCTOIN OF ROAD FROM  KAPLORE HADAKAR - DHABI ROAD TO VILLAGE 

NOOR-UD-DIN SAMOON DHABI

MILE 0/0-0/2 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Earth work excavation in ashes, sand soft soil or silt clearance

including and lift and leads, dressing in leveling of earth work to

design section etc.complete(ashes,sand,silt,or soft soil) including

earth work compaction by sheep foot roller moisture content upto 85%

density modified AASHO.
408022 3206.13 P%0Cft 1308172

2

Earth work excavation in ashes, sand soft soil or silt clearance

including all lifts and leads.

1561775 1663.75 P%0Cft 2598403

517485

14588 7723.95 P%0Cft 112677

3

4

Earth work for road embankment by Buldozers including ploughing, mixing Clod

breaking, dressing and compacting With optimum moisture content. Lead upto 100ft

and lift upto 5.00 ft. in all types of soil, except rock.

50468 10253.72 P%0Cft

4

Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks, excavation for

laying edging with Small side labours and carriage upto site of work ( 3 chain).

2523 2959.28 P%Rft 74663

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved

quality from approved quarry in required thickness of 6" in 2 layers to proper camber and grade including

hand packing filling viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of

suitable quality watering and compacting to achieve 98-100% density as per modified AASHO

specification. Rate includes, all types of materials, T&P and carriage upto site of work (3 chains). 

9463 12025.48 P%Cft 1137971

5

Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of approved quality

properly graded in required thickness of 6" to proper camber & grade including supplying and spreading

15 Cft. Stone Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling

watering and compacting to achieve 100% density as per modified AASHO. Specification. (Also include

providing & using templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

4731 13629.25 P%Cft 644800

Total Rs. 7242790

6.67

22606.00 150782

6

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft. Of

Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

18926 4441.02 P%Sft 840507

Total Rs. 7092008

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT



S.No. 54

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

MILE 0/0-0/2 (0.40 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

SCHEDULE “B” (03 No(s) Culvert(s)
CONSTRUCTOIN OF ROAD FROM  KAPLORE HADAKAR - DHABI ROAD TO VILLAGE 

NOOR-UD-DIN SAMOON DHABI

6565

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

344 9416.28 P%Cft 32392

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering

and ramming lead upto 5.00 ft. (in ordinary soil)

2067 3176.25 P%0Cft

85385

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without

shuttering (Ratio 1:2:4).

96 14429.25 P%Cft 13852

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

683 12501.41 P%Cft

46901

6

Reinforced cemnt concrete work including all labour and materials except the

cost of steel reinforcement and its labour for bending and binding which wil be

paid separately. This rate also includes all kinds of forms moulds: lifting

shuttering curing rendering and finishing the exposed surface (including

screening and washing of shingle). R.C. work in roof slab, brams, columns

rafts, lintels and other structural members laid in situ or precast laid in position 

complete in all respects. Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle

1/8" to 1/4" gauge.

162 337.00 P.Cft 54594

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of

binding wire (also includes removal of rust from bars.)

9.73 4820.20 P.Cft

2377

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

302 2344.59 P%Sft 7081

7

Erection and removal of centering for R.C.C. or plain cement concrete works

of Partal wood (2nd class) (a) Vertical.

76 3127.41 P%Sft

Total Rs. 249147

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

249147 x 3 = 747441



S.No. 54

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

ERECTION AND REMOVAL : -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering

and ramming lead upto 5.00 ft. (in ordinary soil)

688 3176.25 P%0Cft

SCHEDULE “B” PART - C (P.WALL)
SCHEDULE “B” (03 No(s) Culvert(s)

CONSTRUCTOIN OF ROAD FROM  KAPLORE HADAKAR - DHABI ROAD TO VILLAGE 

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without

shuttering (Ratio 1:2:4).

281 14429.25 P%Cft

2185

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

250 9416.28 P%Cft 23541

Total Rs. 74091

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

40546

7

Erection and removal of centering for R.C.C. or plain cement concrete works

of Partal wood (2nd class) (a) Vertical.

250 3127.41 P%Sft 7819



S.No. 54

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

ERECTION AND REMOVAL : -

Rs.

SCHEDULE “B” PART - D (DRAIN PASSAGE) 05 Nos
CONTRACTOR 

1

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

25 9416.28 P%Cft 2354

0

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

4329

3

Erection and removal of centering for R.C.C. or plain cement concrete works

of Partal wood (2nd class) (a) Vertical.

30 3127.41 P%Sft 938

2

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without

shuttering (Ratio 1:2:4).

30 14429.25 P%Cft

Total Rs. 7621

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

7621 x 5 = 38105



S.No. 55

SCHEDULE “B” PART-"A"

FORMATION: -

(a) COMPACTING UPTO 85% DENSITY 

Rs.
(b) COMPACTION 95-100% DENSITY

Rs.

SUB-BASE COURSE: -

Rs.

BRICKS ON EDGING: -

Rs.

BASE COURSE: -

Rs.

SURFACE DRESSING (03 COAT): -

Rs.

EARTH WORK ON BERMS: - 

Rs.

Ded: Different Cost of Ton Bitumen

@ Rs. Per Nos (-) Rs.

No. Premium will be allowed on Item No.

Note:

NAME OF WORK

CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND  @ GUL HASSAN MEMON ROAD TO 

VILLAGE ABDUL SATTAR KHASKHELI & CH. AIJAZ

MILE 0/0-0/3 (0.60 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

28552 6190.17 P%0Cft 176742

2

1
Earth work for road embankment by buldozers, inculding ploughing, mixing, clod breaking, dressing, compacting

with optimum moisture content. Lead upto 100 ft. and lift upto 5.0 ft. in all types of soil exceptrick. If earth work is

done by other than department.

124621 3656.23 P%0Cft 455643

3
Laying bricks on end edging including Supply of 9" x 4 1/2" x 3" of Ist class burnt Bricks,

excavation for laying edging with Small side labours and carriage upto site of work ( 3

chain).

4079 2792.50 P%Rft

Preparing Sub-base course by supplying and spreading stone metal of 2" -1 1/2" in gauge of approved quality from 

approved quarry in required thickness of 6" in 2 layers to proper camber and grade including hand packing filling

viods with 20 Cft of Pit Canal Sand having plasticity index of not more than 6% of suitable quality watering and

compacting to achieve 98-100% density as per modified AASHO specification. Rate includes, all types of

materials, T&P and carriage upto site of work (3 chains). 
12236 10076.76 P%Cft 1232992

113906

4
Preparing Base Course by supplying and spreading stone metal of 1 1/2" in gauge of

approved quality properly graded in required thickness of 6" to proper camber & grade

including supplying and spreading 15 Cft. Stone Screening and non-plastic quarry fines

filling depressions with stone metal after initial rolling watering and compacting to achieve

100% density as per modified AASHO. Specification. (Also include providing & using

templates, camber plates, Screen forms and carriage uptosite of work. (3 Chains).

6118 11460.75 P%Cft 701169

6

Earth Work for embankment (Berms) from barrow pits including laying in 6" layers, clod

breaking, ramming, dressing etc. complete. Lead upto 100 ft. and lift upto 5.0 ft. (in

ordinary soil).

20399 2208.37 P%0Cft

5

Providing three coats of Surface Dressing on new or existing surface with (5.50 + 2.75+1.50) 9.75 Cft.

Of Crush bajriof 3/4" - 3/8" in gauge and (40+25+14)=79 Ibs of Bitumen 80/100 penetration including

cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P

and Carriage upto site of work (3 chains).

24473 4318.54 P%Sft 1056876

Total Rs. 3587287

Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working

Estimate sanctioned by competent authority 

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT

45049

Total Rs. 3782377

8.63

22606.00 195090



S.No. 55

EXCAVATION: -

Rs.

CEMENT CONCRETE RATIO (1:4:8): -

Rs.

PUCCA BRICK WORK RATIO 1:4: -

Rs.

CEMENT CONCRETE (1:2:4): -

Rs.

FEBRICATION: -

Rs.

R.C.C. WORK. RATIO 1:2:4: -

Rs.

ERECTION AND REMOVAL : -

Rs.

CEMENT PLASTER RATIO 1:3: -

Rs.

1

Excavation in foundation of Building, Bridges and other structures including

dagbelling dressing, refilling around structure with excavated earth, watering and

ramming lead upto 5.00 ft. (in ordinary soil)

1056 3176.25 P%0Cft

SCHEDULE “B” (02 No(s) Culvert(s)
CONSTRUCTION OF ROAD FROM SAMARO BACHA BUND  @ GUL HASSAN MEMON ROAD 

TO VILLAGE ABDUL SATTAR KHASKHELI & CH. AIJAZ

MILE 0/0-0/3 (0.60 KMS)

S.# ITEM OF WORK QTY RATE UNIT AMOUNT

3

Pucca brick work in foundation and plinth in cement sand mortar 1:4

474 12501.41 P%Cft

3354

2

Cement Concrete brick or stone ballast 1 1/2 to 2" gauge. Ratio 1:4:8.

239 9416.28 P%Cft 22505

5

Febrication of mild steel reinforcement for cement concrete including cutting,

bending, laying in position, making joints and fastenings including cost of binding

wire (also includes removal of rust from bars.)

5.05 4820.20 P.Cft

59257

4

Cement concrete plain including placing,compacting, finishing and curing,

complete (including screening and washing of stone aggregate without shuttering

(Ratio 1:2:4).

89 14429.25 P%Cft 12842

7

Erection and removal of centering for R.C.C. or plain cement concrete works of

Partal wood (2nd class) (a) Vertical.

28 3127.41 P%Sft

24342

6

Reinforced cemnt concrete work including all labour and materials except the cost

of steel reinforcement and its labour for bending and binding which wil be paid

separately. This rate also includes all kinds of forms moulds: lifting shuttering

curing rendering and finishing the exposed surface (including screening and

washing of shingle). R.C. work in roof slab, brams, columns rafts, lintels and other

structural members laid in situ or precast laid in position complete in all respects.

Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge.

80 337.00 P.Cft 26960

Total Rs. 156255

156255 x 2 = 312510

876

8

Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

261 2344.59 P%Sft 6119

CONTRACTOR EXECUTIVE ENGINEER HIGHWAYS

DIVISION UMERKOT


