



**OFFICE OF THE
DISTRICT EDUCATION OFFICER
PRIMARY TANDO MUHAMMAD KHAN**

No. DEO(P) TMK/1539 /2018, Dated: 16 /04/2018

To

The Managing Director,
SPPRA, Government of Sindh, Karachi

Subject: **REQUEST FOR HOSTING OF TENDER NOTICE.**

Find enclose herewith NITs (Tender Notice), Procurement committee, Redressal Committee Procurement Plan and Standard of Bidding documents Technical and Financial Proposal for hoisting on the SPPRA website

You are therefore requested may kindly be hosted of Tender Notice on SPPRA Website, Government of Sindh.

**DISTRICT EDUCATION OFFICER PRIMARY
CHAIRMAN PROCUREMENT COMMITTEE
DISTRICT TANDO MUHAMMAD KHAN**

RECEIVED
17-04-2018
1539
17918



OFFICE OF THE
DISTRICT EDUCATION OFFICER
PRIMARY TANDO MUHAMMAD KHAN

No. DEO (P) TMK/ 1537 12018
Dated: 16/6/2018

TENDER NOTICE

Sealed bids are invited from interested bidders / contractors, for procurement of Furniture and Fixture for Primary Schools of District Tando Muhammad Khan, for the year 2017-18, ended on 30th June 2018, of Development Schemes under Community Development Program, of PS-53 and 54, for sustainable Development Goals 2017-18. The List is provided in the bidding documents as per single stage two envelop Procurement process is of SPPRA rules:-

Sr. No	Description of Tender	Quantity/ Specification	Bid Submit Date & Time	Technical Bid of opening time	Financial Bid of opening time
01	Furniture	Refer Bidding Document	07.05.2018 11:00 AM	07.05.2018 12:00 Noon	11.05.2018 03:00 PM

Bidding document can be obtained on submission of a written application, upon payment of non-refundable fee of **Rs. 1000/= (One Thousand Only)** of each bidding documents through Bank Draft/ Pay order in favor of District Education Officer (Primary) Tando Muhammad Khan, from the address below from 9:00 am to 4:00 pm after the publication of notice inviting till closing thereof.

Bid should be submitted at office of the District Education Officer (Primary) Tando Muhammad Khan, on or before the last date and time of Bid of submission. Received bids shall be open at the same address on the Bid date & time as mention above.

Bid Security of 2% of the Bid price must be accompanied by Financial proposal seal envelop pay order from any Bank in favor of District Education Officer (Primary) Tando Muhammad Khan.

Bids will be reject if following condition are not met:

1. Conditional and telegraphic bids/ tender.
2. Bids not accompanied by bid security of required amount and form.
3. Bids received after the specified date and time.
4. Bids of black listed firms.

The procuring agency reserves the right to accept or reject any tender or to enhance the quantity; the cost of additional quantities of items shall not exceed 15% of the Original Contract amount, quantity subject to the relevant provision of SPPRA Rules 2010. No of bids shall be entertained after the last bid submission date and time as mentioned above. The Tender Notice can be also be downloaded from the SPPRA website: www.spprasindh.gov.pk

All applicable Government Taxes shall apply.


DISTRICT EDUCATION OFFICER
PRIMARY TANDO MUHAMMAD KHAN



Government of Sindh
Education and Literacy Department
Karachi, dated 20-10-2016

NOTIFICATION

NO. SO(G-II)E&L/SSB/FW/01/12: In pursuance of Rule-7 of the Sindh Public Procurement Rules,2010 (amended 2013), a Procurement Committee for purchase of goods for Primary schools comprising of following officers for School Specific Budget is hereby notified as under:

S.No.	Procurement Committee	Placement in committee
1.	Deputy Director (Primary), concerned Region	Chairman
2.	Officer to be Nominated by Commissioner of the concerned Region	Member
3.	District Education Officer (Primary), Concerned District	Member/Secretary

Terms of Reference:

- (1) Collecting and collating "Need Requisitions Forms" from schools through TEOs
- (2) Preparing bidding documents
- (3) Carrying out technical as well as financial evaluation of the bids
- (4) Preparing evaluation report as provided in SPPRA Rule 45
- (5) Making recommendations for the award of district specific contracts; and
- (6) Perform any other function ancillary and incidental to the above

-SECRETARY TO GOVERNMENT OF SINDH-

NO. SO(G-II)E&L/SSB/FW/01/12:

Karachi, dated 20-10-2016

A copy is forwarded for information and necessary action to:

1. The Commissioner *Haydar abed* Division
2. The Director School Education (Primary), Region *Haydar abed*
3. The Chief Program Manager- Reform Support Unit
4. The Deputy Commissioner (All)
5. Members of the Committee
6. The PS to Secretary Education & Literacy Department , Government of Sindh
7. Taluka Education officer (Primary)(Male/Female)
8. Master File
9. Official Website



SINDH EDUCATION &
LITERACY DEPARTMENT



Qasim Akbar MMA
(QASIM AKBAR MMA)
SECTION OFFICER (G-III)



GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT
KARACHI, DATED 20-10-2016

NOTIFICATION

NO.SO(G-III)/SSB/CRC/RSU/2016-17: In pursuance of Rule-31 of the Sindh Public Procurement Rules.2010 (Amended 2013) and in accordance with Guidelines for Procurement of goods & furniture under School Specific Budget, School Consolidation and Reform Support Unit, a Complaint Redressal Committee comprising of following officers is constituted as under to resolve complaints of aggrieved bidders with following TORs:-

- | | | |
|----|--|----------|
| 1. | Director Schools Education, concerned | Chairman |
| 2. | A representative from Accountant General Sindh /
District Accounts Office, Concerned | Member |
| 3. | An independent professional from the relevant field to be nominated
by the Director concerned | Member |

ToRs

- To perform according to Rules-31 of SPPRA, 2010 (Amended 2013);
- Perform any other function ancillary and incidental to above.

SECRETARY TO GOVT. OF SINDH
KARACHI, DATED 20-10-2016

NO.SO(G-III)/SSB/CRC/RSU/2016-17:

Copy is forwarded for information & necessary action to:-

1. The Accountant General Sindh, Karachi / District Accounts Office, concerned with request to nominate officer for above mentioned committee.
2. The Chairman/ Members of the committee
3. The Chief Program Manager, Reform Support Unit, Education & Literacy Department, Govt. of Sindh
4. The Commissioner.....Division
5. The District Education Officer (Primary), (ES & HS) (All)
6. The Deputy Commissioner (All)
7. Members of the Committee
8. The PS to Secretary Education & Literacy Department, Government of Sindh.
9. Taluka Education Officer (Primary), (ES & HS) (All)
10. Master File
11. Official Website



SINDH EDUCATION &
LITERACY DEPARTMENT



(QASIM AKBAR NIMAN) 10
SECTION OFFICER (G-III)

**BIDDING DOCUMENTS FOR PROCUREMENT OF
FURNITURE AND FIXTURE**



***SCHOOLS EDUCATION DEPARTMENT
DISTRICT TANDO MUHAMMAD KHAN***



**OFFICE OF THE DISTRICT EDUCATION OFFICER PRIMARY TANDO
MUHAMMAD KHAN**

No: DEO/(P) TMK/ _____ / OF 2017-18 , Dated / _____ / 04/2018

**BIDDING DOCUMENTS FOR PROCUREMENT OF FURNITURE AND
FIXTURE**

Cost of Tender Documents	Rs:- 1000/= One Thousand only Non-refundable
Tender Selling Date	From the date of Publication
Tender Submission Date and Time	07 th May, 2018 @ 11-00 am
Tender Submission Place	District Education Officer, Primary Tando Muhammad Khan
Tender Opening Date and Time	07 th May, 2018 @ 12-00 Noon
Tender Opening Place	District Education Officer, Primary Tando Muhammad Khan

01- INSTRUCTIONS FOR PREPARATION OF BID

- 01.01 Bidder are required to comply with all the clauses mention in the Terms and conditions of the bid documents and any deviation will forexpel bid them from competing in the Tender
- 01.02 The quoted rates should be in Pak Rupees. Bid shall be valid for 60 days from the date of opening of bid. The bid shall be inclusive of the all applicable duties and taxes/ transportations etc, and all other expenses on free delivery to consignee's and at the school institutions as enclosed list throughout District.
- 01.03 Quoted price shall be in figures and words both, if discrepancies between two, prices quoted in words shall prevail
- 01.04 The bidders shall sign a rate contract for whole year 2016-2017, ended on 30th June 2017. However order shall be placed by the school/ institutions as per their specific budget and policy of Education Department, Government of Sindh Karachi.
- 01.05 The Tender shall be submitted with all documents and sealed envelopes. Envelops must contain tender inquiry No. on the top. The name of bidder should be affixed on the face of the envelope on the left side. The bidder should prepare the tender in form of Technical and Financial proposals separately in accordance with rule 46 (2) SPPRA rule 2010, amended 2013. The envelope should be marked Technical Proposals and Financial Proposals in Bold and legible letters to avoid confusion. Envelops should be sealed and addressed to the Chairman District Procurement Committee, District Jamshoro and submitted in tender box on the scheduled date and time
- 01.06 Any alteration / correction must be initiated and each page is to be signed and stamp at the bottom
- 01.07 The Schedule is prepared with the generic name however the bidder may also mention the brand name against the generic name
- 01.08 I items have to be quoted duly filled stamped and signed by the authorized bidder

Note: - No tender will be accepted after closing of the Tender Box, what so ever reason may be.

02- Technical proposal should have the following documents

- 02-01 Original tender receipt
- 02-02 Photocopy of pay Order / demand draft of earnest money in which should not be readable otherwise the bid ignored.
- 02-03 NTN / Income Certificate
- 02-04 Professional Tax Certificate
- 02-05 GST Registration Certificate, if applicable
- 02-06 SRB Sindh Revenue Board
- 02-07 Bidder should submit documentary evidence that can perform over all business of more than / equal to Rs:-50.00 Million, which is mandatory requirement otherwise bid will be rejected

03-Financial proposals should have the following documents

- 03-01 Original pay order / Bank draft of earnest money
- 03-02 Original copy bid offer with quoted price
- 03-03 Only those items financially offer will be announced / considered which are technically qualified by the formulary committee. If any firm was to give the separate item wise financial bid, they are advice to give separate item wise sealed envelope (s) of every item and should mention the name item and tender Sr. No. on the front in the bold and legible letter to avoid the confusion. Else the financial proposal envelops will be opened on qualified items basis and it will not be challenged by the suppliers / contractors to open the financial proposals of the Dis-qualified items.
- 03-04 In case the rates of two or more bidders found equal, all will be accepted on equal sharing basis.

04 TERMS AND CONDITIONS

- 04-01 The Successful bidder shall submitted 5% of contract amount as performance security in shape of Call deposit or in payment order.
- 04-02 The Successful bidder shall sign the **agreement** with the Department of Education on Judicial Stamp paper of Rs: - 100/- as per approved format and may get supply orders from all education institution of District Tando Muhammad Khan.
- 04-03 The Contractor, shall affix 0.30% stamp duty. The Income Tax GST or any other payable tax shall be deducted from the bills of Contractors / suppliers
- 04-04 If the contractor / supplier requires Tax exemption facility regarding non deduction of advance income tax,the exemption certificate issued by the concerned authority must be attached and on C.I.F basis a copy of entry and Tax paid Challan copy should be attached with the bill
- 04-05 The Supplies shall be in commercial pack delivered at the school institutions throughout District Tando Muhammad Khan by the authorized representative of the Firm at the risk and cost of the suppliers.Any breakage or shortage of the stock will be recovered from the supplier

05- DELIVERY

05-01 The required stores or required in 30 calendar days

06- LIQUIDATED DAMAGES

06-01 The Liquidated / Damage in the event of completion beyond the given schedule, shall be 0.1% each day of delay from the targeted period

07- REDRESSAL

07-01 Redressal of grievances and settlement of dispute will be as per SSPRA Rule 2010, amended 2013

08- UNDERTAKING ON RS:-100/- ON JUDICIAL STAMP PAPER

- 08.1 I / we read / understand the specified in the tender inquiry and undertake:-
- 08.02 That I / we will remain bound to supply any item as an additional quantity at the same rate on which said item I / we have supplied during the contract period
- 08.03 That I / we agree whether our tender for total out tender accepted for total/ partial or enhanced quantity for all or any single item
- 08.04 I / we also agree to supply and accept the said item at the rate for the supply of Contracted within the stipulated period shown in the contract
- 08.05 I / we understand and ensure for the supply of quality goods. I / we also agree to supply of 100% additional quantity without any additional charges, If the supplies / part of the supplies declared sub standard
- 08.06 I / we undertake that if any of the information submitted in accordance to this Tender inquiry found incorrect, our contract may be cancelled at any stage on our cost and risk
- 08.07 I / we undertake to deposit the goods testing fees per item to the District Level Committee, the said fees will be deposited directly to POL/CDL, if the assignment given to the said committee
- 08.09 I / we undertake that / I / we will replace the goods
- 08.10 I / we undertake that I / w have never been black listed
- 08.11 I / we also agree supply the 100% additional quantity without any additional charges
- 08.12 The Bidder also to provide the Technical specification and broacher of the Each Item
- 08.13 The DDO / Bidder after passing out the bills, the payment is reserved in shape of pay order or bank draft, till the delivery is over.

TERMS AND CONDITIONS ACCEPTANCE CERTIFICATE

I / we M/s _____

is hereby confirmed that we have carefully read all terms and conditions of the tender and also agreed to abide SPPRA-2010 amended 2013 for the procurements of Furniture & Fixture / Goods etc. during the validity of the tender

Signature of Vendor _____

Name of Authorized Person _____

Designation _____

Seal and Address _____

Telephone No. _____ Fax No. _____ Email Address _____

Witness

01. Name in Full _____ Signature _____

02. Name in Full _____ Signature _____

Bid Data Sheet

The following specification for the goods to be procured shall complement, supplementary amend the provisions in the Instructions to Bidders (ITB) Part One. Whenever there is a conflict, the provisions here in shall prevail over those in ITB.

[Instructions for completing the Bid Data Sheet are provided, as needed, in the notes in italics mentioned for the relevant ITB Clauses.]

Introduction	
01 1.1	DISTRICT Education OFFICER Primary Tando Muhammad Khan
01	Name of Contract/ Project. Procurement of School [Furniture & Fixture Items for Primary, schools of District Tando Muhammad Khan under community Development Program, of PS-53 and 54, for sustainable Development Goals. [HYDERABAD] Region.
03	Language of the bid. English

Bid Price and Currency	
04	The price quoted shall be Fixed along with DDP.
05	The price shall be fixed and will not be negotiated once finalized.

Preparation and Submission of Bids	
06	Qualification requirements as per criteria mentioned.
07	Amount of bid security. 2% of Total Bid Price.
08	Bid validity period. 60(Sixty) Days
09	Number of copies. One Original along with one photocopy.
10	IFB title and number procurement of furniture & Fixture.
11	Dead line for bid submission is 9th May, 2018 at 11:00 am
12	Time, date, and place for bid opening is 12:00 Noon on 9th May, 2018 , at The Office of the District Education Officer Primary Tando Muhammad Khan.

Bid Evaluation	
13- a	Criteria for bid evaluation. As per criteria attached.
13- b	Or Adjustment expressed in an amount in the currency of Bid evaluation
13- c	Or Adjustment expressed is a percentage
14	Deviation in payment schedule. N/A
15	Cost of spare parts. N/A
16	spare parts and after sales services facilities in the procuring Agency's country N/A
17	<p>Operating and maintenance costs.</p> <p>Factors for calculation of the life cycle cost:</p> <p>(i) number of years for life cycle <i>[it is recommended that the life cycle period should not exceed the usual period before a planned major overhaul of the goods]</i>; N/A</p> <p>(ii) operating costs <i>[e.g. fuel and/or other input, unit cost, and annual and total operational requirements]</i>; N/A</p> <p>(iii) maintenance costs <i>[e.g spare parts—with out duplication of above Clause 25.4(d) requirements—and/or other inputs]</i>; N/A and</p> <p>(iv) rate, as a percentage, to be used to discount all annual future costs calculated under (ii) and (iii) above to present value. N/A</p> <p>or</p> <p>Reference to the methodology specified in the Technical Specifications or else wherein the bidding documents. <i>[The contractually liquidated damages specified in the SCC shall be higher than the evaluation advantage.]</i></p>
18	<p>Performance and productivity of equipment.</p> <p>15% of the award contract price</p>
19	<p>Delivery Schedule with 30 Days after award contract and District Procurement Committee / District Jamshoro, Constitute, District Inspection and Technical Committee Relevant Parameter in accordance with option selected. Adjustment as a percentage</p>
20	Details on the evaluation method or reference to the Technical Specifications.
21	Specify the evaluation factors. As mentioned evaluation criteria
Contract Award	
22	Percentage of increase or decrease 15 % Bid Value.

Evolution Criteria for Procurement Furniture Fixture & School Goods
(Under SSB and One Time Grant for the year 2016-17 / 2017-18

The Technical Bids Shall be Evaluated on the basis of following Parameters					
Sr#	Evaluation Parameters		Total Marks	Brief	
	Company / Firm / Individual Information	Required Field			Marks
01		• No. of years in Business	10	45	02 Marks for each year in business Max (10)
		• Annual Turnover in Million	15		0.75 Marks per Million turnover Max (15)
		• NTN Registration Certificate	10		10 Marks firm have NTN Certificate
		• Sales Tax Registration Certificate	10		10 Marks firm with register and Sale Tax
02	Technical Proposal Specification and Brochures	10	10	10 Marks if firm provide complete details specification and brochures provide supplied item which are quoted	
Financial Capabilities					
03	Income Tax Annual Return 3 Years	09	25	3 Marks production of each year Income Tax return Max (09)	
	Audited Financial Statement 3 Years	06		2 Marks production of Financial Audit Statement each year Max (06)	
	Monthly Sale Tax Summary of last 10 Months	10		1 Marks production of each month Sale Tax return Max (10)	
	Relevant Fields Experience			20	4 Marks for each similar complete assignment documentation proof Max (05)
Note: firm must get 75% Marks in Technical Evaluation for qualifying as per above mention Criteria					

**SPECIMEN FOR AUTHORIZATION LETTER BY MANUFACTURER / IMPORTER FOR THEIR
DISTRIBUTER**

I / we M/s _____ hereby authorize

M/s _____ Address _____ as

our authorized Distributor, Education Department, District Jamshoro,

We give undertaking that if there is any sub-standard spurious, counterfeit, misbranded or contaminated and short supply of item (s) by our Distributor, we will be responsible for the same,

we also undertake that we have read and understood the terms and conditions of the tender enquiry

Signature of Manufacturer / Importer _____

Name and Designation _____

Address _____

Note:- All the above said instruction must be read carefully for compliance: else the offer will be ignored

Department reserves the right to ask and verify any document from the participants related with manufacturer / importer of item, to assess the quality.

**OFFICE OF THE DISTRICT EDUCATION OFFICER
PRIMARY TANDO MUHAMMAD KHAN
LIST OF FURNITURE & FIXTURE ITEMS FOR TENDER 2017-18**

S #	Description of Item	Tentative Quantity	RATE	AMOUNT
1	Bench	397		
2	Chairs	200		
3	Class Tables	100		
4	Stools	02		



Tel: 022-9260702-15

OFFICE OF THE
DEPUTY COMMISSIONER
TANDO MOHAMMAD KHAN

No.DC/TMK/P&D/- 803 /2018

T.M.Khan, dated 30-01-2018.

ADMINISTRATIVE APPROVAL

In pursuance of decision taken in the District Development Committee Meeting held on 23-01-2018 under the Chairmanship of undersigned, the Administrative Approval is hereby accorded for execution of the under mentioned development schemes under Community Development Programme for Sustainable Development Goals 2017-18 identified by the residents/local Communities of Provincial Assembly Constituency (PS-54), District Tando Mohammad Khan during current financial year 2017-18.

Sr. No.	Name of Scheme	Approved Cost (in Million)	Source of Funds	Executing Agency
01.	Construction of CC Street Road at different location in Union Council Jinhan Soomro	2.40	Community Development Programme for Sustainable Development Goals 2017-2018 in ADP 2017-18 at Sr. No.80	Municipal Committee T. M. Khan
02.	Construction of CC Street Road at different location in Union Council Aloo Katiar	2.40		
03.	Construction of CC Street Road at different location in Union Council Saeed Khan Lund	2.40		
04.	Construction of CC Street Road at different location in Union Council Saeed Matto	2.40		
05.	Construction of CC Street Road at different location in Union Council Ghulam Shah Bagrani	2.40		
06.	Construction of CC Street Road at different location in Union Council Shaikh Farid	2.40		
07.	Construction of CC Street Road at different location in Union Council Nango Shah	2.40		
08.	Construction of CC Street Road at different location in Union Council Bhale Dino Sathio	2.40		
09.	Construction of CC Street Road at different location in Union Council Bulri Shah Karim	2.40		
10.	Construction of CC Street Road at different location in Village Bachal Khan Khoso	1.50		
11.	Construction of Various CC Streets in Union Council Haji Mohammad Jat.	2.40		
12.	Construction of CC Street Road at different location in Union Council Allahyar Turk	2.40		
13.	Construction of CC Street Road at different location in Union Council Lal Mehmoodani	2.40		
14.	Construction of CC Street Road at different location in Union Council Qaboolpur	2.40		
15.	Construction of CC Street Road at different location in Union Council Saeedpur	2.400		
16.	Construction of CC Street Road at different location in Union Council Khokhar	2.400		

Cont. on Page No. 2

Sr. No.	Name of Scheme	Approved Cost (in Million)	Source of Funds	Executing Agency
17.	Construction of CC Street Road at different location in Union Council Mulakatiar	2.400		
18.	Construction of CC Street Road at different location in Union Council Haji Sobho Chandio	2.400		
19.	Construction of CC Street Road at different location in Union Council Lakhat	2.400		
20.	Construction of CC Street Road at different location in Union Council Bulri Shah Karim	2.400	-do-	-do-
21.	Construction of CC Street Road at different location in Village Muhammad Soomro Union Council Khokhar.	1.500		
22.	Construction of CC Street Road at different location in Village Qaim Berhmani	1.400		
Sub-Total		50.000		
23.	CC Block at different location and street in Village Jinhan Soomro District Tando Mohammad Khan.	10.000	-do-	Public Health Engineering Division T.M.Khan
Sub-Total		10.000		
24.	Supply of Furniture on need basis for different Primary Schools (45 Units) of Taluka Bulri Shah Karim.	3.100	-do-	DEO (P) TMK
25.	Supply of Furniture on need basis for different Elementary Secondary & Higher Schools (09 Units) of Town Bulri Shah Karim.	2.900	-do-	DEO (Sec: & H.Sec:) TMK
Sub-Total		6.000		
26.	Constt: of link Road from Dargah Paryal Shah to Village Bachal Shah Road Mile 0/0-0/1+330'	3.422		
27.	Constt: of link Road from Tharo Junejo to Village Ibrahim Lashari Road Mile 0/0-0/1+330'	3.476		
28.	Constt: of link Road from Suleman Soomro Bye Pass Road Mile 0/0-0/2	4.376		
29.	Constt: of link Road from Village Ally Jhirk to Hussain Road Mile 0/0-0/2	5.784		
30.	Recond: of link Road from Bulri Shah Karim Road to Village Khan Muhammad Rind Road Mile 0/0-0/2	2.683		
31.	Recond: of link Road from B.S.Karim Khorwah Road to Village Anwar Khan Rind Road Mile 0/0-0/2+330'	3.299	-do-	Public Health Engineering Division T.M.Khan
32.	Consst: of link Road from Dhandhi Jalalani Haji Chutto Mangsi to Village Dadoon Moosa Mangsi Road Mile 0/0-0/2	3.938		
33.	Constt: of link Road from Mithan Sathio to Allah Dino Sathio Road Mile 0/0-0/1+330'	2.765		
34.	Constt: of link Road from T.M. Khan B.S.Karim Road to Khuda Bux Dars Achar Mallah Road Mile 0/0-0/2+165'	4.257		
Sub-Total		34.000	--	--
Grand Total		100.000	--	--


(HADI BUX ZARDARI)
DEPUTY COMMISSIONER
TANDO MUHAMMAD KHAN

A Copy is forwarded to:

1. The Chairman, Planning & Development Board, Government of Sindh, Karachi.
2. The Secretary, Finance Department, Government of Sindh Karachi.
3. The Accountant General Sindh Karachi.
4. The Commissioner Hyderabad Division Hyderabad.
5. The Director General (MEC), P&D Department, Govt of Sindh Karachi.
6. The District Accounts Officer, Tando Mohammad Khan.
7. All Members of DDC Committee. _____.
8. File CDP 2017-18.


DISTRICT OFFICER (P&D)
TANDO MUHAMMAD KHAN



Tel: 022-9260702-15

**OFFICE OF THE
DEPUTY COMMISSIONER**

TANDO MOHAMMAD KHAN

No.DC/TMK/P&D/- 774 /2018
T.M.Khan, dated 10-01-2018.

ADMINISTRATIVE APPROVAL

In pursuance of decision taken in the District Development Committee Meeting held on 10-01-2018 under the Chairmanship of undersigned, the Administrative Approval is hereby accorded for execution of the under mentioned development schemes under Community Development Programme for Sustainable Development Goals 2017-18 identified by the residents/local Communities of Provincial Assembly Constituency (PS-53), District Tando Mohammad Khan during current financial year 2017-18.

Sr. No.	Name of Scheme	Approved Cost (in Million)	Source of Funds	Executing Agency
01.	Construction of CC Street Road at different location in Union Council Seri.	2.400	Community Development Programme for Sustainable Development Goals 2017-2018 in ADP 2017-18 at Sr. No.80	Municipal Committee T. M. Khan
02.	Construction of CC Street Road at different location in Union Council Halepota	2.400	-do-	-do-
03.	Construction of CC Street Road at different location in Union Council Moolan	2.400	-do-	-do-
04.	Construction of CC Street Road at different location in Union Council Tando Fazal	2.400	-do-	-do-
05.	Construction of CC Street Road at different location in Union Council Chukhi	2.400	-do-	-do-
06.	Construction of CC Street Road at different location in Union Council Almani	2.400	-do-	-do-
07.	Construction of CC Street Road at different location in Union Council Tando Alan Mari	2.400	-do-	-do-
08.	Construction of CC Street Road at different location in Union Council Tando Saindad	2.400	-do-	-do-
09.	Construction of CC Street Road at different location in Union Council Rajo Nizamani	2.400	-do-	-do-
10.	Construction of CC Street Road at different location in Union Council Digh Mori	2.400	-do-	-do-
11.	Construction of CC Street Road at different location in Union Council Shaikh Bhirkio	2.400	-do-	-do-
12.	Construction of CC Street Road at different location in Union Council Saeedpur	2.400	-do-	-do-
13.	Construction of CC/Paver Streets at Dargah Syed Abdul Fattah Shah Tando Saindad	2.400	-do-	-do-
14.	Construction of CC Street Road at different location in Ward No. 01 Municipal al Committee Tando Mohammad Khan	1.500	-do-	-do-

Cont. on Page No. 2

Sr. No.	Name of Scheme	Approved Cost (in Million)	Source of Funds	Executing Agency
15.	Construction of CC Street Road at different location in Ward No. 02 Municipal Committee Tando Mohammad Khan	1.500	-do-	-do-
16.	Construction of CC Street Road at different location in Ward No. 03 Municipal Committee Tando Mohammad Khan	1.500	-do-	-do-
17.	Construction of CC Street Road at different location in Ward No. 04 Municipal Committee Tando Mohammad Khan	2.000	-do-	-do-
18.	Construction of CC Street Road at different location in Ward No. 05 Municipal Committee Tando Mohammad Khan	1.000	-do-	-do-
19.	Construction of CC Street Road at different location in Ward No. 06 Municipal Committee Tando Mohammad Khan	1.000	-do-	-do-
20.	Construction of CC Street Road at different location in Ward No. 07 Municipal Committee Tando Mohammad Khan	1.000	-do-	-do-
21.	Construction of CC Street Road at different location in Ward No. 08 Municipal Committee Tando Mohammad Khan	1.500	-do-	-do-
22.	Construction of CC Street Road at different location in Ward No. 09 Municipal Committee Tando Mohammad Khan	1.000	-do-	-do-
23.	Construction of CC Street Road at different location in Ward No. 10 Municipal Committee Tando Mohammad Khan.	1.000	-do-	-do-
24.	Construction of CC Street Road at different location in Ward No. 11 Municipal Committee Tando Mohammad Khan.	1.000	-do-	-do-
25.	Construction of CC Street Road at different location in Ward No. 14 Municipal Committee Tando Mohammad Khan.	1.000	-do-	-do-
26.	Construction of CC Street Road at different location in Chohan Pathan Mohalla in Ward No. 15 Municipal Committee Tando Mohammad Khan.	1.000	-do-	-do-
27.	Construction of CC Street Road at different location in Ward No. 16 Municipal Committee Tando Mohammad Khan.	1.800	-do-	-do-
28.	Construction of CC Street Road at different location in Ward No. 17 Municipal Committee Tando Mohammad Khan.	2.000	-do-	-do-
29.	Construction of CC Street Road at different location in Ward No. 18 Municipal Committee Tando Mohammad Khan.	2.000	-do-	-do-
30.	Construction of CC Street Road at different location in Ward No. 19 Municipal Committee Tando Mohammad Khan.	2.000	-do-	-do-

Sr. No.	Name of Scheme	Approved Cost (in Million)	Source of Funds	Executing Agency
31.	Recond: of link Road from Line Channel Mori Road to Achar Sheedi via Hyder Brohi Road Mile 0/0-1/0	10.159	-do-	-do-
32.	Recond: of link Road from Line Channel Mori Road to Village Majno Chang Road Mile 0/0-0/2+330'	3.263	-do-	-do-
33.	Recond: of link Road from Saindad Wasan Road to Village Qazi Ghulam Mohammad Nizamani Road Mile 0/3-0/7.	5.129	-do-	-do-
34.	Recond: of link Road from Hyderabad Shaikh Bhirkio Road to Village Dodo Pitafi Road Mile 0/0-0/2	2.648	-do-	-do-
35.	Recond: of link Road from Phulkara Shaikh Bhirkio Road to Village Imam Korai Road Mile 0/0-0/2	2.682	-do-	-do-
36.	Recond: of link Road from Shaikh Bhirkio Ghulab Leghari Jalal Mori Road to Village Sher Khan Tangri Road Mile 0/0-0/2+330'	3.285	-do-	-do-
37.	Constt: of link Road from Ahmed Khan Almani Allah Jurio Almani Road to Village Haji Dawood Hingoro along with Muhammad Khan Shakh Road Mile 0/0-0/1+330'	3.314	-do-	-do-
38.	Constt: of link Road from Hyderabad T.M.Khan Road to Village Bilal Chang to Village Noor Muhammad Rind Road Mile 0/0-0/2	4.347	-do-	-do-
39.	Recond/Constt: of link Road from Mullakatiar Bye Pass to Bukhari Farm Road Mile 0/0-0/3	5.173	-do-	-do-
SUB-TOTAL		95.000	--	--
40.	Supply of Furniture on need basis for different Primary Schools (44 Units) of District Tando Mohammad Khan.	2.280	-do-	District Education Officer (Primary) T.M.Khan
41.	Supply of Furniture on need basis for different Elementary Secondary & Higher Schools (17 Units) of District Tando Mohammad Khan.	2.720	-do-	District Education Officer (Sec: & H.Sec:) T.M.Khan
SUB-TOTAL		5.000	--	--
GRAND TOTAL		100.000	--	--


(HADI BUX ZARDARI)
DEPUTY COMMISSIONER
TANDO MUHAMMAD KHAN

A Copy is forwarded to:

1. The Chairman, Planning & Development Board, Government of Sindh, Karachi.
2. The Secretary, Finance Department, Government of Sindh Karachi.
3. The Secretary, Local Government Department, Government of Sindh Karachi.
4. The Accountant General Sindh Karachi.
5. The Commissioner Hyderabad Division Hyderabad.
6. The Director General (MEC), P&D Department, Govt of Sindh Karachi.
7. The District Accounts Officer, Tando Mohammad Khan.
8. All Members of DDC Committee. _____.
9. File CDP 2017-18.


DISTRICT OFFICER (P&D)
TANDO MUHAMMAD KHAN

**OFFICE OF THE DISTRICT EDUCATION OFFICER
(PRIMARY) TANDO MUHAMMAD KHAN
SPECIFICATION OF FURNITURE & FIXTURE ITEMS FOR THE YEAR
2017-18**

S.No.	Description & Specification
1	<p><u>Bench</u> 6 Fit</p>
2	<p><u>TEACHER/ CLASS ROOMS CHAIR WITH ARM</u> Wooden armed office made of seasoned see sham wood, Plastic knitting seat and back finished with sprit polish. Size/ Specification : Seat: 45.72x50.80cm Back: 30.48x45.72cm Arm width:5.08x2.54cm Legs: 3.81x3.81cm Height with back 45.72cm The detail specification drawing color picture (web reference if any) will be provided on the letter head by the bidder.</p>
3	<p><u>CLASS ROOMS TABLE</u> Size: 120*60*85cm Description: ❖ 40*1091.2mm steel tube metal frame ❖ 25mm MDF board desktop with PVC edge sealing ❖ Steel tube finished by epoxy powder coating ❖ Two driver (China/ Equipment) The detail specification drawing color picture (web reference if any) will be provided on the letter head by the bidder.</p>
4	<p><u>Stool</u></p>



☎ 022-9260715

**OFFICE OF THE
DEPUTY COMMISSIONER
TANDO MOHAMMAD KHAN**

No.DC/TMK/P&D/- 83/ /2018

T.M.Khan, dated 12-02-2018.

SAY NO TO CORRUPTION

IMMEDIATE
CDP for SDG-2017-18.

To

1. The Chief Municipal Officer, Municipal Committee, Tando Muhammad Khan.
2. The District Education Officer (Primary) T.M.Khan.
3. ✓ The District Education Officer (Sec: & H.Sec:) T.M.Khan.

SUBJECT: COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE DEVELOPMENT GOLAS 2017-2018.

The Finance Department Government of Sindh Karachi vide it's release order No:FD(DEV-V) MPA-5(53)2017-18 dated 02-02-2018 has conveyed the sanction of Government of Sindh to the expenditure of **Rs. 100.000 Million (Rupees One Hundred Million)** only in respect of approved following (41) development schemes sponsored by the Community of **PS-53**, under **Community Development Programme for Sustainable Development Goals** during current financial year 2017-2018:

Sr. No.	Name of Scheme	Head of Account	Cost (in Million)
01.	Construction of CC Street Road at different location in Union Council Seri.	04-Economic Affairs (Capital)-045-Communication & Transport-0452-Roads Transport-045202-Highways Roads & Bridges	2.400
02.	Construction of CC Street Road at different location in Union Council Halepota		2.400
03.	Construction of CC Street Road at different location in Union Council Moolan		2.400
04.	Construction of CC Street Road at different location in Union Council Tando Fazal		2.400
05.	Construction of CC Street Road at different location in Union Council Chukhi		2.400
06.	Construction of CC Street Road at different location in Union Council Almani		2.400
07.	Construction of CC Street Road at different location in Union Council Tando Alam Mari		2.400
08.	Construction of CC Street Road at different location in Union Council Tando Saindad		2.400
09.	Construction of CC Street Road at different location in Union Council Rajo Nizamani		2.400
10.	Construction of CC Street Road at different location in Union Council Digh Mori		2.400
11.	Construction of CC Street Road at different location in Union Council Shaikh Bhirkio		2.400
12.	Construction of CC Street Road at different location in Union Council Saeedpur		2.400

13.	Construction of CC/Paver Streets at Dargah Syed Abdul Fattah Shah Tando Saindad	2.400
14.	Construction of CC Street Road at different location in Ward No. 01 Municipal Committee Tando Mohammad Khan	1.500
15.	Construction of CC Street Road at different location in Ward No. 02 Municipal Committee Tando Mohammad Khan	1.500
16.	Construction of CC Street Road at different location in Ward No. 03 Municipal Committee Tando Mohammad Khan	1.500
17.	Construction of CC Street Road at different location in Ward No. 04 Municipal Committee Tando Mohammad Khan	2.000
18.	Construction of CC Street Road at different location in Ward No. 05 Municipal Committee Tando Mohammad Khan	1.000
19.	Construction of CC Street Road at different location in Ward No. 06 Municipal Committee Tando Mohammad Khan	1.000
20.	Construction of CC Street Road at different location in Ward No. 07 Municipal Committee Tando Mohammad Khan	1.000
21.	Construction of CC Street Road at different location in Ward No. 08 Municipal Committee Tando Mohammad Khan	1.500
22.	Construction of CC Street Road at different location in Ward No. 09 Municipal Committee Tando Mohammad Khan	1.000
23.	Construction of CC Street Road at different location in Ward No. 10 Municipal Committee Tando Mohammad Khan.	1.000
24.	Construction of CC Street Road at different location in Ward No. 11 Municipal Committee Tando Mohammad Khan.	1.000
25.	Construction of CC Street Road at different location in Ward No. 14 Municipal Committee Tando Mohammad Khan.	1.000
26.	Construction of CC Street Road at different location in Chohan Pathan Mohalla in Ward No. 15 Municipal Committee Tando Mohammad Khan.	1.000
27.	Construction of CC Street Road at different location in Ward No. 16 Municipal Committee Tando Mohammad Khan.	1.800
28.	Construction of CC Street Road at different location in Ward No. 17 Municipal Committee Tando Mohammad Khan.	2.000
29.	Construction of CC Street Road at different location in Ward No. 18 Municipal Committee Tando Mohammad Khan.	2.000
30.	Construction of CC Street Road at different location in Ward No. 19 Municipal Committee Tando Mohammad Khan.	2.000
31.	Recond: of link Road from Line Channel Mori Road to Achar Sheedi via Hyder Brohi Road Mile 0/0-1/0	10.159
32.	Recond: of link Road from Line Channel Mori Road to Village Majno Chang Road Mile 0/0-0/2+330'	3.263
33.	Recond: of link Road from Saindad Wasan Road to Village Qazi Ghulam Mohammad Nizamani Road Mile 0/3-0/7.	5.129
34.	Recond: of link Road from Hyderabad Shaikh Bhirki Road to Village Dodo Pitafi Road Mile 0/0-0/2	2.648
35.	Recond: of link Road from Phulkara Shaikh Bhirki Road to Village Imam Korai Road Mile 0/0-0/2	2.682
36.	Recond: of link Road from Shaikh Bhirki Ghulab Leghari Jalal Mori Road to Village Sher Khan Tangri Road Mile 0/0-0/2+330'	3.285
37.	Constt: of link Road from Ahmed Khan Almani Allah Jurio Almani Road to Village Haji Dawood Hingoro along with Muhammad Khan Shakh Road Mile 0/0-0/1+330'	3.314

-do-

38.	Constt: of link Road from Hyderabad T.M.Khan Road to Village Bilal Chamg to Village Noor Muhammad Rind Road Mile 0/0-0/2	-do-	4.347
39.	Recond/Constt: of link Road from Mullakatiar Bye Pass to Bukhari Farm Road Mile 0/0-0/3		5.173
40.	Supply of Furniture on need basis for different Primary Schools (44 Units) of District Tando Mohammad Khan.		2.280
41.	Supply of Furniture on need basis for different Elementary Secondary & Higher Schools (17 Units) of District Tando Mohammad Khan.		2.720
TOTAL			100.000

The above amount is further hereby released and palced at the disposal of executing agencies for incurring expenditure over the approved schemes as per following details:

S#	Executing Agency	Sector	Amount (in Million)
01	The Chief Municipal Officer, Municpal Committee Tando Muhammad Khan	Schemes at Sr. No. 01 to 39	95.000
02	The District Education Officer (Primary), Tando Muhammad Khan.	Scheme at Sr. No. 40	2.280
03	The District Education Officer (Secondary & H:Sec:), Tando Muhammad Khan.	Scheme at Sr. No. 41	2.720
GRAND TOTAL			100.000

The expenditure involved amounting to **Rs. 100.000 Million** is sanctioned under the head of account mentioned above and shall be met out during current financial year 2017-18 under Community Development Programme for Sustainable Development Goals as detail below:

1.	ADP No. 80/2017-18 Allocation of CDP for Sustainable Development Goals	Rs. 100.000 Million
TOTAL		Rs. 100.000 Million

It may be ensured that the all codal formalaties shall be completed before utilization of above funds.

The amount will be drawn by the DDO concerned from A.G. Sindh / District Accounts /Treasury Office on presentation of bills.


(HADI BUX ZARDARI)
DEPUTY COMMISSIONER
TANDO MUHAMMAD KHAN

C.C: to:-

1. The Chairman Planning & Development Board, Govt of Sindh Karachi
2. The Secretary to Government of Sindh, Finance Department, Karachi.
3. The Accountant General Sindh Karachi.
4. The Commissioner Hyderabad Division Hyderabad.
5. The District Accounts Officer, Tando Mohammad Khan.
6. The Section Officer (Dev-V), Finance Department Government of Sindh Karachi.
7. Master File.


DEPUTY COMMISSIONER
TANDO MUHAMMAD KHAN



☎ 022-9260715

OFFICE OF THE DEPUTY COMMISSIONER

TANDO MOHAMMAD KHAN

No.DC/TMK/P&D/- 832 /2018

T.M.Khan, dated 12-02-2018.

SAY NO TO CORRUPTION

IMMEDIATE

CDP for SDG-2017-18,

To

1. The Chief Municipal Officer, Municipal Committee, Tando Muhammad Khan.
2. The Executive Engineer, Public Health Engineering Division, T.M.Khan.
3. The District Education Officer (Primary) T.M.Khan.
4. The District Education Officer (Sec: & H.Sec:) T.M.Khan.

SUBJECT: COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE DEVELOPMENT GOLAS 2017-2018.

The Finance Department Government of Sindh Karachi vide it's release order No:FD(DEV-V) MPA-5(54)2017-18 dated 02-02-2018 has conveyed the sanction of Government of Sindh to the expenditure of **Rs. 100.000 Million (Rupees One Hundred Million)** only in respect of approved following (34) development schemes sponsored by the Community of **PS-54**, under **Community Development Programme for Sustainable Development Goals** during current financial year 2017-2018:

Sr. No.	Name of Scheme	Head of Account	Cost (in Million)
01.	Construction of CC Street Road at different location in Union Council Jinhan Soomro	04-Economic Affairs (Capital)-045-Communication & Transport-0452-Roads Transport-045202-Highways Roads & Bridges	2.40
02.	Construction of CC Street Road at different location in Union Council Aloo Katiar		2.40
03.	Construction of CC Street Road at different location in Union Council Saeed Khan Lund		2.40
04.	Construction of CC Street Road at different location in Union Council Saeed Matto		2.40
05.	Construction of CC Street Road at different location in Union Council Ghulam Shah Bagrani		2.40
06.	Construction of CC Street Road at different location in Union Council Shaikh Farid		2.40
07.	Construction of CC Street Road at different location in Union Council Nango Shah		2.40
08.	Construction of CC Street Road at different location in Union Council Bhale Dino Sathio		2.40
09.	Construction of CC Street Road at different location in Union Council Bulri Shah Karim		2.40
10.	Construction of CC Street Road at different location in Village Bachal Khan Khoso		1.50

11.	Construction of Various CC Streets in Union Council Haji Mohammad Jat.		2.40
12.	Construction of CC Street Road at different location in Union Council Allahyar Turk		2.40
13.	Construction of CC Street Road at different location in Union Council Lal Mehmoodani		2.40
14.	Construction of CC Street Road at different location in Union Council Qaboolpur		2.40
15.	Construction of CC Street Road at different location in Union Council Saeedpur		2.400
16.	Construction of CC Street Road at different location in Union Council Khokhar		2.400
17.	Construction of CC Street Road at different location in Union Council Mulakatiar		2.400
18.	Construction of CC Street Road at different location in Union Council Haji Sobho Chandio		2.400
19.	Construction of CC Street Road at different location in Union Council Lakhat		2.400
20.	Construction of CC Street Road at different location in Union Council Bulri Shah Karim		2.400
21.	Construction of CC Street Road at different location in Village Muhammad Soomro Union Council Khokhar.		1.500
22.	Construction of CC Street Road at different location in Village Qaim Berhmani		1.400
23.	CC Block at different location and street in Village Jinhan Soomro District Tando Mohammad Khan.	-do-	10.000
24.	Supply of Furniture on need basis for different Primary Schools (45 Units) of Taluka Bulri Shah Karim.		3.100
25.	Supply of Furniture on need basis for different Elementary Secondary & Higher Schools (09 Units) of Town Bulri Shah Karim.		2.900
26.	Constt: of link Road from Dargah Paryal Shah to Village Bachal Shah Road Mile 0/0-0/1+330'		3.422
27.	Constt: of link Road from Tharo Junejo to Village Ibrahim Lashari Road Mile 0/0-0/1+330'		3.476
28.	Constt: of link Road from Suleman Soomro Bye Pass Road Mile 0/0-0/2.		4.376
29.	Constt: of link Road from Village Ally Jhirk to Hussain Road Mile 0/0-0/2		5.784
30.	Recond: of link Road from Bulri Shah Karim Road to Village Khan Muhammad Rind Road Mile 0/0-0/2		2.683
31.	Recond: of link Road from B.S.Karim Khorwah Road to Village Anwar Khan Rind Road Mile 0/0-0/2+330'		3.299
32.	Consst: of link Road from Dhandhi Jalalani Haji Chutto Mangsi to Village Dadoon Moosa Mangsi Road Mile 0/0-0/2		3.938
33.	Constt: of link Road from Mithan Sathio to Allah Dino Sathio Road Mile 0/0-0/1+330'		2.765
34.	Constt: of link Road from T.M. Khan B.S.Karim Road to Khuda Bux Dars Achar Mallah Road Mile 0/0-0/2+165'		4.257
TOTAL			100.000

The above amount is further hereby released and palced at the disposal of executing agencies for incurring expenditure over the approved schemes as per following details:

S#	Executing Agency	Sector	Amount (in Million)
01	The Chief Municipal Officer, Municpal Committee Tando Muhammad Khan	Schemes at Sr. No. 01 to 22	50.000
02	The Executive Engineer, Public Health Engineering Division, T.M.Khan	Schemes at Sr. No. 23, 26 to 34	44.000
03	The District Education Officer (Primary), Tando Muhammad Khan.	Scheme at Sr. No. 24	3.100
04	The District Education Officer (Secondary & H:Sec:), Tando Muhammad Khan.	Scheme at Sr. No. 25	2.900
GRAND TOTAL			100.000

The expenditure involved amounting to **Rs. 100.000 Million** is sanctioned under the head of account mentioned above and shall be met out during current financial year 2017-18 under Community Development Programme for Sustainable Development Goals as detail below:

1.	ADP No. 80/2017-18 Allocation of CDP for Sustainable Development Goals	Rs. 100.000 Million
TOTAL		Rs. 100.000 Million

It may be ensured that the all codal formalaties shall be completed before utilization of above funds.

The amount will be drawn by the DDO concerned from A.G. Sindh / District Accounts /Treasury Office on presentation of bills.


(HADI BUX ZARDARI)
DEPUTY COMMISSIONER
TANDO MUHAMMAD KHAN

C.C: to:-

1. The Chairman Planning & Development Board, Govt of Sindh Karachi
2. The Secretary to Government of Sindh, Finance Department, Karachi.
3. The Accountant General Sindh Karachi.
4. The Commissioner Hyderabad Division Hyderabad.
5. The District Accounts Officer, Tando Mohammad Khan.
6. The Section Officer (Dev-V), Finance Department Government of Sindh Karachi.
7. Master File.


DEPUTY COMMISSIONER
TANDO MUHAMMAD KHAN

BC/UMS
IMMEDIATE
CDP for SDG-2017-18.

NO.FD (DEV-V) MPA-5(53)2017-18
GOVERNMENT OF SINDH
FINANCE DEPARTMENT
Karachi dated the 02nd February, 2018

To,

✓ The Deputy Commissioner,
Tando Mohammad Khan.

SUBJECT:- COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE DEVELOPMENT GOALS-2017-2018.

I am directed to refer to your letter No DC/UMK/18/377/2018, dated 18/1/2018 on the subject noted above and to convey the sanction of Government of Sindh to the expenditure of Rs.100.000 Million (Rupees One Hundred Million Only) in respect of approved following (41) development schemes sponsored by the Community of PS-53, under Community Development Programme For Sustainable Development Goals, during the current financial year 2017-2018

Sr.	Name of Schemes	Head of Account	Cost
1	Construction of CC Street Road at different location in Union Council Seri		2.40
2	Construction of CC Street Road at different location in Union Council Hakepota		2.40
3	Construction of CC Street Road at different location in Union Council Murgan		2.40
4	Construction of CC Street Road at different location in Union Council Tando Fazal		2.40
5	Construction of CC Street Road at different location in Union Council Chakra		2.40
6	Construction of CC Street Road at different location in Union Council Almani		2.40
7	Construction of CC Street Road at different location in Union Council Tando Alam Mar		2.40
8	Construction of CC Street Road at different location in Union Council Tando Sandad		2.40
9	Construction of CC Street Road at different location in Union Council Rara Nozaman		2.40
10	Construction of CC Street Road at different location in Union Council Digi Mar		2.40
11	Construction of CC Street Road at different location in Union Council Shaikh Banka		2.40
12	Construction of CC Street Road at different location in Union Council Speedpan		2.40
13	Construction of CC Paver Streets at Dargah Syed Abul Fatah Shah Tando Sandad		2.40
14	Construction of CC Street Road at different location in Ward No 01 Municipal Committee Tando Mohammad Khan		1.00
15	Construction of CC Street Road at different location in Ward No 02 Municipal Committee Tando Mohammad Khan		1.00
16	Construction of CC Street Road at different location in Ward No 03 Municipal Committee Tando Mohammad Khan		1.80
17	Construction of CC Street Road at different location in Ward No 04 Municipal Committee Tando Mohammad Khan		2.00
18	Construction of CC Street Road at different location in Ward No 05 Municipal Committee Tando Mohammad Khan		1.00
19	Construction of CC Street Road at different location in Ward No 06 Municipal Committee Tando Mohammad Khan		1.00
20	Construction of CC Street Road at different location in Ward No 07 Municipal Committee Tando Mohammad Khan		1.00
21	Construction of CC Street Road at different location in Ward No 08 Municipal Committee Tando Mohammad Khan		2.40
22	Construction of CC Street Road at different location in Ward No 09 Municipal Committee Tando Mohammad Khan		1.00
23	Construction of CC Street Road at different location in Ward No 10 Municipal Committee Tando Mohammad Khan		1.00
24	Construction of CC Street Road at different location in Ward No 11 Municipal Committee Tando Mohammad Khan		1.00
25	Construction of CC Street Road at different location in Ward No 12 Municipal Committee Tando Mohammad Khan		1.00
26	Construction of CC Street Road at different location in Ward No 13 Municipal Committee Tando Mohammad Khan		1.00
27	Construction of CC Street Road at different location in Ward No 14 Municipal Committee Tando Mohammad Khan		1.00
28	Construction of CC Street Road at different location in Ward No 17 Municipal Committee Tando Mohammad Khan		1.00

04. Expenditure on Capital Expenditure - Construction of Roads & Highways - Roads & Bridges


1	Construction of CC Street Road at different location in Ward No. 18 Municipal Committee Tando Muhammad Khan	2500
2	Construction of CC Street Road at different location in Ward No. 18 Municipal Committee Tando Muhammad Khan	2500
3	Record of Link Road from Tando Muhammad Khan Road to Village Gazi Muhammad Road Mile 00+00	2500
4	Record of Link Road from Samad Wagan Road to Village Gazi Muhammad Road Mile 00+00	2500
5	Record of Link Road from Hyderabad Road to Village Dada Road Mile 00+00	2500
6	Record of Link Road from Hyderabad Road to Village Gazi Muhammad Road Mile 00+00	2500
7	Record of Link Road from Shukh Burko Chahal Beghan Jalal Mist Road to Village Shikhan Jangri Road Mile 00+00	2500
8	Construction of Link Road from Ahmed Khan Almar Almar Juno Almar Road to Village Dada Road along with Muhammad Khan Shukh Road Mile 00+00	2500
9	Record of Link Road from Hyderabad to M Khan Road to Village Dada Road along with Muhammad Farid Road Mile 00+00	2500
10	Record of Link Road from Mulkatir Ahsan Road to M Khan Road Mile 00+00	2500
11	Supply of Furniture on need basis for different Primary Schools (44 Units) of District Tando Muhammad Khan	225
12	Supply of Furniture on need basis for different Primary Secondary & Higher Schools (177 Units) of District Tando Muhammad Khan	225
	Total	100,000

The expenditure involved amounting to **Rs.100,000 Million** is sanctioned under the head account mentioned above and shall be met out during current financial year 2017-18 under Community Development Programme For Sustainable Development Goals, as detailed below:-

ADP No. 80/2017-18 Allocation of CDP For Sustainable Development Goals	Rs. 100,000 Million
Total	Rs.100,000 Million

It may be ensured that all codal formalities shall be completed before utilization of above funds.

The amount will be drawn by the DDO Concerned from A/C Sindh District Accounts Office Treasury Office on presentation of bills.


(NASEEM ABBAS ABBASI)
SECTION OFFICER (DEV-V)
 For Secretary to Govt of Sindh

NO.FD (DEV-V) MPA-5(53) 2017-2018

Karachi dated the 02nd February, 2018

- Copy is forwarded for information and necessary action to:-
- 1. The Chairman Planning & Development Board, Govt. of Sindh, Karachi
 - 2. The Accountant General Sindh, Karachi
 - 3. The Secretary, Local Government Department, Government of Sindh, Karachi
 - 4. The Commissioner, Hyderabad Division
 - 5. The Additional Finance Secretary (Dev), Finance Department, Government of Sindh, Karachi
 - 6. The Deputy Secretary (Dev) Chief Minister, Secretariat, Karachi
 - 7. The Director General (MEC), P&D Deptt. Govt. of Sindh, Karachi
 - 8. The District Accounts Officer, Tando Muhammad Khan.
 - 9. The Director I.T Cell, Finance Department, Govt of Sindh, Karachi
 - 10. The Section Officer- (Dev-III) Finance Department, Government of Sindh, Karachi
- Master File 2017-2018

SECTION OFFICER (DEV-V)

By SMS
IMMEDIATE
CDP for SDG-2017-18.

NO.FD (DEV-V) MPA-5(54)2017-18
GOVERNMENT OF SINDH
FINANCE DEPARTMENT
Karachi dated the 02nd February, 2018

To

The Deputy Commissioner
Tando Muhammad Khan.

SUBJECT: COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE DEVELOPMENT GOALS-2017-2018.

I am directed to refer to your letter's No DC/TMKP&D/812/2018 dated 30/1/2018 on the subject noted above and to convey the sanction of Government of Sindh to the expenditure of Rs.100,000 Million (Rupees One Hundred Million Only) in respect of approved following (34) development schemes sponsored by the Community of PS-54, under **Community Development Programme For Sustainable Development Goals**, during the current financial year 2017-2018.

Sr.	Name of Schemes	Head of Account	Cost
1	Construction of CC Street Road at different location in Union Council Jirani Soomro	Road, Transport & Highways, Roads & Bridges	2.4
2	Construction of CC Street Road at different location in Union Council Abo Kattar		2.4
3	Construction of CC Street Road at different location in Union Council Saied Khan I and		2.4
4	Construction of CC Street Road at different location in Union Council Saied Matto		2.4
5	Construction of CC Street Road at different location in Union Council Gulshan Shah Begun		2.4
6	Construction of CC Street Road at different location in Union Council Shaikh Farid		2.4
7	Construction of CC Street Road at different location in Union Council Nungo Shah		2.4
8	Construction of CC Street Road at different location in Union Council Bhale Dino Sathia		2.4
9	Construction of CC Street Road at different location in Union Council Bulri Shah Karim		2.4
10	Construction of CC Street Road at different location in Village Bachal Khan Khoso		2.4
11	Construction of Various CC Streets in Union Council Haji Muhammad Jai		2.4
12	Construction of CC Street Road at different location in Union Council Allahyar Turk		2.4
13	Construction of CC Street Road at different location in Union Council Lal Mehmoodan		2.4
14	Construction of CC Street Road at different location in Union Council Qaboo spin		2.4
15	Construction of CC Street Road at different location in Union Council Saiedpur		2.4
16	Construction of CC Street Road at different location in Union Council Shokhan		2.4
17	Construction of CC Street Road at different location in Union Council Madkhatan		2.4
18	Construction of CC Street Road at different location in Union Council Haji Sobho Chandio		2.4
19	Construction of CC Street Road at different location in Union Council Fakhr		2.4
20	Construction of CC Street Road at different location in Union Council Bulri Saied Karim		2.4
21	Const. of CC Street Road at different location in Village Muhammad Soomro UC Khokhra		2.4
22	Const. of CC Street Road at different location in Village Qamr Behrman		2.4
23	Road at different location and street in Village Imbar Soomro District T.M.Khan		2.4
24	Supply of furniture on need basis for different primary Schools of 5 Units of Tanka Bulri Shah Karim		2.4
25	Supply of furniture on need basis for different Elementary, Secondary & Higher Schools (09 Units) of Town Bulri Shah Karim		2.4
26	Const. of link Road from Dargah Parval Shan to Village Bachal Shah Road Mile (00+035)		2.4
27	Const. of link Road from Thar Jangay to Village Ibrahim Eashan Road Mile (00+033)		2.4
28	Const. of link Road from Sulman Soomro by Pass Road Mile (00+02		2.4
29	Const. of link Road from Village Aty Turk to Hussain Road Mile (00+02		2.4
30	Recond. of link Road from Bulri Shah Karim Road to Village Khan Muhammad Road Road Mile (00+02		2.4
31	Recond. of link Road from B.S Karim Khoswan Road to Village Anwar Khan Road Road Mile (00+02+00		2.4
32	Const. of link Road from Dhanala Talabha Haji Chaito Mangs to Village Daloo Mangs Mangalpur Mile (00+02		2.4
33	Const. of link Road from Sultan Sathia to Nain Dino Sathia Road Mile (00+01+33)		2.4
34	Const. of link Road from T.M. Khan B.S Karim Road to Khuda Das Dars Achar Mallah Road Mile (00+02+03)		2.4
	Total		100,000

The expenditure involved amounting to **RS.100,000 Million** is sanctioned under the head of account mentioned above and shall be met out during current financial year 2017-18 under Community Development Programme For Sustainable Development Goals, as detailed below -

1. ADP No. 80/2017-18 Allocation of CDP For Sustainable Development Goals	Rs.100,000 Million
Total	Rs.100,000 Million

It may be ensured that all crucial formalities shall be completed before utilization of above funds.

The amount will be drawn by the DDO Concerned from A.G. Sindh / District Accounts Office / Treasury Office on presentation of bills.


(NASEEM ABBAS ABBASI)
SECTION OFFICER (DEV-V)

For Secretary to Govt of Sindh
Karachi dated the 02nd February, 2018

NO.FD (DEV-V) MPA-5(54) 2017-2018

- A copy is forwarded for information and necessary action to -
1. The Chairman, Planning & Development Board, Govt. of Sindh, Karachi
 2. The Accountant General Sindh, Karachi
 3. The Secretary, Local Government Department, Government of Sindh, Karachi
 4. The Commissioner, Hyderabad Division
 5. The Additional Finance Secretary (Dev), Finance Department, Government of Sindh, Karachi
 6. The Deputy Secretary (Dev) Chief Minister, Secretariat, Karachi
 7. The Director General (MEC), P&D Deptt. Govt. of Sindh, Karachi
 8. The District Accounts Officer, Tando Mohammad Khan.
 9. The Director IT Cell, Finance Department, Govt of Sindh, Karachi
 10. The Section Officer (Dev-III), Finance Department, Government of Sindh, Karachi
 11. Master File 2017-2018

SECTION OFFICER (DEV-V)