



OFFICE OF THE
DISTRICT EDUCATION OFFICER
(ELEMENTARY SECONDARY & HIGHER SECONDARY)
TANDO MUHAMMAD KHAN

No. DEO(ES & HS) TMK/ 582 /2018, Dated: 16 /04/2018


To

The Managing Director,
SPPRA, Government of Sindh, Karachi

Subject: REQUEST FOR HOSTING OF TENDER NOTICE.

Find enclose herewith NITs (Tender Notice), Procurement committee. Redressal Committee Procurement Plan and Standard of Bidding documents Technical and Financial Proposal for hoisting on the SPPRA website

You are therefore requested may kindly be hosted of Tender Notice on SPPRA Website. Government of Sindh.



DISTRICT EDUCATION OFFICER
(Elementary / Secondary & Higher Secondary)
CHAIRMAN PROCUREMENT COMMITTEE
DISTRICT TANDO MUHAMMAD KHAN

8163
17-04-2018



OFFICE OF THE
DISTRICT EDUCATION OFFICER
ELEMENTARY/ SECONDARY & HIGHER SECONDARY
TANDO MOHAMMAD KHAN

No. DEO/ES&HS/-

S 81

/2018.

Dated:

16. -04 -2018.

TENDER NOTICE

Sealed bids are invited from interested bidders/ contractors, for procurement of Furniture and Fixture for Elementary/Secondary & Higher Secondary Schools of District Tando Muhammad Khan, for the year 2017-18, ended on 30th June 2018, of Development Schemes under Community Development Program, of PS-53 and 54, for sustainable Development Goals 2017-18. The List is provided in the bidding document, as per single stage two envelop Procurement process is of SPPRA rules:-

Sr. No	Description of Tender	Quantity/ Specification	Bid Submit Date & Time	Technical Bid of opening time	Financial Bid of opening time
01	Furniture	Refer Bidding Document	09.05.2018 11:00 AM	09.05.2018 12:00 Noon	14.05.2018 03:00 PM

Bidding document can be obtained on submission of a written application, upon payment of non-refundable fee of Rs. 1000/= (One Thousand Only) of each bidding documents through Bank Draft/ Pay order in favor of District Education Officer Elementary Secondary & Higher Secondary Tando Muhammad Khan, from the address below from 9:00 am to 4:00 pm, after the publication of notice inviting till closing thereof.

Bid should be submitted at office of the District Education Officer Elementary Secondary & Higher Secondary Tando Muhammad Khan, on or before the last date and time of Bid submission. Received bids shall be opened at the same address on the date & time as mention above.


Bid Security of 2% of the Bid price must be accompanied by Financial proposal in sealed envelope and pay order from any Bank in favor of District Education Officer Elementary Secondary & Higher Secondary Tando Muhammad Khan.

Bids will be rejected if following condition are not met:

1. Conditional and telegraphic bids/ tender.
2. Bids not accompanied by bid security of required amount and form.
3. Bids received after the specified date and time.
4. Bids of black listed firms.

The procuring agency reserves the right to accept or reject any tender or to enhance the quantity the cost of additional quantities of items shall not exceed 15% of the Original Contract amount, quantity subject to the relevant provision of SPPRA Rules 2010. No bids shall be entertained after the last bid submission date and time as mentioned above. The Tender Notice can be also be downloaded from the SPPRA website: www.spprasindh.gov.pk

All applicable Government Taxes shall apply.


DISTRICT EDUCATION OFFICER
ELEMENTARY/SECONDARY & HIGHERSECONDARY
DISTRICT TANDO MUHAMMAD KHAN



Government of Sindh
School Education Department

Karachi, dated the 28-03-2017

NOTIFICATION

No. SO(G-III) SED/RSU/SSB&SC/3-712/17: In supersession of earlier notified procurement committees for goods of secondary schools dated 19/10/16 (1) & 20/10/16 (1) under SSB & SC respectively, a new procurement committee is hereby notified for Rate Contract Basis at district level for both School Specific Budget & School Consolidation (for secondary schools) for purchase of Goods comprising following officers:

<i>S.No.</i>	<i>Procurement Committee</i>	<i>Placement in committee</i>
1.	District Education Officer (ESHS) Concerned District	Chairman
2.	Deputy Director (ESHS) Concerned Region	Member/Secretary
3.	A representative of Commissioner/Deputy Commissioner of the concerned Division/District	Member

*The committee may Co-opt any other member in case needed.

Terms of Reference:

- (1) Preparing bidding documents;
- (2) Carrying out technical as well as financial evaluation of the bids;
- (3) Preparing Evaluation Report as provided in SPPRA Rule 45;
- (4) Making recommendations for the award of contract to the competent authority; and
- (5) Perform any other function ancillary and incidental to the above



-SECRETARY TO GOVERNMENT OF SINDH-

No. SO(G-III) SED/RSU/SSB&SC/3-712/17:

Karachi, dated the 28-03-2017

A copy is forwarded for information and necessary action to:

1. The Commissioner concerned Division.
2. The Director School Education (Elementary, Secondary & Higher Secondary), Region concerned.
3. The Director School Education (Primary), Region concerned.
4. The Chief Program Manager-Reform Support Unit, School Education Department
5. The Additional Secretary (PDR), School Education Department
6. The Deputy Commissioner (All)
7. Members of the Committee
8. The PS to Secretary School Education Department, Government of Sindh
9. The PS to Minister, Education & Literacy Department, Government of Sindh
10. Master File
11. Official Website



(ALI GUL JALBANI)
SECTION OFFICER (G-III)



GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT
KARACHI, DATED 20-10-2016

NOTIFICATION

NO.SO(G-III)/SSB/CRC/RSU/2016-17: In pursuance of Rule-31 of the Sindh Public Procurement Rules,2010 (Amended 2013) and in accordance with Guidelines for Procurement of goods & furniture under School Specific Budget, School Consolidation and Reform Support Unit, a Complaint Redressal Committee comprising of following officers is constituted as under to resolve complaints of aggrieved bidders with following TORs:-

- | | | |
|----|--|----------|
| 1. | Director Schools Education, concerned | Chairman |
| 2. | A representative from Accountant General Sindh
District Accounts Office, Concerned | Member |
| 3. | An independent professional from the relevant field to be nominated
by the Director concerned | Member |

TORs


- To perform according to Rules-31 of SPPRA,2010 (Amended 2013);
- Perform any other function ancillary and incidental to above.

SECRETARY TO GOVT. OF SINDH
KARACHI, DATED 20-10-2016

NO.SO(G-III)/SSB/CRC/RSU/2016-17:

Copy is forwarded for information & necessary action to:-

1. The Accountant General Sindh, Karachi / District Accounts Office, concerned with request to nominate officer for above mentioned committee.
2. The Chairman/ Members of the committee
3. The Chief Program Manager, Reform Support Unit, Education & Literacy Department, Govt. of Sindh
4. The Commissioner.....Division
5. The District Education Officer (Primary), (ES & HS) (All)
6. The Deputy Commissioner (All)
7. Members of the Committee
8. The PS to Secretary Education & Literacy Department, Government of Sindh.
9. Ta uka Education Officer (Primary), (ES & HS) (All)
10. Master File
11. Official Website




(QASIM AKBAR NIZAMI)
SECTION OFFICER (G-III)

**OFFICE OF THE DISTRICT EDUCATION OFFICER
(ELE: SEC: & HIGHER SECONDARY) TANDO MUHAMMAD KHAN
LIST OF FURNITURE & FIXTURE ITEMS FOR TENDER 2017-18**

S #	Description of Item	Tentative Quantity	RATE	AMOUNT
1	Duel Desk (Description no.1)	280		
	Duel Desk (Description no.2)			
2	Chairs	160		
3	Class Tables	130		

**OFFICE OF THE DISTRICT EDUCATION OFFICER
(ELE: SEC: & HIGHER SECONDARY) TANDO MUHAMMAD KHAN
SPECIFICATION OF FURNITURE & FIXTURE ITEMS FOR THE YEAR
2017-18**

S.No.	Description & Specification
1	<p><u>DUEL DESK WITH SEAT & BACK</u> Size: Top: 1100x402x22mmxhigh 697mm Seat: 1100x224x22mmxhigh 426mm Self: 1100x240x22mmxhigh 561mm Back rest : 1100x150x22mmxhigh 561mm Description:</p> <ul style="list-style-type: none"> ❖ 22mm thickness MDF with malemined board (dabble faced) ❖ Self front covered with MDF board ❖ Round tube : 32x1.2mm ❖ Steel tube finished by epoxy powder coating the detail specification drawing color picture (web reference if any) will be provided on the letter head by the bidder. (China/ Equipment) .
2	<p><u>DUEL DESK WITH SEAT & BACK</u> Top: 900x402x22mmxhigh 520mm Seat: 900x224x22mmhigh 290mm Self: 900x210x22mm Back rest: 900x150x22mm Description:</p> <ul style="list-style-type: none"> ❖ 22mm thickness MDF with malemined board (dabble faced) ❖ Self front covered with MDF board ❖ Round tube : 32x1.2mm ❖ Steel tube finished by epoxy powder coating the detail specification drawing color picture (web reference if any) will be provided on the letter head by the bidder. (China/ Equipment).

3	<p><u>TEACHER/ CLASS ROOMS CHAIR WITH ARM</u></p> <p>Wooden armed office made of seasoned see sham wood, Plastic knitting seat and back finished with sprit polish.</p> <p>Size/ Specification :</p> <p>Seat: 45.72x50.80cm Back: 30.48x45.72cm Arm width:5.08x2.54cm Legs: 3.81x3.81cm Height with back 45.72cm</p> <p>The detail specification drawing color picture (web reference if any) will be provided on the letter head by the bidder.</p>
4	<p><u>CLASS ROOMS TABLE</u></p> <p>Size: 120*60*85cm</p> <p>Description:</p> <ul style="list-style-type: none"> ❖ 40*1091.2mm steel tube metal frame ❖ 25mm MDF board desktop with PVC edge sealing ❖ Steel tube finished by epoxy powder coating ❖ Two driver <p>(China/ Equipment)</p> <p>The detail specification drawing color picture (web reference if any) will be provided on the letter head by the bidder.</p>

Evaluation Criteria For School Specific Budget 2016-17

The Technical Bids Shall be Evaluated on the basis of following parameters:				
Sr#	Evaluation Parameters		Total Marks	Brief
	Company / Firm/ Individual Information			
	Required Field	Marks		
1	* No of Years in Business	10	45	02 marks for each year in business(Max 10)
	* Annual Turnover in Millions	15		0.75marks per million turnover (Max 15)
	* NTN Registration Certificate	10		10 marks if firm has NTN Certificate
	* Sales Tax Registration Certificate	10		10 marks if firm is registered with sales tax department
2	Technical Proposal *Specifications & Brochures	10	10	10 marks if the bidder provides complete details and specifications of items to be supplied for which he want to quote.
3	Financial Capabilities		25	
	Income Tax Annual Returns of 3 Years	9		03 marks on production of each year Tax paid Returns (Max 9)
	Audited Financial Statements of 3 years	6		02 marks on production of Financial Statement Report (Max 6)
	Monthly Sales Tax Summaries of last 10 Months	10		1 marks on production of each month record (Max 10)
5	Relevant Field Experience	20	20	04 marks for each similar complexity assignment (documented proof)Max 5 assignment

Note: Firm must get 75% marks in Technical Evaluation for qualifying as per above mentioned criteria

**BIDDING DOCUMENTS FOR PROCUREMENT OF
FURNITURE AND FIXTURE**



***SCHOOLS EDUCATION DEPARTMENT
DISTRICT TANDO MUHAMMAD KHAN***



**OFFICE OF THE DISTRICT EDUCATION OFFICER ELEMENTARY /
SECONDARY & HIGHER SECONDARY TANDO MUHAMMAD KHAN**

No: DEO/ES&HS/

/ OF 2017-18 , Dated /

/ 04/ 2018

**BIDDING DOCUMENTS FOR PROCUREMENT OF FURNITURE AND
FIXTURE**

Cost of Tender Documents	Rs:- 1000/= One Thousand only Non-refundable
Tender Selling Date	From the date of Publication
Tender Submission Date and Time	9 th May, 2018 @ 11-00 am
Tender Submission Place	District Education Officer, Elementary / Secondary & Higher Secondary Tando Muhammad Khan
Tender Opening Date and Time	9 th May, 2018 @ 12-00 Noon
Tender Opening Place	District Education Officer, Elementary / Secondary & Higher Secondary Tando Muhammad Khan

01- INSTRUCTIONS FOR PREPARATION OF BID

- 01.01 Bidder are required to comply with all the clauses mention in the Terms and conditions of the bid documents and any deviation will forexpel bid them from competing in the Tender
- 01.02 The quoted rates should be in Pak Rupees. Bid shall be valid for 60 days from the date of opening of bid. The bid shall be inclusive of the all applicable duties and taxes/ transportations etc, and all other expenses on free delivery to consignee's and at the school institutions as enclosed list throughout District.
- 01.03 Quoted price shall be in figures and words both, if discrepancies between two, prices quoted in words shall prevail
- 01.04 The bidders shall sign a rate contract for whole year 2016-2017, ended on 30th June 2017. However order shall be placed by the school/ institutions as per their specific budget and policy of Education Department, Government of Sindh Karachi.
- 01.05 The Tender shall be submitted with all documents and sealed envelopes. Envelops must contain tender inquiry No. on the top. The name of bidder should be affixed on the face of the envelope on the left side. The bidder should prepare the tender in form of Technical and Financial proposals separately in accordance with rule 46 (2) SPPRA rule 2010, amended 2013. The envelope should be marked Technical Proposals and Financial Proposals in Bold and legible letters to avoid confusion. Envelops should be sealed and addressed to the Chairman District Procurement Committee, District Jamshoro and submitted in tender box on the scheduled date and time
- 01.06 Any alteration / correction must be initiated and each page is to be signed and stamp at the bottom
- 01.07 The Schedule is prepared with the generic name however the bidder may also mention the brand name against the generic name

01.08 I items have to be quoted duly filled stamped and signed by the authorized bidder

Note: - No tender will be accepted after closing of the Tender Box, what so ever reason may be.

02- Technical proposal should have the following documents

- 02-01 Original tender receipt
- 02-02 Photocopy of pay Order / demand draft of earnest money in which should not be readable otherwise the bid ignored.
- 02-03 NTN / Income Certificate
- 02-04 Professional Tax Certificate
- 02-05 GST Registration Certificate, if applicable
- 02-06 SRB Sindh Revenue Board
- 02-07 Bidder should submit documentary evidence that can perform over all business of more than / equal to Rs:-50.00 Million, which is mandatory requirement otherwise bid will be rejected

03-Financial proposals should have the following documents

- 03-01 Original pay order / Bank draft of earnest money
- 03-02 Original copy bid offer with quoted price
- 03-03 Only those items financially offer will be announced / considered which are technically qualified by the formulary committee. If any firm was to give the separate item wise financial bid, they are advice to give separate item wise sealed envelope (s) of every item and should mention the name item and tender Sr. No. on the front in the bold and legible letter to avoid the confusion. Else the financial proposal envelopes will be opened on qualified items basis and it will not be challenged by the suppliers / contractors to open the financial proposals of the Dis-qualified items.
- 03-04 In case the rates of two or more bidders found equal, all will be accepted on equal sharing basis.

04 TERMS AND CONDITIONS

- 04-01 The Successful bidder shall submitted 5% of contract amount as performance security in shape of Call deposit or in payment order.
- 04-02 The Successful bidder shall sign the **agreement** with the Department of Education on Judicial Stamp paper of Rs: - 100/- as per approved format and may get supply orders from all education institution of District Tando Muhammad Khan.
- 04-03 The Contractor, shall affix 0.30% stamp duty. The Income Tax GST or any other payable tax shall be deducted from the bills of Contractors / suppliers
- 04-04 If the contractor / supplier requires Tax exemption facility regarding non deduction of advance income tax, the exemption certificate issued by the concerned authority must be attached and on C.I.F basis a copy of entry and Tax paid Challan copy should be attached with the bill
- 04-05 The Supplies shall be in commercial pack delivered at the school institutions throughout District Tando Muhammad Khan by the authorized representative of the Firm at the risk and cost of the

suppliers. Any breakage or shortage of the stock will be recovered from the supplier

05- DELIVERY

05-01 The required stores or required in 30 calendar days

06- LIQUIDATED DAMAGES

06-01 The Liquidated / Damage in the event of completion beyond the given schedule, shall be 0.1% each day of delay from the targeted period

07- REDRESSAL

07-01 Redressal of grievances and settlement of dispute will be as per SSPRA Rule 2010, amended 2013

08- UNDERTAKING ON RS:-100/- ON JUDICIAL STAMP PAPER

- 08.1 I / we read / understand the specified in the tender inquiry and undertake:-
- 08.02 That I / we will remain bound to supply any item as an additional quantity at the same rate on which said item I / we have supplied during the contract period
- 08.03 That I / we agree whether our tender for total out tender accepted for total/ partial or enhanced quantity for all or any single item
- 08.04 I / we also agree to supply and accept the said item at the rate for the supply of Contracted within the stipulated period shown in the contract
- 08.05 I / we understand and ensure for the supply of quality goods. I / we also agree to supply of 100% additional quantity without any additional charges, If the supplies / part of the supplies declared sub standard
- 08.06 I / we undertake that if any of the information submitted in accordance to this Tender inquiry found incorrect, our contract may be cancelled at any stage on our cost and risk
- 08.07 I / we undertake to deposit the goods testing fees per item to the District Level Committee, the said fees will be deposited directly to POL/CDL, if the assignment given to the said committee
- 08.09 I / we undertake that / I / we will replace the goods
- 08.10 I / we undertake that I / w have never been black listed
- 08.11 I / we also agree supply the 100% additional quantity without any additional charges
- 08.12 The Bidder also to provide the Technical specification and broacher of the Each Item
- 08.13 The DDO / Bidder after passing out the bills, the payment is reserved in shape of pay order or bank draft, till the delivery is over.

TERMS AND CONDITIONS ACCEPTANCE CERTIFICATE

I / we M/s _____

is hereby confirmed that we have carefully read all terms and conditions of the tender and also agreed to abide SPPRA-2010 amended 2013 for the procurements of Furniture & Fixture / Goods etc. during the validity of the tender

Signature of Vendor _____

Name of Authorized Person _____

Designation _____

Seal and Address _____

Telephone No. _____ Fax No. _____ Email Address _____

Witness

01. Name in Full _____ Signature _____

02. Name in Full _____ Signature _____

Bid Data Sheet

The following specification for the goods to be procured shall complement, supplementary amend the provisions in the Instructions to Bidders (ITB) Part One. Whenever there is a conflict, the provisions here in shall prevail over those in ITB.

[Instructions for completing the Bid Data Sheet are provided, as needed, in the note in italics mentioned for the relevant ITB Clauses.]

Introduction	
01 1.1	DISTRICT Education OFFICER Elementary Secondary Tando Muhammad Khan
01	Name of Contract/ Project. Procurement of School [Furniture & Fixture Items for Middle, Elementary, Secondary & Higher secondary, schools of District Tando Muhammad Khan under community Development Program, of PS-53 and 54, for sustainable Development Goals. [HYDERABAD] Region.
03	Language of the bid. English

Bid Price and Currency	
04	The price quoted shall be Fixed along with DDP.
05	The price shall be fixed and will not be negotiated once finalized.

Preparation and Submission of Bids	
06	Qualification requirements as per criteria mentioned.
07	Amount of bid security. 2% of Total Bid Price.
08	Bid validity period. 60(Sixty) Days
09	Number of copies. One Original along with one photocopy.
10	IFB title and number procurement of furniture & Fixture.
11	Dead line for bid submission is [9th May, 2018 at 11:00 am
12	Time, date, and place for bid opening is 12:-:00 Noon on [9th may, 2018, at The Office of the District Education Elementary Secondary Higher Secondary Tando Muhammad Khan.

Bid Evaluation	
13- a	Criteria for bid evaluation. As per criteria attached.
13- b	Or Adjustment expressed in an amount in the currency of Bid evaluation
13- c	Or Adjustment expressed is a percentage
14	Deviation in payment schedule. N/A
15	Cost of spare parts. N/A
16	spare parts and after sales services facilities in the procuring Agency's country N/A
17	<p>Operating and maintenance costs.</p> <p>Factors for calculation of the life cycle cost:</p> <p>(i) number of years for life cycle <i>[it is recommended that the life cycle period should not exceed the usual period before a planned major overhaul of the goods]</i>; N/A</p> <p>(ii) operating costs <i>[e.g. fuel and/or other input, unit cost, and annual and total operational requirements]</i>; N/A</p> <p>(iii) maintenance costs <i>[e.g spare parts—with out duplication of above Clause 25.4(d) requirements—and/or other inputs]</i>; N/A and</p> <p>(iv) rate, as a percentage, to be used to discount all annual future costs calculated under (ii) and (iii) above to present value. N/A</p> <p>or</p> <p>Reference to the methodology specified in the Technical Specifications or else wherein the bidding documents. <i>[The contractually liquidated damages specified in the SCC shall be higher than the evaluation advantage.]</i></p>
18	<p>Performance and productivity of equipment.</p> <p>15% of the award contract price</p>
19	<p>Delivery Schedule with 30 Days after award contract and District Procurement Committee / District Jamshoro, Constitute, District Inspection and Technical Committee Relevant Parameter in accordance with option selected. Adjustment as a percentage</p>
20	Details on the evaluation method or reference to the Technical Specifications.
21	Specify the evaluation factors. As mentioned evaluation criteria
Contract Award	
22	Percentage of increase or decrease 15 % Bid Value.

Evolution Criteria for Procurement Furniture Fixture & School Goods
(Under SSB and One Time Grant for the year 2016-17 / 2017-18

The Technical Bids Shall be Evaluated on the basis of following Parameters				
Sr#	Evaluation Parameters		Total Marks	Brief
	Company / Firm / Individual Information	Marks		
01	• No. of years in Business	10	45	02 Marks for each year in business Max (10)
	• Annual Turnover in Million	15		0.75 Marks per Million turnover Max (15)
	• NTN Registration Certificate	10		10 Marks firm have NTN Certificate
	• Sales Tax Registration Certificate	10		10 Marks firm with register and Sale Tax
02	Technical Proposal Specification and Brochures	10	10	10 Marks if firm provide complete details specification and brochures provide supplied item which are quoted
Financial Capabilities				
03	Income Tax Annual Return 3 Years	09	25	3 Marks production of each year Income Tax return Max (09)
	Audited Financial Statement 3 Years	06		2 Marks production of Financial Audit Statement each year Max (06)
	Monthly Sale Tax Summary of last 10 Months	10		1 Marks production of each month Sale Tax return Max (10)
	Relevant Fields Experience		20	4 Marks for each similar complete assignment documentation proof Max (05)
Note: firm must get 75% Marks in Technical Evaluation for qualifying as per above mention Criteria				

**SPECIMEN FOR AUTHORIZATION LETTER BY MANUFACTURER / IMPORTER FOR THEIR
DISTRIBUTER**

I / we M/s _____ hereby authorize

M/s _____ Address _____ as

our authorized Distributor, Education Department, District Jamshoro,

We give undertaking that if there is any sub-standard spurious, counterfeit, misbranded or contaminated and short supply of item (s) by our Distributor, we will be responsible for the same,

we also undertake that we have read and understood the terms and conditions of the tender enquiry

Signature of Manufacturer / Importer _____

Name and Designation _____

Address _____

Note:- All the above said instruction must be read carefully for compliance: else the offer will be ignored

Department reserves the right to ask and verify any document from the participants related with manufacturer / importer of item, to assess the quality



☎ 022-9260715

**OFFICE OF THE
DEPUTY COMMISSIONER
TANDO MOHAMMAD KHAN**

No.DC/TMK/P&D/- 832 /2018
T.M.Khan, dated 12-02-2018.

SAY NO TO CORRUPTION

**IMMEDIATE
CDP for SDG-2017-18.**

To

1. The Chief Municipal Officer, Municipal Committee, Tando Muhammad Khan.
2. The Executive Engineer, Public Health Engineering Division, T.M.Khan.
3. The District Education Officer (Primary) T.M.Khan.
4. The District Education Officer (Sec: & H.Sec:) T.M.Khan.

SUBJECT: COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE DEVELOPMENT GOLAS 2017-2018.

The Finance Department Government of Sindh Karachi vide it's release order No:FD(DEV-V) MPA-5(54)2017-18 dated 02-02-2018 has conveyed the sanction of Government of Sindh to the expenditure of **Rs. 100.000 Million (Rupees One Hundred Million)** only in respect of approved following (34) development schemes sponsored by the Community of **PS-54**, under **Community Development Programme for Sustainable Development Goals** during current financial year 2017-2018:

Sr. No.	Name of Scheme	Head of Account	Cost (in Million)
01.	Construction of CC Street Road at different location in Union Council Jinhan Soomro	04-Economic Affairs (Capital)-045-Communication & Transport-0452-Roads Transport-045202-Highways Roads & Bridges	2.40
02.	Construction of CC Street Road at different location in Union Council Aloo Katiar		2.40
03.	Construction of CC Street Road at different location in Union Council Saeed Khan Lund		2.40
04.	Construction of CC Street Road at different location in Union Council Saeed Matto		2.40
05.	Construction of CC Street Road at different location in Union Council Ghulam Shah Bagrani		2.40
06.	Construction of CC Street Road at different location in Union Council Shaikh Farid		2.40
07.	Construction of CC Street Road at different location in Union Council Nango Shah		2.40
08.	Construction of CC Street Road at different location in Union Council Bhale Dino Sathio		2.40
09.	Construction of CC Street Road at different location in Union Council Bulri Shah Karim		2.40
10.	Construction of CC Street Road at different location in Village Bachal Khan Khoso		1.50

11.	Construction of Various CC Streets in Union Council Haji Mohammad Jat.		2.40
12.	Construction of CC Street Road at different location in Union Council Allahyar Turk		2.40
13.	Construction of CC Street Road at different location in Union Council Lal Mehmoodani		2.40
14.	Construction of CC Street Road at different location in Union Council Qaboolpur		2.40
15.	Construction of CC Street Road at different location in Union Council Saeedpur		2.400
16.	Construction of CC Street Road at different location in Union Council Khokhar		2.400
17.	Construction of CC Street Road at different location in Union Council Mulakatiar		2.400
18.	Construction of CC Street Road at different location in Union Council Haji Sobho Chandio		2.400
19.	Construction of CC Street Road at different location in Union Council Lakhat		2.400
20.	Construction of CC Street Road at different location in Union Council Bulri Shah Karim		2.400
21.	Construction of CC Street Road at different location in Village Muhammad Soomro Union Council Khokhar.		1.500
22.	Construction of CC Street Road at different location in Village Qaim Berhmani		1.400
23.	CC Block at different location and street in Village Jinhan Soomro District Tando Mohammad Khan.	-do-	10.000
24.	Supply of Furniture on need basis for different Primary Schools (45 Units) of Taluka Bulri Shah Karim.		3.100
25.	Supply of Furniture on need basis for different Elementary Secondary & Higher Schools (09 Units) of Town Bulri Shah Karim.		2.900
26.	Constt: of link Road from Dargah Paryal Shah to Village Bachal Shah Road Mile 0/0-0/1+330'		3.422
27.	Constt: of link Road from Tharo Junejo to Village Ibrahim Lashari Road Mile 0/0-0/1+330'		3.476
28.	Constt: of link Road from Suleman Soomro Bye Pass Road Mile 0/0-0/2.		4.376
29.	Constt: of link Road from Village Ally Jhirk to Hussain Road Mile 0/0-0/2		5.784
30.	Recond: of link Road from Bulri Shah Karim Road to Village Khan Muhammad Rind Road Mile 0/0-0/2		2.683
31.	Recond: of link Road from B.S.Karim Khorwah Road to Village Anwar Khan Rind Road Mile 0/0-0/2+330'		3.299
32.	Constt: of link Road from Dhandhi Jalalani Haji Chutto Mangsi to Village Dadoon Moosa Mangsi Road Mile 0/0-0/2		3.938
33.	Constt: of link Road from Mithan Sathio to Allah Dino Sathio Road Mile 0/0-0/1+330'		2.765
34.	Constt: of link Road from T.M. Khan B.S.Karim Road to Khuda Bux Dars Achar Mallah Road Mile 0/0-0/2+165'		4.257
TOTAL			100.000

The above amount is further hereby released and palced at the disposal of executing agencies for incurring expenditure over the approved schemes as per following details:

S#	Executing Agency	Sector	Amount (in Million)
01	The Chief Municipal Officer, Municipal Committee Tando Muhammad Khan	Schemes at Sr. No. 01 to 22	50.000
02	The Executive Engineer, Public Health Engineering Division, T.M.Khan	Schemes at Sr. No. 23, 26 to 34	44.000
03	The District Education Officer (Primary), Tando Muhammad Khan.	Scheme at Sr. No. 24	3.100
04	The District Education Officer (Secondary & H:Sec:), Tando Muhammad Khan.	Scheme at Sr. No. 25	2.900
GRAND TOTAL			100.000

The expenditure involved amounting to **Rs. 100.000 Million** is sanctioned under the head of account mentioned above and shall be met out during current financial year 2017-18 under Community Development Programme for Sustainable Development Goals as detail below:

1.	ADP No. 80/2017-18 Allocation of CDP for Sustainable Development Goals	Rs. 100.000 Million
TOTAL		Rs. 100.000 Million

It may be ensured that the all codal formalaties shall be completed before utilization of above funds.

The amount will be drawn by the DDO concerned from A.G. Sindh / District Accounts /Treasury Office on presentation of bills.


(HADI BUX ZARDARI)
DEPUTY COMMISSIONER
TANDO MUHAMMAD KHAN

C.C: to:-

1. The Chairman Planning & Development Board, Govt of Sindh Karachi
2. The Secretary to Government of Sindh, Finance Department, Karachi.
3. The Accountant General Sindh Karachi.
4. The Commissioner Hyderabad Division Hyderabad.
5. The District Accounts Officer, Tando Mohammad Khan.
6. The Section Officer (Dev-V), Finance Department Government of Sindh Karachi.
7. Master File.


DEPUTY COMMISSIONER
TANDO MUHAMMAD KHAN



☎ 022-9260715

**OFFICE OF THE
DEPUTY COMMISSIONER
TANDO MOHAMMAD KHAN**

No.DC/TMK/P&D/- 83/ /2018
T.M.Khan, dated 12-02-2018.

SAY NO TO CORRUPTION

IMMEDIATE
CDP for SDG-2017-18.

To

1. The Chief Municipal Officer, Municipal Committee, Tando Muhammad Khan.
2. The District Education Officer (Primary) T.M.Khan.
3. ✓ The District Education Officer (Sec: & H.Sec:) T.M.Khan.

SUBJECT: COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE DEVELOPMENT GOLAS 2017-2018.

The Finance Department Government of Sindh Karachi vide it's release order No:FD(DEV-V) MPA-5(53)2017-18 dated 02-02-2018 has conveyed the sanction of Government of Sindh to the expenditure of **Rs. 100.000 Million (Rupees One Hundred Million)** only in respect of approved following (41) development schemes sponsored by the Community of **PS-53**, under **Community Development Programme for Sustainable Development Goals** during current financial year 2017-2018:

Sr. No.	Name of Scheme	Head of Account	Cost (in Million)
01.	Construction of CC Street Road at different location in Union Council Seri.	04-Economic Affairs (Capital)-045-Communication & Transport-0452-Roads Transport-045202-Highways Roads & Bridges	2.400
02.	Construction of CC Street Road at different location in Union Council Halepota		2.400
03.	Construction of CC Street Road at different location in Union Council Moolan		2.400
04.	Construction of CC Street Road at different location in Union Council Tando Fazal		2.400
05.	Construction of CC Street Road at different location in Union Council Chukhi		2.400
06.	Construction of CC Street Road at different location in Union Council Almani		2.400
07.	Construction of CC Street Road at different location in Union Council Tando Alam Mari		2.400
08.	Construction of CC Street Road at different location in Union Council Tando Saindad		2.400
09.	Construction of CC Street Road at different location in Union Council Rajo Nizamani		2.400
10.	Construction of CC Street Road at different location in Union Council Digh Mori		2.400
11.	Construction of CC Street Road at different location in Union Council Shaikh Bhirkio		2.400
12.	Construction of CC Street Road at different location in Union Council Saeedpur		2.400

13.	Construction of CC/Paver Streets at Dargah Syed Abdul Fattah Shah Tando Saindad	2.400
14.	Construction of CC Street Road at different location in Ward No. 01 Municipal Committee Tando Mohammad Khan	1.500
15.	Construction of CC Street Road at different location in Ward No. 02 Municipal Committee Tando Mohammad Khan	1.500
16.	Construction of CC Street Road at different location in Ward No. 03 Municipal Committee Tando Mohammad Khan	1.500
17.	Construction of CC Street Road at different location in Ward No. 04 Municipal Committee Tando Mohammad Khan	2.000
18.	Construction of CC Street Road at different location in Ward No. 05 Municipal Committee Tando Mohammad Khan	1.000
19.	Construction of CC Street Road at different location in Ward No. 06 Municipal Committee Tando Mohammad Khan	1.000
20.	Construction of CC Street Road at different location in Ward No. 07 Municipal Committee Tando Mohammad Khan	1.000
21.	Construction of CC Street Road at different location in Ward No. 08 Municipal Committee Tando Mohammad Khan	1.500
22.	Construction of CC Street Road at different location in Ward No. 09 Municipal Committee Tando Mohammad Khan	1.000
23.	Construction of CC Street Road at different location in Ward No. 10 Municipal Committee Tando Mohammad Khan.	1.000
24.	Construction of CC Street Road at different location in Ward No. 11 Municipal Committee Tando Mohammad Khan.	1.000
25.	Construction of CC Street Road at different location in Ward No. 14 Municipal Committee Tando Mohammad Khan.	1.000
26.	Construction of CC Street Road at different location in Chohan Pathan Mohalla in Ward No. 15 Municipal Committee Tando Mohammad Khan.	1.000
27.	Construction of CC Street Road at different location in Ward No. 16 Municipal Committee Tando Mohammad Khan.	1.800
28.	Construction of CC Street Road at different location in Ward No. 17 Municipal Committee Tando Mohammad Khan.	2.000
29.	Construction of CC Street Road at different location in Ward No. 18 Municipal Committee Tando Mohammad Khan.	2.000
30.	Construction of CC Street Road at different location in Ward No. 19 Municipal Committee Tando Mohammad Khan.	2.000
31.	Recond: of link Road from Line Channel Mori Road to Achar Sheedi via Hyder Brohi Road Mile 0/0-1/0	10.159
32.	Recond: of link Road from Line Channel Mori Road to Village Majno Chang Road Mile 0/0-0/2+330'	3.263
33.	Recond: of link Road from Saindad Wasan Road to Village Qazi Ghulam Mohammad Nizamani Road Mile 0/3-0/7.	5.129
34.	Recond: of link Road from Hyderabad Shaikh Bhirkio Road to Village Dodo Pitafi Road Mile 0/0-0/2	2.648
35.	Recond: of link Road from Phulkara Shaikh Bhirkio Road to Village Imam Korai Road Mile 0/0-0/2	2.682
36.	Recond: of link Road from Shaikh Bhirkio Ghulab Leghari Jalal Mori Road to Village Sher Khan Tangri Road Mile 0/0-0/2+330'	3.285
37.	Constt: of link Road from Ahmed Khan Almani Allah Jurio Almani Road to Village Haji Dawood Hingoro along with Muhammad Khan Shakh Road Mile 0/0-0/1+330'	3.314

-do-

38.	Constt: of link Road from Hyderabad T.M.Khan Road to Village Bilal Chamg to Village Noor Muhammad Rind Road Mile 0/0-0/2	-do-	4.347
39.	Recond/Constt: of link Road from Mullakatiar Bye Pass to Bukhari Farm Road Mile 0/0-0/3		5.173
40.	Supply of Furniture on need basis for different Primary Schools (44 Units) of District Tando Mohammad Khan.		2.280
41.	Supply of Furniture on need basis for different Elementary Secondary & Higher Schools (17 Units) of District Tando Mohammad Khan.		2.720
TOTAL			100.000

The above amount is further hereby released and palced at the disposal of executing agencies for incurring expenditure over the approved schemes as per following details:

S#	Executing Agency	Sector	Amount (in Million)
01	The Chief Municipal Officer, Municipal Committee Tando Muhammad Khan	Schemes at Sr. No. 01 to 39	95.000
02	The District Education Officer (Primary), Tando Muhammad Khan.	Scheme at Sr. No. 40	2.280
03	The District Education Officer (Secondary & H.Sec:), Tando Muhammad Khan.	Scheme at Sr. No. 41	2.720
GRAND TOTAL			100.000

The expenditure involved amounting to **Rs. 100.000 Million** is sanctioned under the head of account mentioned above and shall be met out during current financial year 2017-18 under Community Development Programme for Sustainable Development Goals as detail below:

1.	ADP No. 80/2017-18 Allocation of CDP for Sustainable Development Goals	Rs. 100.000 Million
TOTAL		Rs. 100.000 Million

It may be ensured that the all codal formalaties shall be completed before utilization of above funds.

The amount will be drawn by the DDO concerned from A.G. Sindh / District Accounts /Treasury Office on presentation of bills.


(HADI BUX ZARDARI)
DEPUTY COMMISSIONER
TANDO MUHAMMAD KHAN

C.C: to:-

1. The Chairman Planning & Development Board, Govt of Sindh Karachi
2. The Secretary to Government of Sindh, Finance Department, Karachi.
3. The Accountant General Sindh Karachi.
4. The Commissioner Hyderabad Division Hyderabad.
5. The District Accounts Officer, Tando Mohammad Khan.
6. The Section Officer (Dev-V), Finance Department Government of Sindh Karachi.
7. Master File.


DEPUTY COMMISSIONER
TANDO MUHAMMAD KHAN



Tel: 022-9260702-15

OFFICE OF THE
DEPUTY COMMISSIONER

TANDO MOHAMMAD KHAN

No.DC/TMK/P&D/- 803 /2018

T.M.Khan, dated 30-01-2018.

ADMINISTRATIVE APPROVAL

In pursuance of decision taken in the District Development Committee Meeting held on 23-01-2018 under the Chairmanship of undersigned, the Administrative Approval is hereby accorded for execution of the under mentioned development schemes under Community Development Programme for Sustainable Development Goals 2017-18 identified by the residents/local Communities of Provincial Assembly Constituency (PS-54), District Tando Mohammad Khan during current financial year 2017-18.

Sr. No.	Name of Scheme	Approved Cost (in Million)	Source of Funds	Executing Agency
01.	Construction of CC Street Road at different location in Union Council Jinhan Soomro	2.40	Community Development Programme for Sustainable Development Goals 2017-2018 in ADP 2017-18 at Sr. No.80	Municipal Committee T. M. Khan
02.	Construction of CC Street Road at different location in Union Council Aloo Katiar	2.40		
03.	Construction of CC Street Road at different location in Union Council Saeed Khan Lund	2.40		
04.	Construction of CC Street Road at different location in Union Council Saeed Matto	2.40		
05.	Construction of CC Street Road at different location in Union Council Ghulam Shah Bagrani	2.40		
06.	Construction of CC Street Road at different location in Union Council Shaikh Farid	2.40		
07.	Construction of CC Street Road at different location in Union Council Nango Shah	2.40		
08.	Construction of CC Street Road at different location in Union Council Bhale Dino Sathio	2.40		
09.	Construction of CC Street Road at different location in Union Council Bulri Shah Karim	2.40		
10.	Construction of CC Street Road at different location in Village Bachal Khan Khoso	1.50		
11.	Construction of Various CC Streets in Union Council Haji Mohammad Jat.	2.40		
12.	Construction of CC Street Road at different location in Union Council Allahyar Turk	2.40		
13.	Construction of CC Street Road at different location in Union Council Lal Mehmoodani	2.40		
14.	Construction of CC Street Road at different location in Union Council Qaboolpur	2.40		
15.	Construction of CC Street Road at different location in Union Council Saeedpur	2.400		
16.	Construction of CC Street Road at different location in Union Council Khokhar	2.400		

Cont. on Page No. 2

Sr. No.	Name of Scheme	Approved Cost (in Million)	Source of Funds	Executing Agency
17.	Construction of CC Street Road at different location in Union Council Mulakatiar	2.400	-do-	-do-
18.	Construction of CC Street Road at different location in Union Council Haji Sobho Chandio	2.400		
19.	Construction of CC Street Road at different location in Union Council Lakhath	2.400		
20.	Construction of CC Street Road at different location in Union Council Bulri Shah Karim	2.400		
21.	Construction of CC Street Road at different location in Village Muhammad Soomro Union Council Khokhar.	1.500		
22.	Construction of CC Street Road at different location in Village Qaim Berhmani	1.400		
Sub-Total		50.000		
23.	CC Block at different location and street in Village Jinhan Soomro District Tando Mohammad Khan.	10.000	-do-	Public Health Engineering Division T.M.Khan
Sub-Total		10.000		
24.	Supply of Furniture on need basis for different Primary Schools (45 Units) of Taluka Bulri Shah Karim.	3.100	-do-	DEO (P) TMK
25.	Supply of Furniture on need basis for different Elementary Secondary & Higher Schools (09 Units) of Town Bulri Shah Karim.	2.900	-do-	DEO (Sec: & H.Sec:) TMK
Sub-Total		6.000		
26.	Constt: of link Road from Dargah Paryal Shah to Village Bachal Shah Road Mile 0/0-0/1+330'	3.422	-do-	Public Health Engineering Division T.M.Khan
27.	Constt: of link Road from Tharo Junejo to Village Ibrahim Lashari Road Mile 0/0-0/1+330'	3.476		
28.	Constt: of link Road from Suleman Soomro Bye Pass Road Mile 0/0-0/2	4.376		
29.	Constt: of link Road from Village Ally Jhirk to Hussain Road Mile 0/0-0/2	5.784		
30.	Recond: of link Road from Bulri Shah Karim Road to Village Khan Muhammad Rind Road Mile 0/0-0/2	2.683		
31.	Recond: of link Road from B.S.Karim Khorwah Road to Village Anwar Khan Rind Road Mile 0/0-0/2+330'	3.299		
32.	Constt: of link Road from Dhandhi Jalalani Haji Chutto Mangsi to Village Dadoon Moosa Mangsi Road Mile 0/0-0/2	3.938		
33.	Constt: of link Road from Mithan Sathio to Allah Dino Sathio Road Mile 0/0-0/1+330'	2.765		
34.	Constt: of link Road from T.M. Khan B.S.Karim Road to Khuda Bux Dars Achar Mallah Road Mile 0/0-0/2+165'	4.257		
Sub-Total		34.000		
Grand Total		100.000	--	--


(HADI BUX ZARDARI)
DEPUTY COMMISSIONER
TANDO MUHAMMAD KHAN

A Copy is forwarded to:

1. The Chairman, Planning & Development Board, Government of Sindh, Karachi.
2. The Secretary, Finance Department, Government of Sindh Karachi.
3. The Accountant General Sindh Karachi.
4. The Commissioner Hyderabad Division Hyderabad.
5. The Director General (MEC), P&D Department, Govt of Sindh Karachi.
6. The District Accounts Officer, Tando Mohammad Khan.
7. All Members of DDC Committee. _____.
8. File CDP 2017-18.


~~DISTRICT OFFICER (P&D)~~
~~TANDO MUHAMMAD KHAN~~



Tel: 022-9260702-15

**OFFICE OF THE
DEPUTY COMMISSIONER**

TANDO MOHAMMAD KHAN

No.DC/TMK/P&D/- 774 /2018
T.M.Khan, dated 10-01-2018.

ADMINISTRATIVE APPROVAL

In pursuance of decision taken in the District Development Committee Meeting held on 10-01-2018 under the Chairmanship of undersigned, the Administrative Approval is hereby accorded for execution of the under mentioned development schemes under Community Development Programme for Sustainable Development Goals 2017-18 identified by the residents/local Communities of Provincial Assembly Constituency (PS-53), District Tando Mohammad Khan during current financial year 2017-18.

Sr. No.	Name of Scheme	Approved Cost (in Million)	Source of Funds	Executing Agency
01.	Construction of CC Street Road at different location in Union Council Seri.	2.400	Community Development Programme for Sustainable Development Goals 2017-2018 in ADP 2017-18 at Sr. No.80	Municipal Committee T. M. Khan
02.	Construction of CC Street Road at different location in Union Council Halepota	2.400	-do-	-do-
03.	Construction of CC Street Road at different location in Union Council Moolan	2.400	-do-	-do-
04.	Construction of CC Street Road at different location in Union Council Tando Fazal	2.400	-do-	-do-
05.	Construction of CC Street Road at different location in Union Council Chukhi	2.400	-do-	-do-
06.	Construction of CC Street Road at different location in Union Council Almani	2.400	-do-	-do-
07.	Construction of CC Street Road at different location in Union Council Tando Alam Mari	2.400	-do-	-do-
08.	Construction of CC Street Road at different location in Union Council Tando Saindad	2.400	-do-	-do-
09.	Construction of CC Street Road at different location in Union Council Rajo Nizamani	2.400	-do-	-do-
10.	Construction of CC Street Road at different location in Union Council Digh Mori	2.400	-do-	-do-
11.	Construction of CC Street Road at different location in Union Council Shaikh Bhirkio	2.400	-do-	-do-
12.	Construction of CC Street Road at different location in Union Council Saeedpur	2.400	-do-	-do-
13.	Construction of CC/Paver Streets at Dargah Syed Abdul Fattah Shah Tando Saindad	2.400	-do-	-do-
14.	Construction of CC Street Road at different location in Ward No. 01 Municipal al Committee Tando Mohammad Khan	1.500	-do-	-do-

Cont. on Page No. 2

Sr. No.	Name of Scheme	Approved Cost (in Million)	Source of Funds	Executing Agency
15.	Construction of CC Street Road at different location in Ward No. 02 Municipal Committee Tando Mohammad Khan	1.500	-do-	-do-
16.	Construction of CC Street Road at different location in Ward No. 03 Municipal Committee Tando Mohammad Khan	1.500	-do-	-do-
17.	Construction of CC Street Road at different location in Ward No. 04 Municipal Committee Tando Mohammad Khan	2.000	-do-	-do-
18.	Construction of CC Street Road at different location in Ward No. 05 Municipal Committee Tando Mohammad Khan	1.000	-do-	-do-
19.	Construction of CC Street Road at different location in Ward No. 06 Municipal Committee Tando Mohammad Khan	1.000	-do-	-do-
20.	Construction of CC Street Road at different location in Ward No. 07 Municipal Committee Tando Mohammad Khan	1.000	-do-	-do-
21.	Construction of CC Street Road at different location in Ward No. 08 Municipal Committee Tando Mohammad Khan	1.500	-do-	-do-
22.	Construction of CC Street Road at different location in Ward No. 09 Municipal Committee Tando Mohammad Khan	1.000	-do-	-do-
23.	Construction of CC Street Road at different location in Ward No. 10 Municipal Committee Tando Mohammad Khan.	1.000	-do-	-do-
24.	Construction of CC Street Road at different location in Ward No. 11 Municipal Committee Tando Mohammad Khan.	1.000	-do-	-do-
25.	Construction of CC Street Road at different location in Ward No. 14 Municipal Committee Tando Mohammad Khan.	1.000	-do-	-do-
26.	Construction of CC Street Road at different location in Chohan Pathan Mohalla in Ward No. 15 Municipal Committee Tando Mohammad Khan.	1.000	-do-	-do-
27.	Construction of CC Street Road at different location in Ward No. 16 Municipal Committee Tando Mohammad Khan.	1.800	-do-	-do-
28.	Construction of CC Street Road at different location in Ward No. 17 Municipal Committee Tando Mohammad Khan.	2.000	-do-	-do-
29.	Construction of CC Street Road at different location in Ward No. 18 Municipal Committee Tando Mohammad Khan.	2.000	-do-	-do-
30.	Construction of CC Street Road at different location in Ward No. 19 Municipal Committee Tando Mohammad Khan.	2.000	-do-	-do-

Sr. No.	Name of Scheme	Approved Cost (in Million)	Source of Funds	Executing Agency
31.	Recond: of link Road from Line Channel Mori Road to Achar Sheedi via Hyder Brohi Road Mile 0/0-1/0	10.159	-do-	-do-
32.	Recond: of link Road from Line Channel Mori Road to Village Majno Chang Road Mile 0/0-0/2+330'	3.263	-do-	-do-
33.	Recond: of link Road from Saindad Wasan Road to Village Qazi Ghulam Mohammad Nizamani Road Mile 0/3-0/7.	5.129	-do-	-do-
34.	Recond: of link Road from Hyderabad Shaikh Bhirkio Road to Village Dodo Pitafi Road Mile 0/0-0/2	2.648	-do-	-do-
35.	Recond: of link Road from Phulkara Shaikh Bhirkio Road to Village Imam Korai Road Mile 0/0-0/2	2.682	-do-	-do-
36.	Recond: of link Road from Shaikh Bhirkio Ghulab Leghari Jalal Mori Road to Village Sher Khan Tangri Road Mile 0/0-0/2+330'	3.285	-do-	-do-
37.	Constt: of link Road from Ahmed Khan Almani Allah Jurio Almani Road to Village Haji Dawood Hingoro along with Muhammad Khan Shakh Road Mile 0/0-0/1+330'	3.314	-do-	-do-
38.	Constt: of link Road from Hyderabad T.M.Khan Road to Village Bilal Chamg to Village Noor Muhammad Rind Road Mile 0/0-0/2	4.347	-do-	-do-
39.	Recond/Constt: of link Road from Mullakatiar Bye Pass to Bukhari Farm Road Mile 0/0-0/3	5.173	-do-	-do-
SUB-TOTAL		95.000	--	--
40.	Supply of Furniture on need basis for different Primary Schools (44 Units) of District Tando Mohammad Khan.	2.280	-do-	District Education Officer (Primary) T.M.Khan
41.	Supply of Furniture on need basis for different Elementary Secondary & Higher Schools (17 Units) of District Tando Mohammad Khan.	2.720	-do-	District Education Officer (Sec: & H.Sec:) T.M.Khan
SUB-TOTAL		5.000	--	--
GRAND TOTAL		100.000	--	--


(HARI BUX ZARDARI)
DEPUTY COMMISSIONER
TANDO MUHAMMAD KHAN

A Copy is forwarded to:

1. The Chairman, Planning & Development Board, Government of Sindh, Karachi.
2. The Secretary, Finance Department, Government of Sindh Karachi.
3. The Secretary, Local Government Department, Government of Sindh Karachi.
4. The Accountant General Sindh Karachi.
5. The Commissioner Hyderabad Division Hyderabad.
6. The Director General (MEC), P&D Department, Govt of Sindh Karachi.
7. The District Accounts Officer, Tando Mohammad Khan.
8. All Members of DDC Committee. _____.
9. File CDP 2017-18.


DISTRICT OFFICER (P&D)
TANDO MUHAMMAD KHAN

By UMS
IMMEDIATE
CDP for SDG-2017-18.

NO.FD (DEV-V) MPA-5(54)2017-18
GOVERNMENT OF SINDH
FINANCE DEPARTMENT
Karachi dated the 02nd February, 2018

To.

The Deputy Commissioner,
Tando Mohammad Khan.

SUBJECT:- COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE DEVELOPMENT GOALS-2017-2018.

I am directed to refer to your letter's No DC/TMK/P&D/812/2018, dated 31/01/2018 on the subject noted above and to convey the sanction of Government of Sindh to the expenditure of Rs.100.000 Million (Rupees One Hundred Million Only) in respect of approved following (34) development schemes sponsored by the Community of PS-54, under Community Development Programme For Sustainable Development Goals, during the current financial year 2017-2018

Sr.	Name of Schemes	Head of Account	Cost
1	Construction of CC Street Road at different location in Union Council Jinhan Soomro	704-Economic Affairs (Capital) 045-Construction & Transport 045202-Highways Roads & Bridges	2,400
2	Construction of CC Street Road at different location in Union Council Aloo Kattar		2,400
3	Construction of CC Street Road at different location in Union Council Saeed Khan Lund		2,400
4	Construction of CC Street Road at different location in Union Council Saeed Matto		2,400
5	Construction of CC Street Road at different location in Union Council Ghulam Shah Bagran		2,400
6	Construction of CC Street Road at different location in Union Council Shaikh Farid		2,400
7	Construction of CC Street Road at different location in Union Council Nango Shah		2,400
8	Construction of CC Street Road at different location in Union Council Bhale Dino Sathio		2,400
9	Construction of CC Street Road at different location in Union Council Bulri Shah Karim		2,400
10	Construction of CC Street Road at different location in Village Bachal Khan Khoso		1,500
11	Construction of Various CC Streets in Union Council Haji Mohammad Jai		2,400
12	Construction of CC Street Road at different location in Union Council Allahyar Turk		2,400
13	Construction of CC Street Road at different location in Union Council Lal Mehmoodani		2,400
14	Construction of CC Street Road at different location in Union Council Qaboolpur		2,400
15	Construction of CC Street Road at different location in Union Council Saeedpur		2,400
16	Construction of CC Street Road at different location in Union Council Khokhar		2,400
17	Construction of CC Street Road at different location in Union Council Mulakattar		2,400
18	Construction of CC Street Road at different location in Union Council Haji Sobho Chandio		2,400
19	Construction of CC Street Road at different location in Union Council Lakhat		2,400
20	Construction of CC Street Road at different location in Union Council Bulri Shah Karim		2,400
21	Const. of CC Street Road at different location in Village Muhammad Soomro UC Khokhar		1,500
22	Construction of CC Street Road at different location in Village Qaim Berhmani		1,400
23	CC Block at different location and street in Village Jinhan Soomro District TM Khan		10,000
24	Supply of Furniture on need basis for different Primary Schools (45 Units) of Taluka Bulri Shah Karim		3,100
25	Supply of Furniture on need basis for different Elementary Secondary & Higher Schools (09 Units) of Town Bulri Shah Karim		2,900
26	Const. of link Road from Dargah Paryal Shah to Village Bachal Shah Road Mile 0/0-0/1+330'		5,422
27	Const. of link Road from Tharo Junejo to Village Ibrahim Lashari Road Mile 0/0-0/1+330'		3,476
28	Const. of link Road from Sulman Soomro Bye Pass Road Mile 0/0-0/2		3,376
29	Const. of link Road from Village Ally Turk to Hussain Road Mile 0/0-0/2		5,784
30	Recond. of link Road from Bulri Shah Karim Road to Village Khan Muhammad Road Mile 0/0-0/2		2,683
31	Recond. of link Road from B.S Karim Khorwah Road to Village Anwar Khan Road Mile 0/0-0/2+330'		3,200
32	Const. of link Road from Dhanahi Jalalam Haji Chutto Mangsi to Village Dadeen Moosa Mangsi Road Mile 0/0-0/2		3,076
33	Const. of link Road from Mithan Sathio to Allah Dino Sathio Road Mile 0/0-0/1+330'		2,875
34	Const. of link Road from T.M. Khun B.S Karim Road to Khuda Bus Dars Achur Mallah Road Mile 0/0-0/2+165'		4,257
Total			100,000

By UMS
IMMEDIATE
CDP for SDG-2017-18,

NO.FD (DEV-V) MPA-5(53)2017-18
GOVERNMENT OF SINDH
FINANCE DEPARTMENT
Karachi dated the 02nd February, 2018

To. ✓
The Deputy Commissioner,
Tando Mohammad Khan.

SUBJECT:- COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE DEVELOPMENT GOALS-2017-2018.

I am directed to refer to your letter's No DC/TMK/P&D/794/2018, dated 18/01/2018 on the subject noted above and to convey the sanction of Government of Sindh to the expenditure of Rs.100.000 Million (Rupees One Hundred Million Only) in respect of approved following (41) development schemes sponsored by the Community of PS-53, under Community Development Programme For Sustainable Development Goals, during the current financial year 2017-2018

Sr.	Name of Schemes	Head of Account	Cost
1	Construction of CC Street Road at different location in Union Council Sen	04- Economic Affairs (Capital) 04-5-Construction & Transport-04-52-Roads, Transport-04-52-2 Highways Roads & Bridges	2,400
2	Construction of CC Street Road at different location in Union Council Halepota		2,400
3	Construction of CC Street Road at different location in Union Council Moolan		2,400
4	Construction of CC Street Road at different location in Union Council Tando Fazal		2,400
5	Construction of CC Street Road at different location in Union Council Chukhi		2,400
6	Construction of CC Street Road at different location in Union Council Almani		2,400
7	Construction of CC Street Road at different location in Union Council Tando Alam Mar		2,400
8	Construction of CC Street Road at different location in Union Council Tando Sandad		2,400
9	Construction of CC Street Road at different location in Union Council Rajo Nizamani		2,400
10	Construction of CC Street Road at different location in Union Council Digh Mor		2,400
11	Construction of CC Street Road at different location in Union Council Shukh Bhirko		2,400
12	Construction of CC Street Road at different location in Union Council Saeedpur		2,400
13	Construction of CC/Paver Streets at Dargah Syed Abdul Fattah Shah Tando Sandad		2,400
14	Construction of CC Street Road at different location in Ward No 01 Municipal Committee Tando Mohammad Khan		1,500
15	Construction of CC Street Road at different location in Ward No 02 Municipal Committee Tando Mohammad Khan		1,500
16	Construction of CC Street Road at different location in Ward No 03 Municipal Committee Tando Mohammad Khan		1,500
17	Construction of CC Street Road at different location in Ward No 04 Municipal Committee Tando Mohammad Khan		2,000
18	Construction of CC Street Road at different location in Ward No 05 Municipal Committee Tando Mohammad Khan		1,000
19	Construction of CC Street Road at different location in Ward No 06 Municipal Committee Tando Mohammad Khan		1,000
20	Construction of CC Street Road at different location in Ward No 07 Municipal Committee Tando Mohammad Khan		1,000
21	Construction of CC Street Road at different location in Ward No 08 Municipal Committee Tando Mohammad Khan		1,500
22	Construction of CC Street Road at different location in Ward No 09 Municipal Committee Tando Mohammad Khan		1,000
23	Construction of CC Street Road at different location in Ward No 10 Municipal Committee Tando Mohammad Khan		1,000
24	Construction of CC Street Road at different location in Ward No 11 Municipal Committee Tando Mohammad Khan		1,000
25	Construction of CC Street Road at different location in Ward No 14 Municipal Committee Tando Mohammad Khan		1,000
26	Construction of CC Street Road at different location in Chorani Pathan Mohalla in Ward No 15 Municipal Committee Tando Mohammad Khan		1,000
27	Construction of CC Street Road at different location in Ward No 16 Municipal Committee Tando Mohammad Khan		1,800
28	Construction of CC Street Road at different location in Ward No 17 Municipal Committee Tando Mohammad Khan		2,000


31	Construction of CC Street Road at different location in Ward No. 18 Municipal Committee Tando Mohammad Khan	2,000
32	Construction of CC Street Road at different location in Ward No. 19 Municipal Committee Tando Mohammad Khan	2,000
33	Record of Link Road from Time Channel Mori Road to Village Shakh Birkko Road Mile 0/0-0/10	1,275
34	Record of Link Road from Time Channel Mori Road to Village Maqsoo Chang Road Mile 0/0-0/2+330'	3,200
35	Record of Link Road from Saundad Wasat Road to Village Qazi Ghulam Mohammad Nazamani Road Mile 0/3-0/7	5,120
36	Record of Link Road from Hyderabad Shakh Birkko Road to Village Dosto Pitabi Road Mile 0/0-0/2	2,045
37	Record of Link Road from Plankana Shakh Birkko Road to Village Imam Kotah Road Mile 0/0-0/2	2,080
38	Record of Link Road from Shakh Birkko Ghulam Leghari Jalal Mori Road to Village Sher Khan Tangri Road Mile 0/0-0/2+330'	3,285
39	Const. of Link Road from Ahmed Khan Almagi Allah Juma Almagi Road to Village Haji Dawood Hingoro along with Muhammad Khan Shakh Road Mile 0/0-0/1+330'	3,310
40	Const. of Link Road from Hyderabad T.M.Khan Road to Village Haji Chang to Village Naseer Muhammad Rind Road Mile 0/0-0/2	2,347
41	Record Const. of Link Road from Mulakatar Bve Pass to Birkko Hami Road Mile 0/0-0/7	5,173
42	Supply of Furniture on need basis for different Primary Schools (44 Units) of District Tando Mohammad Khan	2,280
43	Supply of Furniture on need basis for different Elementary Secondary & Higher Schools (17 Units) of District Tando Mohammad Khan	2,000
Total		100,000

2 The expenditure involved amounting to **Rs.100,000 Million** is sanctioned under the head of account mentioned above and shall be met out during current financial year 2017-18 under Community Development Programme For Sustainable Development Goals, as detailed below :-

1) ADP No. 80/2017-18 Allocation of CDP For Sustainable Development Goals	Rs.100,000 Million
Total	Rs.100,000 Million

3 It may be ensured that all codal formalities shall be completed before utilization of above funds

4 The amount will be drawn by the DDO Concerned from A.G.Sindh / District Accounts Office / Treasury Office on presentation of bills


(**NASEEM ABBAS ABBASI**)
SECTION OFFICER (DEV-V)

For Secretary to Govt of Sindh
Karachi dated the 02nd February, 2018

NO.FD (DEV-V) MPA-5(53) 2017-2018

A copy is forwarded for information and necessary action to -

- 1 The Chairman, Planning & Development Board, Govt. of Sindh, Karachi
- 2 The Accountant General Sindh, Karachi
- 3 The Secretary, Local Government Department, Government of Sindh, Karachi
- 4 The Commissioner, Hyderabad Division
- 5 The Additional Finance Secretary (Dev), Finance Department, Government of Sindh, Karachi
- 6 The Deputy Secretary (Dev) Chief Minister, Secretariat, Karachi
- 7 The Director General (MEC), P&D Deptt Govt of Sindh, Karachi
- 8 The District Accounts Officer, **Tando Mohammad Khan**,
- 9 The Director IT Cell, Finance Department, Govt of Sindh, Karachi
- 10 The Section Officer (Dev-III), Finance Department, Government of Sindh, Karachi
- 11 Master File 2017-2018

SECTION OFFICER (DEV-V)