

TOWN COMMITTEE RANIPUR

No. TC/RNP/ 278 /2018

Dated: 11-04-2018

To,

The Director (C.B)
Sindh Public Service Procurement Regularly Authority,
Government of Sindh
Karachi

SUBJECT: TENDER NOTICE

Enclosed herewith NIT BEAR No: TC/RNP/ 278 / Dated:
11-04-2018 dully signed along with the following documents for hoisting on the
Government website.

Notification of Procurement Committee (Rule-7)

Annual Procurement Plan for the F.Y 2018-19 (Rule-11)

Notification of Redressal Committee (Rule-31)

Complete set of Bidding Documents.

Cross Cheque bearing No. 22835756 Dated: 30-04-2018 an amounting to
Rs. 2000/- Rupees (Two Thousand Only)

DA/as above

SPPRA INWARD DIARY

NO: 2618
DATED: 30-04-2018



[Signature]
Chairman
Town Committee
Ranipur

OFFICE OF THE TOWN COMMITTEE RANIPUR

No. TC/RNP/ 278 /2018

RNP

Dated: 11-04-2018

NOTICE INVITING TENDER

Sealed tender the invited from all interested illegible bidders / contractors on standard bidding documents forms for procurement of bellow mentioned works of Town Committee Ranipur District Khairpur.

| S# | Name of Work | Estimate Cost (M) | Earnest Money (2%) in Rupees | Bid/Tender fee rupees | Time allowed for completion |
|-----|---|-------------------|------------------------------|-----------------------|-----------------------------|
| 1. | Construction of surface drains & CC Block at Ahmedpur Mohalla Town Committee Ranipur | 3.296 | 66000/- | 2000/- | 12 Months |
| 2. | Construction of surface drains & CC Block at Bhao High School & Dargah Mohalla Town Committee Ranipur | 1.596 | 32000/- | 1500/- | 12 Months |
| 3. | Construction of beautification at various points of Ward No. 10 Town Committee Ranipur | 1.600 | 32000/- | 1500/- | 12 Months |
| 4. | Construction of surface drains & CC Block at Mir Bhar Mohalla Town Committee Ranipur | 1.000 | 20000/- | 1000/- | 12 Months |
| 5. | Construction of paver block Imam Bargah Saleh Memon & Bachal Sheedi Town Committee Ranipur | 0.600 | 12000/- | 1000/- | 12 Months |
| 6. | Construction of surface drains & CC Block at Shahbaz Colony & Ali Murad Mohalla Town Committee Ranipur | 1.596 | 32000/- | 1500/- | 12 Months |
| 7. | Construction of surface drains & CC Block at Abbasi / Bodla & Soomra Mohalla Town Committee Ranipur | 1.596 | 32000/- | 1500/- | 12 Months |
| 8. | Construction of surface drains & CC Block at Shaikh Memon & Hindu Mohalla Town Committee Ranipur | 1.596 | 32000/- | 1500/- | 12 Months |
| 9. | Providing & installation of solar light poles at Salari Machi tool plaza Ali Abad Wassan & kachi abadi Town Committee Ranipur | 1.500 | 32000/- | 1500/- | 12 Months |
| 10. | Construction of compound wall grave yard at Alyas Fakeer Town Committee Ranipur | 0.500 | 10000/- | 500/- | 12 Months |
| 11. | construction of Hall at Moosa Ji Grave yard Town Committee Ranipur | 0.500 | 10000/- | 500/- | 12 Months |
| 12. | construction of Hall at Lal Goth Grave yard Town Committee Ranipur | 0.500 | 10000/- | 500/- | 12 Months |
| 13. | Construction of compound wall at Watni Wada Imam Bargah Town Committee Ranipur | 0.500 | 10000/- | 500/- | 12 Months |
| 14. | Construction of compound wall at Eid Gah Zameer Ahmed Rajper Village Moosa Rajper Town Committee Ranipur | 0.500 | 10000/- | 500/- | 12 Months |
| 15. | Construction of compound wall at graveyard at Village Moosa Rajper Town Committee Ranipur | 0.500 | 10000/- | 500/- | 12 Months |
| 16. | Construction of surface drains & CC Block at Village Moosa Rajper Town Committee | 0.600 | 12000/- | 1000/- | 12 Months |

| | | | | | |
|-----|---|-------|---------|--------|-----------|
| | Ranipur | | | | |
| 17. | Rehabilitation of Press Club Ranipur Town Committee Ranipur | 0.300 | 6000/- | 500/- | 12 Months |
| 18. | Improvement of drainage system Dargah Mohalla & installation of diesel engine at Mai Jo Thallo Town Committee Ranipur | 0.500 | 10000/- | 500/- | 12 Months |
| 19. | Construction of vegetable market & fruit market Town Committee Ranipur | 5.000 | 10000/- | 500/- | 12 Months |
| 20. | Improvement of drainage scheme at railway station road Town Committee Ranipur | 1.000 | 20000/- | 1000/- | 12 Months |
| 21. | Repair Drainage scheme Moosa Rajper & diesel engine Town Committee Ranipur | 0.500 | 10000/- | 500/- | 12 Months |
| 22. | Construction of surface drains & CC Block at Moosa Ji Kalhoro Town Committee Ranipur | 0.500 | 10000/- | 500/- | 12 Months |
| 23. | Construction of surface drains & CC Block at Village Naban Kalhoro Town Committee Ranipur | 0.500 | 10000/- | 500/- | 12 Months |
| 24. | Construction of surface drains & CC Block at Village Ali Nawaz Solangi Town Committee Ranipur | 0.500 | 10000/- | 500/- | 12 Months |
| 25. | Construction of surface drains & CC Block at Village Salari Machi Town Committee Ranipur | 0.500 | 10000/- | 500/- | 12 Months |
| 26. | Construction of surface drains & CC Block at Kachi Abadi & Jogi Jamali Mohalla Town Committee Ranipur | 0.500 | 10000/- | 500/- | 12 Months |
| 27. | Construction of surface drains & CC Block at Village Watni Wada Town Committee Ranipur | 0.800 | 16000/- | 1000/- | 12 Months |
| 28. | Construction of surface drains & CC Block at Village Ali Abad Wassan Mohalla Allah Wadhayo Town Committee Ranipur | 0.500 | 10000/- | 500/- | 12 Months |
| 29. | Construction of surface drains & CC Block at Village Ali Abad Wassan Mohalla Panjal Wassan Town Committee Ranipur | 0.400 | 8000/- | 500/- | 12 Months |
| 30. | Construction of surface drains & CC Block at Fateh Ali Shahani Mohalla Akber Shahani Town Committee Ranipur | 0.300 | 6000/- | 500/- | 12 Months |
| 31. | Construction of meeting hall Town Committee Ranipur | 2.000 | 40000/- | 2000/- | 12 Months |
| 32. | Construction of surface drains & CC Block at Mohalla Ali Raza Sarki Town Committee Ranipur | 0.200 | 4000/- | 500/- | 12 Months |
| 33. | Construction of surface drains & CC Block at Village Ali Abad Wassan Mohalla Rasheedani Wassan Town Committee Ranipur | 0.200 | 4000/- | 500/- | 12 Months |
| 34. | Construction of Badminton hall at Ahmedpur Mohalla Town Committee Ranipur | 1.000 | 20000/- | 1000/- | 12 Months |
| 35. | Construction of Imam Bargah hall at Wada Alam Town Committee Ranipur | 1.500 | 30000/- | 1500/- | 12 Months |
| 36. | Construction of Imam Bargah hall at Markazi Imam Bargah Town Committee Ranipur | 1.000 | 20000/- | 1000/- | 12 Months |
| 37. | Construction of paver block Ahmedpur Mohalla Town Committee Ranipur | 6.000 | 12000/- | 1000/- | 12 Months |
| 38. | Construction & repair of renovation of Town Committee Office Mohalla Town Committee | 2.000 | 40000/- | 2000/- | 12 Months |

| | | | | | |
|-----|---|------------|---------|--------|-----------|
| | Ranipur | | | | |
| 39. | Construction of Imam Bargah hall at Boda Mohalla Town Committee Ranipur | 1.000 | 20000/- | 1000/- | 12 Months |
| 40. | Construction of filter point at various 06 points of Town Committee Ranipur | Offer rate | | 1500/- | 12 Months |
| 41. | Purchase of fire brigade for Town Committee Ranipur | Offer rate | | 3000/- | 12 Months |

TERMS & CONDITIONS

1. All terms and conditions can be seen in the office of undersigned during office hours on my working day.
2. The contact documents/blank tenders can be obtained from office of undersigned on payment on tender seenon refundable on any working day from the date of hoisting of SPPRA webste upto 18-05-2018 11:00 AM and receive back same day at 01:00 PM and will be open upto same day 02:00 PM in presence of interested contractor of their authorized representative who may desired to be present.
3. 2% of specified amount against wach work in shape of pay order/bank draft in favour of town committee Ranipur shall be attached with the tender.
4. Tender in unsealed cover/without 2% tender fee will not be entertained and discarded.
5. The single envaloph procedure adopted for tender work as per SPPRA, rules 2010 and amended 2013.
6. Tender can be seen/download on authorities websites SPPRA www.ppra.sindh.gov.pk
7. The procuring agency reserves the right to accept or reject one or all tenders subject to relevant provisions of SPPRA rules 2010.
8. Affidavit to the effect that the Firm/Contractor has not be blank listed previously by any executing agency.
9. Affidavit with effect that all documents / particulars / information furnished are true and correct.

NOTE:

2nd time the nest date of issued and opening of un-responded works contract documents / blanks tenders can be obtained from office of undersigned on payment on tender fee on non-refundable on any working day upto 04-06-2018 17 at 11:00 AM and received back same day at 01:00 PM and will be open upto same day 02:00 PM in Presences of interested contractors of their authorized representative who may desired to be present.



CHAIRMAN
Town Committee
Ranipur

1. The Director CB SPPRA Government of Sindh Karachi with a request to upload on the website of SPPRA.

ANNUAL PROCUREMENT PLAN

TOWN COMMITTEE RANIPUR FOR THE FINANCIAL YEAR 2018-19

| S# | Description of Procurement | Quantity (Where Applicable) | Estimated Unit Cost Where applicable | Estimate Total Cost | Funds Allocated 2018-19 | Source of funds ADP/Non ADP | Proposed Procurement Method | Timing of Procurement | | | Remarks |
|----|---|-----------------------------|--------------------------------------|---------------------|-------------------------|-----------------------------|-----------------------------|-----------------------|---------------------|---------------------|----------------------------------|
| | | | | | | | | 1 st Qtr | 2 nd Qtr | 3 rd Qtr | |
| 1 | Construction of surface drains & CC Block at Ahmedpur Mohalla Town Committee Ranipur | | | 3.296 | 3.296 | Own Fund | Single stage One Enveloph | | | | Subject to availability of funds |
| 2 | Construction of surface drains & CC Block at Bhao High School & Dargah Mohalla Town Committee Ranipur | | | 1.596 | 1.596 | Own Fund | Single stage One Enveloph | ✓ | ✓ | ✓ | Subject to availability of funds |
| 3 | Construction of beautification at various points of Ward No. 10 Town Committee Ranipur | | | 1.600 | 1.600 | Own Fund | Single stage One Enveloph | | | | Subject to availability of funds |
| 4 | Construction of surface drains & CC Block at Mir Bhar Mohalla Town Committee Ranipur | | | 1.000 | 1.000 | Own Fund | Single stage One Enveloph | | | | Subject to availability of funds |
| 5 | Construction of paver block Imam Bargah Saleh Memon & Bachal Sheedi Town Committee Ranipur | | | 0.600 | 0.600 | Own Fund | Single stage One Enveloph | | | | Subject to availability of funds |
| 6 | Construction of surface drains & CC Block at Shahbaz Colony & Ali Murad Mohalla Town Committee Ranipur | | | 1.596 | 1.596 | Own Fund | Single stage One Enveloph | | | | Subject to availability of funds |
| 7 | Construction of surface drains & CC Block at Abbasi / Bodla & Soomra Mohalla Town Committee Ranipur | | | 1.596 | 1.596 | Own Fund | Single stage One Enveloph | | | | Subject to availability of funds |
| 8 | Construction of surface drains & CC Block at Shaikh Memon & Hindu Mohalla Town Committee Ranipur | | | 1.596 | 1.596 | Own Fund | Single stage One Enveloph | | | | Subject to availability of funds |
| 9 | Providing & installation of solar light poles at Salari Machi tool plaza Ali Abad Wassan & kachi abadi Town Committee Ranipur | | | 1.500 | 1.500 | Own Fund | Single stage One Enveloph | | | | Subject to availability of funds |
| 10 | Construction of compound wall Grave yard at Alyas Fakeer Town Committee Ranipur | | | 0.500 | 0.500 | Own Fund | Single stage One Enveloph | | | | Subject to availability of funds |
| 11 | construction of Hall at Moosa Ji Grave | | | 0.500 | 0.500 | Own Fund | Single stage | | | | Subject to availability of funds |

[illegible]

| | | | | | | | | | | |
|----|---|--|--|---------|-------|----------|---------------------------|--|--|----------------------------------|
| 37 | Construction of paver block Ahmedpur Mohalla Town Committee Ranipur | | | 6.000 | 6.000 | Own Fund | Single stage One Enveloph | | | Subject to availability of funds |
| 38 | Construction & repair of renovation of Town Committee Office Mohalla Town Committee Ranipur | | | 2.000 , | 2.000 | Own Fund | Single stage One Enveloph | | | Subject to availability of funds |
| 39 | Construction of Imam Bargah hall at Bodla Mohalla Town Committee Ranipur | | | 1.000 | 1.000 | Own Fund | Single stage One Enveloph | | | Subject to availability of funds |
| 40 | Construction of filter point at various 06 points of Town Committee Ranipur | | | 1.800 | 1.800 | Own Fund | Single stage One Enveloph | | | Subject to availability of funds |
| 41 | Purchase of fire brigade for Town Committee Ranipur | | | 7.500 | 7.500 | Own Fund | Single stage One Enveloph | | | Subject to availability of funds |



CHAIRMAN
Town Committee
Ranipur



No. SOII/(LG)/8-23/2017/SUK
GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi dated the 03rd April, 2018

NOTIFICATION

With the approval of Competent Authority, a Procurement Committee is hereby consisted under Rule-7 of SPPRA rules, 2010 of Town Committee, Ranipur, District Khairpur, during current Financial year 2017-18,

- | | |
|--|----------|
| 1. The Deputy Director, Local Government Khairpur. | Chairman |
| 2. The Assistant Engineer (P.H.E.D), Sub Division II Khairpur at Ranipur | Member |
| 3. Town Officer, Town Committee, Ranipur. | Member |

2. The Function and responsibilities of Procurement Committee shall be as under:-
Rule-7 (Section-8 of SPPRA Rule 2010)

- Preparing Bidding Documents.
- Carrying out technical as well as financial evolution of the bids
- Prepare evolution reports as provided in Rule 45.
- Making recommendations for the award of contract to the Competent Authority.
- Perform any other function ancillary and incidental to the above.

-SECRETARY TO GOVT: OF SINDH-

NO.SO-II (LG)/8-23/2017/SUK

Karachi, dated the 03rd April, 2018

A copy is forwarded for information and necessary action to:-

- ✓ The Director, Sindh Public Procurement Regularity Authority, Karachi.
- The Deputy Director, Local Government Khairpur. He is requested to ensure fulfillment of all codal formalities in accordance with rules /policy.
- The Chairman, Town Committee, Ranipur, District Khairpur, with reference to your letter No. TC/RNP/261/2018 dated 09-03-2018.
- The Town Officer, Town Committee, Ranipur, District Khairpur.
- The Assistant Executive Engineer, (P.H.E.D) Sub Division II Khairpur at Ranipur.
- PS to Secretary, Local Govt. Department, Government of Sindh, Karachi.
- PS to Additional Secretary, (LGD), Government of Sindh, Karachi.
- Office order file.


(SYED NAZAR MUHAMMAD SHAH)
SECTION OFFICER-II



No. SOII/(LG)/8-23/2017/SUK
GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi dated the 03rd April, 2018

NOTIFICATION

With the approval of Competent Authority, a compliant Redressal Committee is hereby consisted under Rule 31(!) (2) of SPPRA rules, 2010 of Town Committee, Ranipur, District Khairpur, during current Financial year 2017-18,

1. Chairman,
Town Committee, Ranipur,
District Khairpur.

Chairman

2. Executive Engineer (P.H.E.D),
Division II Khairpur at Ranipur,

Member

3. Assistant Executive Engineer,
Town Committee, Ranipur.

Member

2. The Function and responsibilities of complaint Redressal Committee shall be as under: - (Section-31(13)(a,b,c,d,e & f) of SPPRA Rule 2010).

-SECRETARY TO GOVT: OF SINDH-

NO.SO-II (LG)/8-23/2017/SUK

Karachi, dated the 03rd April, 2018

A copy is forwarded for information and necessary action to:-

- ✓ 1. The Director, Sindh Public Procurement Regularity Authority, Karachi.
2. The Chairman, Town Committee, Ranipur, with reference to your letter No. TC/RNP/260/2018 dated 09-03-2018. He is requested to ensure fulfillment of all codal formalities in accordance with rules /policy.
3. The Town Officer, Town Committee, Ranipur, District Kahirpur.
4. The Executive Engineer (P.H.E.D) Division II Khairpur at Ranipur.
5. The Assistant Executive Engineer, Town Committee, Ranipur.
6. PS to Secretary, Local Govt. Department, Government of Sindh, Karachi.
7. PS to Additional Secretary, (LGD), Government of Sindh, Karachi.
8. Office order file.


(SYED NAZAR MUHAMMAD SHAH)
SECTION OFFICER-II

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(aaaa) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(bbbb) Brief Description of Works: **CONSTRUCTION OF FILTER POINT AT VARIOUS 06 POINTS OF TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 18,00,000/-

(e) Amount of Bid Security: 36,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 1,80,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 900/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Chairman
Town Committee
Ranipur

BILL OF QUANTITY

(A) Description and rate of based on composite schedule of rates

| Item No: | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|------|------|--------|
|----------|------------|--|------|------|--------|

1. Construction of filter point at various 6 points Town Committee Ranipur

Qty: 06 Nos Rs. _____ Each Rs. _____

Amount Total (a)

.....% above / below on the rates of CSR

Amount to be added / deducted on the basis of premium coated

Amount Total (b)

(total (A))=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (e) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (f) Brief Description of Works: **CONSTRUCTION OF BEAUTIFICATION AT VARIOUS POINTS OF WARD NO. 10 TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 16,00,000/-
- (e) Amount of Bid Security: 32,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 1,60,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 800/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Signature]
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|----------|------|----------|
| 1 | 765.0 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | Cft | 2430/- |
| 2 | 402.45 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | Cft | 37896/- |
| 3 | 1586.73 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | Cft | 189588/- |
| 4 | 521.02 | R.C.C work in roof, slabs, beams, columns raft lintel & other structural members laid in situ or preCost lead position complete in all respect Ratio (1:2:4) | 337/0 | Cft | 175584/- |
| 5 | 20.934 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying position making joints & fastening i/c cost binding wire also removal of rust from bars | 5001/70 | Cwt | 104705/- |
| 6 | 1302.0 | Supplying & filling sand under floor plugging in waves | 1141/25 | Cft | 14859/- |
| 7 | 1116.0 | Cement aster 1:6 upto 20" height ½ thick | 2122/72 | Sft | 23690/- |
| 8 | 1116.0 | Cement plaster 1:4 upto 20" height ½ thick | 2197/52 | Sft | 24524/- |
| 9 | 157.50 | Cement concrete plain i/c placing compact finishing and curring complete i/c Screenin washing of stone aggregates without shutte Ratio 1:2:4 | 14429/25 | Cft | 22726/- |
| 10 | 1891.0 | Providing & fixing 3/8 thick marbel tile in too | 186/64 | Sft | 352936/- |
| 11 | 130.0 | First class D-Door joinery indoor & window fixed i/c Chowkat hole fats hinges iron lower | 1273/76 | Sft | 165589/- |

| | | | | | |
|----|--------|--|----------|-----|----------|
| 12 | 630.0 | Providing & fixing false ceiling feeling thermal i/c panels of required design & size frame & ammonium | 92/0 | Sft | 57645/- |
| 13 | 102.0 | Providing & fixing plaster of paris ceiling board of "8" specified design | 104/22 | Rft | 10630/- |
| 14 | 420.0 | Glazed tile Dedo 1/4 thick lead in pigment 1:2 cement sand mortar 3/4 thick i/c finishing | 28299/30 | Sft | 118857/- |
| 15 | 1116.0 | White wash one coat | 416/63 | Sft | 4650/- |
| 16 | 1116.0 | Color wash two coat | 859/90 | Sft | 9596/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to be added / deducted on the basis of premium coated

Amount Total (b)

(total (A))=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(ee) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(ff) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT VILLAGE MOOSA RAJPER TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 6,00,000/-

(e) Amount of Bid Security: 12,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 60,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 300/-

(l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Signature
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|----------|------|---------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortar | 1285/63 | CFT | 723/- |
| 4 | 1209.0 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5''ft | 3176/25 | CFT | 38.40 |
| 5 | 349.80 | Cement concrete plain i/c placing compacting finishing and curring complete i/c Screening washing of stone aggregates with shuttering Ratio 1:4:8 | 11288/75 | CFT | 39.488 |
| 6 | 768.75 | Pacca brick work in foundation plinth in cement sand mortar (1:6) | 11948/36 | CFT | 91853/- |
| 7 | 300.0 | Constt: of standard of open drains cunette block cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32''inch thick exposed face finished smooth curing etc comp (as per detail drawing) | 94/0 | RFT | 28200/- |
| 8 | 170.0 | Constt: of standard of open drains cunette block cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32''inch thick exposed face finished smooth curing etc comp (as per detail drawing) | 174/0 | RFT | 29580/- |
| 9 | 1127.0 | Cement plaster 1:4 upto 20'' height ½ thick | 2283/94 | SFT | 25740/- |
| 10 | 48.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in situ preCost lead position complete in all respect F (1:2:4) | 337/0 | CFT | 16176/- |

| | | | | | |
|---------------------------|--------|---|----------|-----|---------|
| 11 | 1.928 | Fabrication of mild steel reinforcement for concrete i/c cutting bending laying in pos making joints & fastening i/c cost of binding also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 2296.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 4862/- |
| 2 | 2296.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 813/- |
| 3 | 2296.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 11570/- |
| 4 | 757.68 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | CFT | 71345/- |
| 5 | 574.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 82824/- |
| 6 | 143.50 | Errection & removal of centring for R.C.C or plain C.C of partal wool | 31327/41 | SFT | 4488/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(gg) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(hh) Brief Description of Works: **REHABILITATION OF PRESS CLUB RANIPUR TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 3,00,000/-

(e) Amount of Bid Security: 6,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 30,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 150/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Signature
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|---------|
| 1 | 17.08 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | Cft | 1608/- |
| 2 | 52.50 | Pacca brick work in foundation plinth in cement sand mortar (1:6) | 11948/36 | Cft | 6273/- |
| 3 | 257.02 | R.C.C work in roof, slabs, beams, columns raft lintel & other structural members laid in situ or preCost lead position complete in all respect Ratio (1:2:4) | 337/0 | Cft | 86616/- |
| 4 | 10.327 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying position making joints & fastening i/c cost binding wire also removal of rust from bars | 5001/70 | Cwt | 51651/- |
| 5 | 608.0 | Supplying & filling sand under floor plugging in waves | 1141/25 | Cft | 6939/- |
| 6 | 984.0 | Cement aster 1:6 upto 20" height 1/2 thick | 2122/72 | Sft | 20888/- |
| 7 | 984.0 | Cement plaster 1:4 upto 20" height 1/2 thick | 2197/52 | Sft | 21624/- |
| 8 | 14.25 | Cement concrete plain i/c placing compacting finishing and curring complete i/c Screening washing of stone aggregates without shutter Ratio 1:2:4 | 14429/25 | Cft | 2056/- |
| 9 | 28.0 | First class D-Door joinery indoor & window fixed i/c Chowkat hole fast hings iron lock arrangement | 1273/76 | Sft | 35665/- |
| 10 | 80.0 | Glazed tile Dedo 1/4 thick lead in pigment 1:2 cement sand mortar 3/4 thick i/c finishing | 34520/30 | Sft | 22649/- |
| 11 | 984.0 | White wash one coat | 416/63 | Sft | 4100/- |
| 12 | 984.0 | Color wash two coat | 859/90 | Sft | 8461/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to be added / deducted on the basis of premium coated

Amount Total (b)

(total (A))=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (ii) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (jj) Briel Description of Works: **IMPROVEMENT OF DRAINAGE SYSTEM DARGAH MOHALLA & INSTALLATION OF DIESEL ENGINE AT MAI JO THALLO TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 5,00,000/-
- (e) Amount of Bid Security: 10,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 50,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 250/-
- (l) Deposit Receipt No. Date, Amount
(kin words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Signature]
 Assistant Executive Engineer
 Town Committee
 Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|--------|------|----------|
| 1 | 1.0 Nos | Supplying and installing Diesel Oil Engine 25 BHP (Golden made) model GD-186L 2200 RPM coupled with KSB Non Clogging Suldg pump type KWPZ -100-250 size 4x5 capable discharge 530 GPM against the head of 40 ft i/c frame, pully for Engine & Pump with belt and installing of pump set in CC foundation with nuts and bolts and testing of the pumping set against the required at 48 Hours. (RA Attached) | 568000 | Each | 568000/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(cccc) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(dddd) Briel Description of Works: **PURCHASE OF FIRE BRIGADE FOR TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 75,00,000/-

(e) Amount of Bid Security: 1,50,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 7,50,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 3750/-

(l) Deposit Receipt No. Date, Amount
(kin words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Chairman
Town Committee
Ranipur

BILL OF QUANTITY

(A) Description and rate of based on composite schedule of rates

| Item No: | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|-------------|------------|--|------|------|--------|
|-------------|------------|--|------|------|--------|

1. Purchasing of fire brigade for Town Committee Ranipur

Qty: 06 Nos Rs. _____ Each Rs. _____

Amount Total (a)

.....% above / below on the rates of CSR

Amount to be added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(yyy) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(zzz) Brief Description of Works: **CONSTRUCTION OF IMAM BARGAH HALL AT
BODLA MOHALLA TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 10,00,000/-

(e) Amount of Bid Security: 20,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 1,00,000/- (10%)

(h) Deadline for submission of Bids
along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN
COMMITTEE RANIPUR**

(j) Time for completion from written
order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 500/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Chairman
Town Committee
Ranipur

BILL OF QUANTITIES
(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|----------|------|--------|
| 1 | 607.50 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | Cft | 1930 |
| 2 | 363.08 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | Cft | 34188 |
| 3 | 1086.08 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | Cft | 129769 |
| 4 | 319.90 | R.C.C work in roof, slabs, beams, columns raft lintel & other structural members laid in situ or preCost lead position complete in all respect Ratio (1:2:4) | 337/0 | Cft | 107806 |
| 5 | 12.853 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying position making joints & fastening i/c cost binding wire also removal of rust from bars | 5001/70 | Cwt | 64287 |
| 6 | 800.0 | Supplying & filling sand under floor plugging in waves | 1141/25 | Cft | 9130 |
| 7 | 628.0 | Cement aster 1:6 upto 20" height ½ thick | 2122/72 | Sft | 13331 |
| 8 | 628.0 | Cement plaster 1:4 upto 20" height ½ thick | 2197/52 | Sft | 13800 |
| 9 | 100.0 | Cement concrete plain i/c placing compact finishing and curring complete i/c Screening washing of stone aggregates without shutter Ratio 1:2:4 | 14429/25 | Cft | 14429 |
| 10 | 1220.0 | Providing & fixing 3/8 thick marbel tile in too | 186/64 | Sft | 226208 |
| 11 | 88.0 | First class D-Door joinery indoor & window fixed i/c Chowkat hole fats hinges iron lower | 1273/76 | Sft | 112091 |
| 12 | 400.0 | Providing & fixing fal ceiling feeling therm i/c panels of required desin & size frame ammonium | 92/0 | Sft | 36600 |

| | | | | | |
|----|-------|---|----------|-----|--------|
| 13 | 82.0 | Providing & fixing plaster of paris ceiling board of "8" specified design | 104/22 | Rft | 8546 |
| 14 | 298.0 | Providing and laying hala pattern tile | 34520/30 | Sft | 102871 |
| 15 | 628.0 | White wash one coat | 416/63 | Sft | 2616 |
| 16 | 628.0 | Color wash two coat | 859/90 | Sft | 5400 |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to be added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(www) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(xxx) Brief Description of Works: **CONSTRUCTION & REPAIR OF RENOVATION OF TOWN COMMITTEE OFFICE MOHALLA TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 20,00,000/-

(e) Amount of Bid Security: 40,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 2,00,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 1000/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Signature
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|----------|------|----------|
| 1 | 1166.0 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | Cft | 3688/- |
| 2 | 255.42 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | Cft | 24051/- |
| 3 | 870.75 | Pacca brick work in foundation plinth in cement sand mortar (1:6) | 11948/36 | Cft | 104040/- |
| 4 | 861.75 | R.C.C work in roof, slabs, beams, columns raft lintel & other structural members laid in situ or preCost lead position complete in all respect Ratio (1:2:4) | 337/0 | Cft | 290410/- |
| 5 | 34.624 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying position making joints & fastening i/c cost of binding wire also removal of rust from bars | 5001/70 | Cwt | 173178/- |
| 6 | 3096.0 | Supplying & filling sand under floor plugging in waves | 1141/25 | Cft | 35333/- |
| 7 | 774.0 | Cement aster 1:6 upto 20" height ½ thick | 2122/72 | Sft | 16430/- |
| 8 | 774.0 | Cement plaster 1:4 upto 20" height ½ thick | 2197/52 | Sft | 17009/- |
| 9 | 66.0 | Cement concrete plain i/c placing compacting finishing and curring complete i/c Screening washing of stone aggregates without shutter Ratio 1:2:4 | 14429/25 | Cft | 9523/- |
| 10 | 1548.0 | Supplying & fixing position iron steel grill of ¼ size flat iron of approved design i/c painting coat etc complete | 1273/76 | Sft | 279414/- |
| 11 | 263.16 | Crush fire brick grouted as sand | 92/0 | Cft | 6579/- |
| 12 | 1548.0 | Providing & fixing cement paving block floor size of 197x97x80 mm of sealing quantity of | 199/77 | Sft | 309244/- |

| | | | | | |
|----|-------|---|----------|-----|----------|
| | | shape with natural color having strength b/w 10000 psi to 8500 psi i/c filling the joints with hill and laying specified minor pattern & design complete. | | | |
| 13 | 298.0 | Glazed tile Dedo 1/4 thick lead in pigment 1:2 cement sand mortor 3/4 thick i/c finishing | 34520/30 | Sft | 102871/- |
| 14 | 774.0 | White wash one coat | 416/63 | Sft | 3225/- |
| 15 | 774.0 | Color wash two coat | 859/90 | Sft | 6656/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A))=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(uuu) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(vvv) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT AHMEDPUR MOHALLA TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 6,00,000/-

(e) Amount of Bid Security: 12,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 60,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 300/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Signature]
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| | | | | | |
|---|---------|---|----------|-----|-----------|
| 1 | 5120.0 | Hard Marrium of fine powdery Marrium | 1800/0 | Cft | 92160/- |
| 2 | 5120.0 | Laying earth layer leveling dressing & watering for compaction etc complete | 354/0 | Cft | 1812/- |
| 3 | 6758.40 | C.C Brick or stone ballast 1:4:8 | 9416/28 | Cft | 636390/- |
| 4 | 20480.0 | Providing & fixing cement paving block flowing size of 197x97x80 mm of sealing quantity cable shape with natural color having strength b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and laying specified minor pattern & design etc complete. | 199/77 | | 4091290/- |
| 5 | 424.96 | Cement concrete plain i/c placing compacting finishing curing complete i/c screening and washing stone aggregate w/o shuttering 1:2:4 | 14429/25 | Cft | 61319/- |
| 6 | 56.25 | Pacca Brick work in foundation and plinth in cement sand Ratio (1;6) | 11948/36 | Cft | 6721/- |
| 7 | 20.0 | Providing laying UPVC Pipe of class-B fixing & in trench i/c cutting fitting & joints i/c test with water 4" dia | 136/0 | Rft | 2720/- |
| 8 | 20.0 | Providing laying UPVC Pipe of class-B fixing & in trench i/c cutting fitting & joints i/c test with water 6" dia | 259/0 | Rft | 5180/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A))=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(sss) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(ttt) Brief Description of Works: **CONSTRUCTION OF PAVER BLOCK AHMEDPUR
MOHALLA TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 60,00,000/-

(e) Amount of Bid Security: 1,20,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 6,00,000/- (10%)

(h) Deadline for submission of Bids
along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN
COMMITTEE RANIPUR**

(j) Time for completion from written
order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 3000/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Chairman
Town Committee
Ranipur

BILL OF QUANTITIES
(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|----------|------|--------|
| 1 | 607.50 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | Cft | 1930 |
| 2 | 363.08 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | Cft | 34188 |
| 3 | 1086.08 | Pacca brick work in foundation plinth in cement sand mortar (1:6) | 11948/36 | Cft | 129769 |
| 4 | 319.90 | R.C.C work in roof, slabs, beams, columns raft lintel & other structural members laid in situ or preCost lead position complete in all respect Ratio (1:2:4) | 337/0 | Cft | 107806 |
| 5 | 12.853 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying position making joints & fastening i/c cost of binding wire also removal of rust from bars | 5001/70 | Cwt | 64287 |
| 6 | 800.0 | Supplying & filling sand under floor plugging in waves | 1141/25 | Cft | 9130 |
| 7 | 628.0 | Cement aster 1:6 upto 20" height ½ thick | 2122/72 | Sft | 13331 |
| 8 | 628.0 | Cement plaster 1:4 upto 20" height ½ thick | 2197/52 | Sft | 13800 |
| 9 | 100.0 | Cement concrete plain i/c placing compacting finishing and curring complete i/c Screening washing of stone aggregates without shutter Ratio 1:2:4 | 14429/25 | Cft | 14429 |
| 10 | 1220.0 | Providing & fixing 3/8 thick marbel tile in too | 186/64 | Sft | 226208 |
| 11 | 88.0 | First class D-Door joinery indoor & window fixed i/c Chowkat hole fats hinges iron lower | 1273/76 | Sft | 112091 |
| 12 | 400.0 | Providing & fixing fal ceiling feeling thermo i/c panels of required desin & size frame ammonium | 92/0 | Sft | 36600 |

| | | | | | |
|----|-------|---|----------|-----|--------|
| 13 | 82.0 | Providing & fixing plaster of paris ceiling board of "8" specified design | 104/22 | Rft | 8546 |
| 14 | 298.0 | Providing and laying hala pattern tile | 34520/30 | Sft | 102871 |
| 15 | 628.0 | White wash one coat | 416/63 | Sft | 2616 |
| 16 | 628.0 | Color wash two coat | 859/90 | Sft | 5400 |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to be added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(qqq) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(rrr) Brief Description of Works: **CONSTRUCTION OF IMAM BARGAH HALL AT WADA ALAM TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 15,00,000/-

(e) Amount of Bid Security: 30,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 1,50,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 750/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Signature]
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|----------|
| 1 | 765.0 | Excavation in foundation of building bridges & other structure i/c dag bellling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | Cft | 2430/- |
| 2 | 402.45 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | Cft | 37896/- |
| 3 | 1586.73 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | Cft | 189588/- |
| 4 | 521.02 | R.C.C work in roof, slabs, beams, columns raft lintel & other structural members laid in situ or preCost lead position complete in all respect Ratio (1:2:4) | 337/0 | Cft | 175584/- |
| 5 | 20.934 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying position making joints & fastening i/c cost of binding wire also removal of rust from bars | 5001/70 | Cwt | 104705/- |
| 6 | 1302.0 | Supplying & filling sand under floor plugging in waves | 1141/25 | Cft | 14859/- |
| 7 | 1116.0 | Cement aster 1:6 upto 20" height ½ thick | 2122/72 | Sft | 23690/- |
| 8 | 1116.0 | Cement plaster 1:4 upto 20" height ½ thick | 2197/52 | Sft | 24524/- |
| 9 | 157.50 | Cement concrete plain i/c placing compacting finishing and curring complete i/c Screening washing of stone aggregates without shutter Ratio 1:2:4 | 14429/25 | Cft | 22726/- |
| 10 | 1891.0 | Providing & fixing 3/8 thick marbel tile in too | 186/64 | Sft | 352936/- |
| 11 | 130.0 | First class D-Door joinery indoor & window fixed i/c Chowkat hole fats hings iron lower | 1273/76 | Sft | 165589/- |

| | | | | | |
|----|--------|--|----------|-----|----------|
| 12 | 630.0 | Providing & fixing false ceiling feeling thermal i/c panels of required design & size frame & ammonium | 92/0 | Sft | 57645/- |
| 13 | 102.0 | Providing & fixing plaster of paris ceiling board of "8" specified design | 104/22 | Rft | 10630/- |
| 14 | 420.0 | Glazed tile Dedo 1/4 thick lead in pigment 1:2 cement sand mortar 3/4 thick i/c finishing | 28299/30 | Sft | 118857/- |
| 15 | 1116.0 | White wash one coat | 416/63 | Sft | 4650/- |
| 16 | 1116.0 | Color wash two coat | 859/90 | Sft | 9596/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to be added / deducted on the basis of premium coated

Amount Total (b)

(total (A))=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(ooo) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(ppp) Brief Description of Works: **CONSTRUCTION OF BADMINTON HALL AT AHMEDPUR MOHALLA TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 10,00,000/-

(e) Amount of Bid Security: 20,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 1,00,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 500/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Signature]
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|----------|------|----------|
| 1 | 757.50 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | Cft | 2406/- |
| 2 | 400.58 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | Cft | 37719/- |
| 3 | 1586.73 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | Cft | 189588/- |
| 4 | 468.94 | R.C.C work in roof, slabs, beams, columns raft lintel & other structural members laid in situ or preCost lead position complete in all respect Ratio (1:2:4) | 337/0 | Cft | 158033/- |
| 5 | 18.841 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying position making joints & fastening i/c cost binding wire also removal of rust from bars | 5001/70 | Cwt | 94239/- |
| 6 | 1302.0 | Supplying & filling sand under floor plugging in waves | 1141/25 | Cft | 14859/- |
| 7 | 1116.0 | Cement aster 1:6 upto 20" height ½ thick | 2122/72 | Sft | 23690/- |
| 8 | 1116.0 | Cement plaster 1:4 upto 20" height ½ thick | 2197/52 | Sft | 24524/- |
| 9 | 162.75 | Cement concrete plain i/c placing compacting finishing and curring complete i/c Screening washing of stone aggregates without shutter Ratio 1:2:4 | 14429/25 | Cft | 23483/- |
| 10 | 208.0 | Providing & fixing 3/8 thick marbel tile in too | 186/64 | Sft | 37328/- |
| 11 | 88.0 | First class D-Door joinery indoor & window fixed i/c Chowkat hole fats hings iron lower | 1273/76 | Sft | 112091/- |

| | | | | | |
|----|--------|---|----------|-----|---------|
| 12 | 400.0 | Providing & fixing fal ceiling feeling therm i/c panels of required desin & size frame v ammonium | 92/0 | Sft | 36600/- |
| 13 | 82.0 | Providing & fixing plaster of paris ceiling bo of "8" specified design | 104/22 | Rft | 8546/- |
| 14 | 141.0 | Providing and laying hala pattern tile | 34520/30 | Sft | 48674/- |
| 15 | 1116.0 | White wash one coat | 416/63 | Sft | 4650/- |
| 16 | 1116.0 | Color wash two coat | 859/90 | Sft | 9596/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(mmm) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(nnn) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT VILLAGE ALI ABAD WASSAN MOHALLA RASHEEDANI WASSAN TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 2,00,000/-

(e) Amount of Bid Security: 4,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 20,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 100/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Signature
Chairman
Town Committee
Rani Pur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|---------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 380.50 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 1209/- |
| 5 | 110.0 | Cement concrete plain i/c placing compacting finishing and curring complete i/c Screening washing of stone aggregates without shuttering Ratio 1:4:8 | 11288/75 | CFT | 12418/- |
| 6 | 243.75 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 29124/- |
| 7 | 100.0 | Constt: of standard of open drains cunette b of cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch to exposed face finished smooth curing complete (as per detail drawing) | 94/0 | RFT | 9400/- |
| 8 | 50.0 | Constt: of standard of open drains cunette b of cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch to exposed face finished smooth curing complete (as per detail drawing) | 174/0 | RFT | 8700/- |
| 9 | 359.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 8199/- |
| 10 | 24.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in sit preCost lead position complete in all res Ratio (1:2:4) | 337/0 | CFT | 8088/- |

| | | | | | |
|---------------------------|--------|---|----------|-----|---------|
| 11 | 1.928 | Fabrication of mild steel reinforcement cement concrete i/c cutting bending laying position making joints & fastening i/c cos binding wire also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 656.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 1389/- |
| 2 | 656.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 232/- |
| 3 | 656.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 3306/- |
| 4 | 216.48 | Cement concrete brick or stone ballast 1- 1/2" 2" gague | 9416/28 | CFT | 20384/- |
| 5 | 164.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 23664/- |
| 6 | 41.0 | Errection & removal of centring for R.C.C or plain C.C of partial wool | 31327/41 | SFT | 1282/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072 |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(kkk) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(lll) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT MOHALLA ALI RAZA SARKI TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 2,00,000/-

(e) Amount of Bid Security: 4,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 20,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 100/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Signature
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|---------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 380.50 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 1209/- |
| 5 | 110.0 | Cement concrete plain i/c placing compacting finishing and curring complete i/c Screening washing of stone aggregates without shuttering Ratio 1:4:8 | 11288/75 | CFT | 12418/- |
| 6 | 243.75 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 29124/- |
| 7 | 100.0 | Constt: of standard of open drains cunette b of cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch to exposed face finished smooth curing complete (as per detail drawing) | 94/0 | RFT | 9400/- |
| 8 | 50.0 | Constt: of standard of open drains cunette b of cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch to exposed face finished smooth curing complete (as per detail drawing) | 174/0 | RFT | 8700/- |
| 9 | 359.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 8199/- |
| 10 | 24.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in sit preCost lead position complete in all res Ratio (1:2:4) | 337/0 | CFT | 8088/- |

| | | | | | |
|---------------------------|--------|---|----------|-----|---------|
| 11 | 1.928 | Fabrication of mild steel reinforcement cement concrete i/c cutting bending laying position making joints & fastening i/c cos binding wire also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 656.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 1389/- |
| 2 | 656.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 232/- |
| 3 | 656.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 3306/- |
| 4 | 216.48 | Cement concrete brick or stone ballast 1- 1/2" 2" gague | 9416/28 | CFT | 20384/- |
| 5 | 164.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 23664/- |
| 6 | 41.0 | Errection & removal of centring for R.C.C or plain C.C of partal wool | 31327/41 | SFT | 1282/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072 |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (iii) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (jjj) Brief Description of Works: **CONSTRUCTION OF MEETING HALL TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 20,00,000/-
- (e) Amount of Bid Security: 40,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 2,00,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 1000/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Assistant Executive Engineer
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|----------|------|----------|
| 1 | 885.0 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | Cft | 2800/- |
| 2 | 432.45 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | Cft | 40721/- |
| 3 | 1845.51 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | Cft | 220508/- |
| 4 | 647.34 | R.C.C work in roof, slabs, beams, columns raft lintel & other structural members laid in situ or preCost lead position complete in all respect Ratio (1:2:4) | 337/0 | Cft | 218154/- |
| 5 | 28.899 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying position making joints & fastening i/c cost binding wire also removal of rust from bars | 5001/70 | Cwt | 144545/- |
| 6 | 1702.0 | Supplying & filling sand under floor plugging in waves | 1141/25 | Cft | 19424/- |
| 7 | 1292.0 | Cement aster 1:6 upto 20" height ½ thick | 2122/72 | Sft | 27426/- |
| 8 | 1292.0 | Cement plaster 1:4 upto 20" height ½ thick | 2197/52 | Sft | 28392/- |
| 9 | 207.0 | Cement concrete plain i/c placing compacting finishing and curring complete i/c Screening washing of stone aggregates without shutter Ratio 1:2:4 | 14429/25 | Cft | 29868/- |
| 10 | 180.0 | First class D-Door joinery indoor & window fixed i/c Chowkat hole fats hinges iron lower | 1273/76 | Sft | 229272/- |
| 11 | 828.0 | Providing & fixing fal ceiling feeling therm i/c panels of required desin & size frame ammonium | 92/0 | Sft | 75762/- |
| 12 | 118.0 | Providing & fixing plaster of paris ceiling bc | 104/22 | Rft | 12298/- |

| | | | | | | |
|----|--------|--|--|---------|-----|----------|
| | | of "8" specified design | | | | |
| 13 | 2460.0 | Glazed tile Dedo 1/4 thick lead in pigment 1:2 cement sand mortor 3/4 thick i/c finishing | | 28299/3 | Sft | 696163/- |
| 14 | 1292.0 | White wash one coat | | 416/63 | Sft | 5383/- |
| 15 | 1292.0 | Color wash two coat | | 859/90 | Sft | 11110 |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(ggg) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(hhh) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT FATEH ALI SHAHANI MOHALLA AKBER SHAHANI TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 3,00,000/-

(e) Amount of Bid Security: 6,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 30,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 150/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Handwritten signature]
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|---------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 714.42/- | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 22.69 |
| 5 | 206.69 | Cement concrete plain i/c placing compacting finishing and curring complete i/c Screening washing of stone aggregates witho shuttering Ratio 1:4:8 | 11288/75 | CFT | 23333/- |
| 6 | 454.50 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 54305/- |
| 7 | 178.0 | Constt: of standard of open drains cunette block cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thick exposed face finished smooth curing etc complete (as per detail drawing) | 94/0 | RFT | 16732/- |
| 8 | 100.0 | Constt: of standard of open drains cunette block cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thick exposed face finished smooth curing etc complete (as per detail drawing) | 174/0 | RFT | 17400/- |
| 9 | 666.52 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 15223/- |
| 10 | 24.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in situ preCost lead position complete in all respect (1:2:4) | 337/0 | CFT | 8088/- |

| | | | | | |
|---------------------------|-------|---|----------|-----|---------|
| 11 | 1.928 | Fabrication of mild steel reinforcement for concrete i/c cutting bending laying in pos making joints & fastening i/c cost of binding also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 800.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 1694/- |
| 2 | 800.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 283/- |
| 3 | 800.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 4031/- |
| 4 | 264.0 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | CFT | 24859/- |
| 5 | 200.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 28859/- |
| 6 | 50.0 | Errection & removal of centring for R.C.C or plain C.C of partial wool | 31327/41 | SFT | 1564/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(eee) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(fff) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT VILLAGE ALI ABAD WASSAN MOHALLA PANJAL WASSAN TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 4,00,000/-

(e) Amount of Bid Security: 8,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 40,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening:

18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR

(j) Time for completion from written order of commence:

12 MONTHS

(k) Liquidity Damages:

0.05 Rs. 200/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Assistant Executive Engineer
Town Committee
Ranipur

BILL OF QUANTITIES
(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|---------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortar | 1285/63 | CFT | 723/- |
| 4 | 972.75 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 3090/- |
| 5 | 280.50 | Cement concrete plain i/c placing compacting finishing and curring complete i/c Screening washing of stone aggregates with shuttering Ratio 1:4:8 | 11288/75 | CFT | 31665/- |
| 6 | 637.0 | Pacca brick work in foundation plinth in cement sand mortar (1:6) | 11948/36 | CFT | 76171/- |
| 7 | 300.0 | Constt: of standard of open drains cunette block cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thick exposed face finished smooth curing etc complete (as per detail drawing) | 94/0 | RFT | 28200/- |
| 8 | 100.0 | Constt: of standard of open drains cunette block cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thick exposed face finished smooth curing etc complete (as per detail drawing) | 174/0 | RFT | 17400/- |
| 9 | 952.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 21743/- |
| 10 | 36.01 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in situ preCost lead position complete in all respect (1:2:4) | 337/0 | CFT | 12132/- |

| | | | | | |
|---------------------------|--------|---|----------|-----|---------|
| 11 | 1.928 | Fabrication of mild steel reinforcement for concrete i/c cutting bending laying in pos making joints & fastening i/c cost of binding also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 1048.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 2219/- |
| 2 | 1048.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 371/- |
| 3 | 1048.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 5281/- |
| 4 | 345.84 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | CFT | 32565/- |
| 5 | 262.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 37805/- |
| 6 | 65.50 | Errection & removal of centring for R.C.C or plain C.C of partial wool | 31327/41 | SFT | 2048/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2032/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(ccc) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(ddd) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT VILLAGE ALI ABAD WASSAN MOHALLA ALLAH WADHAYO TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 5,00,000/-

(e) Amount of Bid Security: 10,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 50,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 250/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Handwritten Signature]
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES
(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|---------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 1209.0 | Excavation in foundation of building bridges & other structure i/c dag bellling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 4820/- |
| 5 | 349.80 | Cement concrete plain i/c placing compactin finishing and curring complete i/c Screening washing of stone aggregates witho shuttering Ratio 1:4:8 | 11288/75 | CFT | 39488/- |
| 6 | 768.75 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 91853/- |
| 7 | 300.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thic exposed face finished smooth curing etc comp (as per detail drawing) | 94/0 | RFT | 28200/- |
| 8 | 170.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thic exposed face finished smooth curing etc comp (as per detail drawing) | 174/0 | RFT | 29580/- |
| 9 | 1127.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 25740/- |
| 10 | 48.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in sit preCost lead position complete in all respect F (1:2:4) | 337/0 | CFT | 16176/- |

| | | | | | |
|---------------------------|--------|---|----------|-----|---------|
| 11 | 1.928 | Fabrication of mild steel reinforcement for concrete i/c cutting bending laying in pos making joints & fastening i/c cost of binding also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 1392.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 2948/- |
| 2 | 1392.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 493/- |
| 3 | 1392.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 7014/- |
| 4 | 459.36 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | CFT | 43255/- |
| 5 | 348.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 50214/- |
| 6 | 87.0 | Errection & removal of centring for R.C.C or plain C.C of partial wool | 31327/41 | SFT | 2721/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(aaa) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(bbb) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT VILLAGE WATNI WADA TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 8,00,000/-

(e) Amount of Bid Security: 16,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 80,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 400/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Handwritten Signature]
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|----------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 1666.25 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 5292/- |
| 5 | 480.70 | Cement concrete plain i/c placing compacting finishing and curring complete i/c Screening washing of stone aggregates without shuttering Ratio 1:4:8 | 11288/75 | CFT | 54265/- |
| 6 | 1087.50 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 129938/- |
| 7 | 500.0 | Constt: of standard of open drains cunette b of cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch to exposed face finished smooth curing complete (as per detail drawing) | 94/0 | RFT | 47000/- |
| 8 | 180.0 | Constt: of standard of open drains cunette b of cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch to exposed face finished smooth curing complete (as per detail drawing) | 174/0 | RFT | 3123/- |
| 9 | 1620.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 3700/- |
| 10 | 84.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in situ preCost lead position complete in all res Ratio (1:2:4) | 337/0 | CFT | 28308/- |

| | | | | | |
|---------------------------|--------|---|----------|-----|----------|
| 11 | 1.928 | Fabrication of mild steel reinforcement cement concrete i/c cutting bending laying position making joints & fastening i/c casting binding wire also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 2880.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 6098/- |
| 2 | 2880.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 1020/- |
| 3 | 2880.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 14512/- |
| 4 | 950.40 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | CFT | 89492/- |
| 5 | 720.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 103891/- |
| 6 | 180.0 | Errection & removal of centring for R.C.C or plain C.C of partial wool | 31327/41 | SFT | 5629/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(yy) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(zz) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT KACHI ABADI & JOGI JAMALI MOHALLA TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 5,00,000/-

(e) Amount of Bid Security: 10,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 50,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 250/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|---------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 1209.0 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 4820/- |
| 5 | 349.80 | Cement concrete plain i/c placing compactin finishing and curring complete i/c Screening washing of stone aggregates without shuttering Ratio 1:4:8 | 11288/75 | CFT | 39488/- |
| 6 | 768.75 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 91853/- |
| 7 | 300.0 | Constt: of standard of open drains cunette b of cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch to exposed face finished smooth curing complete (as per detail drawing) | 94/0 | RFT | 28200/- |
| 8 | 170.0 | Constt: of standard of open drains cunette b of cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch to exposed face finished smooth curing complete (as per detail drawing) | 174/0 | RFT | 29580/- |
| 9 | 1127.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 25740/- |
| 10 | 48.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in sit preCost lead position complete in all res Ratio (1:2:4) | 337/0 | CFT | 16176/- |

| | | | | | |
|---------------------------|--------|---|----------|-----|---------|
| 11 | 1.928 | Fabrication of mild steel reinforcement cement concrete i/c cutting bending laying position making joints & fastening i/c cos binding wire also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 1392.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 2948/- |
| 2 | 1392.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 493/- |
| 3 | 1392.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 7014/- |
| 4 | 459.36 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | CFT | 43255/- |
| 5 | 348.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 50214/- |
| 6 | 87.0 | Errection & removal of centring for R.C.C or plain C.C of partal wool | 31327/41 | SFT | 2721/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(ww) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(xx) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT VILLAGE SALARI MACHI TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 5,00,000/-

(e) Amount of Bid Security: 10,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 50,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 250/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|---------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 1209.0 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 4820/- |
| 5 | 349.80 | Cement concrete plain i/c placing compactir finishing and curring complete i/c Screening washing of stone aggregates witho shuttering Ratio 1:4:8 | 11288/75 | CFT | 39488/- |
| 6 | 768.75 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 91853/- |
| 7 | 300.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc com (as per detail drawing) | 94/0 | RFT | 28200/- |
| 8 | 170.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc com (as per detail drawing) | 174/0 | RFT | 29580/- |
| 9 | 1127.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 25740/- |
| 10 | 48.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in sit preCost lead position complete in all respect F (1:2:4) | 337/0 | CFT | 16176/- |

| | | | | | |
|---------------------------|--------|---|----------|-----|---------|
| 11 | 1.928 | Fabrication of mild steel reinforcement for concrete i/c cutting bending laying in pos making joints & fastening i/c cost of binding also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 1392.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 2948/- |
| 2 | 1392.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 493/- |
| 3 | 1392.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead.5039/= %o cft | 5039/0 | CFT | 7014/- |
| 4 | 459.36 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | CFT | 43255/- |
| 5 | 348.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 50214/- |
| 6 | 87.0 | Errection & removal of centring for R.C.C or plain C.C of partial wool | 31327/41 | SFT | 2721/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (uu) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (vv) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT VILLAGE ALI NAWAZ SOLANGI TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 5,00,000/-
- (e) Amount of Bid Security: 10,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 50,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 250/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|---------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 1209.0 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 4820/- |
| 5 | 349.80 | Cement concrete plain i/c placing compacting finishing and curring complete i/c Screening washing of stone aggregates with shuttering Ratio 1:4:8 | 11288/75 | CFT | 39488/- |
| 6 | 768.75 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 91853/- |
| 7 | 300.0 | Constt: of standard of open drains cunette block cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thick exposed face finished smooth curing etc complete (as per detail drawing) | 94/0 | RFT | 28200/- |
| 8 | 170.0 | Constt: of standard of open drains cunette block cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thick exposed face finished smooth curing etc complete (as per detail drawing) | 174/0 | RFT | 29580/- |
| 9 | 1127.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 25740/- |
| 10 | 48.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in situ preCost lead position complete in all respect (1:2:4) | 337/0 | CFT | 16176/- |

| | | | | | |
|---------------------------|--------|---|----------|-----|---------|
| 11 | 1.928 | Fabrication of mild steel reinforcement for concrete i/c cutting bending laying in pos making joints & fastening i/c cost of binding also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 1392.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 2948/- |
| 2 | 1392.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 493/- |
| 3 | 1392.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 7014/- |
| 4 | 459.36 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | CFT | 43255/- |
| 5 | 348.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 50214/- |
| 6 | 87.0 | Errection & removal of centring for R.C.C or plain C.C of partial wool | 31327/41 | SFT | 2721/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

| | | | | | |
|---------------------------|--------|---|----------|-----|---------|
| 11 | 1.928 | Fabrication of mild steel reinforcement for concrete i/c cutting bending laying in pos making joints & fastening i/c cost of binding also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 1392.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 2948/- |
| 2 | 1392.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 493/- |
| 3 | 1392.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 7014/- |
| 4 | 459.36 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | CFT | 43255/- |
| 5 | 348.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 50214/- |
| 6 | 87.0 | Errection & removal of centring for R.C.C or plain C.C of partial wool | 31327/41 | SFT | 2721/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(qq) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(rr) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK ATMOOSA JI KALHORO TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 5,00,000/-

(e) Amount of Bid Security: 10,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 50,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 250/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Chairman
Town Committee
Ranipur

BILL OF QUANTITIES
(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|----------|------|---------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 1209.0 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 4820/- |
| 5 | 349.80 | Cement concrete plain i/c placing compactin finishing and curring complete i/c Screening washing of stone aggregates witho shuttering Ratio 1:4:8 | 11288/75 | CFT | 39488/- |
| 6 | 768.75 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 91853/- |
| 7 | 300.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc comp (as per detail drawing) | 94/0 | RFT | 28200/- |
| 8 | 170.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc comp (as per detail drawing) | 174/0 | RFT | 29580/- |
| 9 | 1127.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 25740/- |
| 10 | 48.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in sit preCost lead position complete in all respect F (1:2:4) | 337/0 | CFT | 16176/- |

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (ss) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (tt) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT VILLAGE NABAN KALHORO TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 5,00,000/-
- (e) Amount of Bid Security: 10,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 50,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 250/-
- (l) Deposit Receipt No. Date, Amount (in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Signature]
Chairman
Town Committee
Rani Pur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|---------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 1209.0 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 4820/- |
| 5 | 349.80 | Cement concrete plain i/c placing compactin finishing and curring complete i/c Screening washing of stone aggregates witho shuttering Ratio 1:4:8 | 11288/75 | CFT | 39488/- |
| 6 | 768.75 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 91853/- |
| 7 | 300.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc com (as per detail drawing) | 94/0 | RFT | 28200/- |
| 8 | 170.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc com (as per detail drawing) | 174/0 | RFT | 29580/- |
| 9 | 1127.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 25740/- |
| 10 | 48.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in sit preCost lead position complete in all respect F (1:2:4) | 337/0 | CFT | 16176/- |

| | | | | | |
|---------------------------|--------|---|----------|-----|---------|
| 11 | 1.928 | Fabrication of mild steel reinforcement for concrete i/c cutting bending laying in pos making joints & fastening i/c cost of binding also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 1392.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 2948/- |
| 2 | 1392.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 493/- |
| 3 | 1392.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 7014/- |
| 4 | 459.36 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | CFT | 43255/- |
| 5 | 348.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 50214/- |
| 6 | 87.0 | Errection & removal of centring for R.C.C or plain C.C of partial wool | 31327/41 | SFT | 2721/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A))=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (oo) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (pp) Brief Description of Works: **REPAIR SCHEME MOOSA RAJPER & DIESEL ENGINE TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 5,00,000/-
- (e) Amount of Bid Security: 10,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 50,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 250/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Signature
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|--------|------|----------|
| 1 | 1.0 Nos | Supplying and installing Diesel Oil Engine 25 BHP (Golden made) model GD-186L 2200 RPM coupled with KSB Non Clogging Suldg pump type KWPZ -100-250 size 4x5 capable discharge 530 GPM against the head of 40 ft i/c frame, pully for Engine & Pump with belt and installing of pump set in CC foundation with nuts and bolts and testing of the pumping set against the required at 48 Hours. (RA Attached) | 568000 | Each | 568000/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(mm) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(nn) Brief Description of Works: **IMPROVEMENT OF DRAINAGE SCHEME AT RAILWAY STATION ROAD TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 10,00,000/-

(e) Amount of Bid Security: 20,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 1,00,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 500/-

(l) Deposit Receipt No. Date, Amount
(in words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Signature]
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|---------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 837.75 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 2661/- |
| 5 | 240.90 | Cement concrete plain i/c placing compacting finishing and curring complete i/c Screening washing of stone aggregates with shuttering Ratio 1:4:8 | 11288/75 | CFT | 27195/- |
| 6 | 562.50 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 67210/- |
| 7 | 300.0 | Constt: of standard of open drains cunette block cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thick exposed face finished smooth curing etc complete (as per detail drawing) | 94/0 | RFT | 28200/- |
| 8 | 60.0 | Constt: of standard of open drains cunette block cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thick exposed face finished smooth curing etc complete (as per detail drawing) | 174/0 | RFT | 10440/- |
| 9 | 852.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 19459/- |
| 10 | 180.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in situ preCost lead position complete in all respect (1:2:4) | 337/0 | CFT | 60660/- |

| | | | | | |
|--------------------------------|-------|---|----------|------|----------|
| 11 | 1.928 | Fabrication of mild steel reinforcement for concrete i/c cutting bending laying in pos making joints & fastening i/c cost of binding also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (Diesel Engine) | | | | | |
| 1 | 1 Nos | Supplying and installing Diesel Oil Engine 25 BHP (Golden made) model GD-186L 2200 RPM coupled with KSB Non Clogging Suldg pump type KWPZ -100-250 size 4x5 capable discharge 530 GPM against the head of 40 ft i/c frame, pully for Engine & Pump with belt and installing of pump set in CC foundation with nuts and bolts and testing of the pumping set against the required at 48 Hours. (RA Attached) | 568000/- | Each | 568000/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

(kk) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**

(ll) Briel Description of Works: **CONSTRUCTION OF VEGETABLE MARKET & FRUIT MARKET TOWN COMMITTEE RANIPUR**

(c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**

(d) Estimated Cost: 5,00,000/-

(e) Amount of Bid Security: 10,000/- (2%)

(f) Period of Bid Validity (days): 90 (Days)

(g) Security Deposit (Including Bid Security): 50,000/- (10%)

(h) Deadline for submission of Bids along with time: 18-05-2018

(i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**

(j) Time for completion from written order of commence: 12 MONTHS

(k) Liquidity Damages: 0.05 Rs. 250/-

(l) Deposit Receipt No. Date, Amount
(kin words & figures):

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Handwritten signature]
 Chairman
 Town Committee
 Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|----------|------|---------|
| 1 | 5400.0 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | Cft | 17152 |
| 2 | 1944.0 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | Cft | 183052 |
| 3 | 9167.40 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | Cft | 1095354 |
| 4 | 2109.60 | R.C.C work in roof, slabs, beams, columns raft lintel & other structural members laid in situ or preCost lead position complete in all respect Ratio (1:2:4) | 337/0 | Cft | 710935 |
| 5 | 84.761 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying position making joints & fastening i/c cost binding wire also removal of rust from bars | 5001/70 | Cwt | 423948 |
| 6 | 3600.0 | Supplying & filling sand under floor plugging in waves | 1141/25 | Cft | 41085 |
| 7 | 6976.0 | Cement aster 1:6 upto 20" height 1/2 thick | 2122/72 | Sft | 148081 |
| 8 | 6976.0 | Cement plaster 1:4 upto 20" height 1/2 thick | 2197/52 | Sft | 153299 |
| 9 | 594.0 | Cement concrete plain i/c placing compact finishing and curring complete i/c Screening washing of stone aggregates without shutter Ratio 1:2:4 | 14429/25 | Cft | 85708 |
| 10 | 4788.0 | Providing & fixing 3/8 thick marbel tile in tool | 186/64 | Sft | 893632 |
| 11 | 468.0 | Providing and laying hala pattern tile | 34520/30 | Sft | 161555 |
| 12 | 1008.0 | Providing & fixing GI Sheet shutter using. | 264/96 | sft | 267080 |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A))=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (i) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (j) Brief Description of Works: **CONSTRUCTION OF PAVER BLOCK IMAM BARGAH SALEH MEMON & BACHAL SHEEDI TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 6,00,000/-
- (e) Amount of Bid Security: 12,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 60,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 240/-
- (l) Deposit Receipt No. Date, Amount (in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Signature]
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| | | | | | |
|---|--------|---|----------|-----|----------|
| 1 | 500.0 | Hard Marrium of fine powdery Marrium | 1800/0 | Cft | 9000/- |
| 2 | 500.0 | Laying earth layer leveling dressing & watering for compaction etc complete | 354/0 | Cft | 177/- |
| 3 | 660.0 | C.C Brick or stone ballast 1:4:8 | 9416/28 | Cft | 62147/- |
| 4 | 2000.0 | Providing & fixing cement paving block flowing size of 197x97x80 mm of sealing quantity cable shape with natural color having strength b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and laying specified minor pattern & design etc complete. | 199/77 | | 399540/- |
| 5 | 41.50 | Cement concrete plain i/c placing compacting finishing curing complete i/c screening and washing stone aggregate w/o shuttering 1:2:4 | 14429/25 | Cft | 5988/- |
| 6 | 56.25 | Pacca Brick work in foundation and plinth in cement sand Ratio (1;6) | 11948/36 | Cft | 6721/- |
| 7 | 20.0 | Providing laying UPVC Pipe of class-B fixing & in trench i/c cutting fitting & joints i/c test with water 4" dia | 136/0 | Rft | 2720/- |
| 8 | 20.0 | Providing laying UPVC Pipe of class-B fixing & in trench i/c cutting fitting & joints i/c test with water 6" dia | 259/0 | Rft | 5180/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to be added / deducted on the basis of premium coated

Amount Total (b)

(total (A))=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (g) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (h) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT MIR BHAR MOHALLA TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 10,00,000/-
- (e) Amount of Bid Security: 20,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 1,00,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 400/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|----------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 2007.69 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 6377/- |
| 5 | 577.23 | Cement concrete plain i/c placing compactin finishing and curring complete i/c Screening washing of stone aggregates witho shuttering Ratio 1:4:8 | 11288/75 | CFT | 65161/- |
| 6 | 1350.0 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 161303/- |
| 7 | 725.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thic exposed face finished smooth curing etc comp (as per detail drawing) | 94/0 | RFT | 68150/- |
| 8 | 140.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thic exposed face finished smooth curing etc comp (as per detail drawing) | 174/0 | RFT | 24360/- |
| 9 | 2046.50 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 46741/- |
| 10 | 48.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in sit preCost lead position complete in all respect F (1:2:4) | 337/0 | CFT | 16176/- |

| | | | | | |
|---------------------------|--------|--|----------|-----|----------|
| 11 | 1.928 | Fabrication of mild steel reinforcement for concrete i/c cutting bending laying in position making joints & fastening i/c cost of binding also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 4000.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 8470/- |
| 2 | 4000.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 1416/- |
| 3 | 4000.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 20156/- |
| 4 | 1320.0 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | CFT | 124295/- |
| 5 | 1000.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 144293/- |
| 6 | 250.0 | Errection & removal of centring for R.C.C or plain C.C of partal wool | 31327/41 | SFT | 7819/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (k) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (l) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT SHAHBAZ COLONY & ALI MURAD MOHALLA TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 15,96,000/-
- (e) Amount of Bid Security: 32,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 1,60,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 798/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|----------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 4188.75 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 13305/- |
| 5 | 1204.50 | Cement concrete plain i/c placing compactir finishing and curring complete i/c Screening washing of stone aggregates witho shuttering Ratio 1:4:8 | 11288/75 | CFT | 135973/- |
| 6 | 2812.50 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 336048/- |
| 7 | 1500.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc com (as per detail drawing) | 94/0 | RFT | 141000/- |
| 8 | 300.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc com (as per detail drawing) | 174/0 | RFT | 52200/- |
| 9 | 4260.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 97295/- |
| 10 | 60.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in sit preCost lead position. complete in all respect F (1:2:4) | 337/0 | CFT | 20220/- |

| | | | | | |
|---------------------------|---------|---|----------|-----|----------|
| 11 | 1.928 | Fabrication of mild steel reinforcement for concrete i/c cutting bending laying in pos making joints & fastening i/c cost of binding also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 4256.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 9012/- |
| 2 | 4256.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 1507/- |
| 3 | 4256.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 21446/- |
| 4 | 1404.48 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | CFT | 132250/- |
| 5 | 1064.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 153527/- |
| 6 | 266.0 | Errection & removal of centring for R.C.C or plain C.C of partal wool | 31327/41 | SFT | 8319/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (m) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (n) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT ABBASI / BODLA & SOOMRA MOHALLA TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 15,96,000/-
- (e) Amount of Bid Security: 32,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 1,60,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 798/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Chairman
Town Committee
Ranipur

BILL OF QUANTITIES
(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|----------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 4188.75 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 13305/- |
| 5 | 1204.50 | Cement concrete plain i/c placing compactir finishing and curring complete i/c Screening washing of stone aggregates witho shuttering Ratio 1:4:8 | 11288/75 | CFT | 135973/- |
| 6 | 2812.50 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 336048/- |
| 7 | 1500.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc com (as per detail drawing) | 94/0 | RFT | 141000/- |
| 8 | 300.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc com (as per detail drawing) | 174/0 | RFT | 52200/- |
| 9 | 4260.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 97295/- |
| 10 | 60.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in sit preCost lead position complete in all respect F (1:2:4) | 337/0 | CFT | 20220/- |

| | | | | | |
|---------------------------|---------|---|----------|-----|----------|
| 11 | 1.928 | Fabrication of mild steel reinforcement for concrete i/c cutting bending laying in pos making joints & fastening i/c cost of binding also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 4256.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 9012/- |
| 2 | 4256.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 1507/- |
| 3 | 4256.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 21446/- |
| 4 | 1404.48 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | CFT | 132250/- |
| 5 | 1064.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 153527/- |
| 6 | 266.0 | Errection & removal of centring for R.C.C or plain C.C of partial wool | 31327/41 | SFT | 8319/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (o) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (p) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT SHAIKH MEMON & HINDU MOHALLA TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 15,96,000/-
- (e) Amount of Bid Security: 32,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 1,60,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 798/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Assistant Chairman
Town Committee
Rani Pur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|----------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 4188.75 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 13305/- |
| 5 | 1204.50 | Cement concrete plain i/c placing compactir finishing and curring complete i/c Screening washing of stone aggregates witho shuttering Ratio 1:4:8 | 11288/75 | CFT | 135973/- |
| 6 | 2812.50 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 336048/- |
| 7 | 1500.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc com (as per detail drawing) | 94/0 | RFT | 141000/- |
| 8 | 300.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc com (as per detail drawing) | 174/0 | RFT | 52200/- |
| 9 | 4260.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 97295/- |
| 10 | 60.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in sit preCost lead position complete in all respect F (1:2:4) | 337/0 | CFT | 20220/- |

| | | | | | |
|---------------------------|---------|---|----------|-----|----------|
| 11 | 1.928 | Fabrication of mild steel reinforcement for concrete i/c cutting bending laying in pos making joints & fastening i/c cost of binding also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 4256.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 9012/- |
| 2 | 4256.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 1507/- |
| 3 | 4256.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 21446/- |
| 4 | 1404.48 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | CFT | 132250/- |
| 5 | 1064.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 153527/- |
| 6 | 266.0 | Errection & removal of centring for R.C.C or plain C.C of partial wool | 31327/41 | SFT | 8319/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (q) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (r) Brief Description of Works: **PROVIDING & INSTALLATION OF SOLAR LIGHT POLES AT SALARI MACHI TOOL PLAZA ALI ABAD WASSAN & KACHI ABADI TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 16,00,000/-
- (e) Amount of Bid Security: 32,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 1,60,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 800/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Signature]
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|--------|------|-----------|
| 1 | 8.0 Nos | Providing & fixing superior quality M.S Tabular pole of 25 ft: height with proper warping secured solar LED having approved specification & designed with all required accessories i.e M.S Tabular Pole 4"-10 Rft 3" dia 10 Rft 2 1/2" 5 Rft with 1 1/2" dia (Hockey) 3 Rft sheet block (SMI 143 P-5) base plate 16"x16"1/2" I/X 4 Nos. Vertical triangle M.S Box for batteries angel iron frame 1 1/2"x1 1/2", 3/16" thick for solar panel with M.S Central plate i/c corner plates & Nuts & bolts for foundation with solar system material e.e Gel Battery 80 Ah/DC 12 V (of Germany Solar Panel 120 W/36V Poly silicon solar controller 24v/15 A Light on/off automatically i/c fixing with situ 1:2:4 foundation etc complete. (R.A attached). | 187000 | Each | 1496000/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A))=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (s) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (t) Brief Description of Works: **CONSTRUCTION OF COMPOUND WALL AT ALYAS
FAKEER TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 5,00,000/-
- (e) Amount of Bid Security: 10,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 50,000/- (10%)
- (h) Deadline for submission of Bids
along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN
COMMITTEE RANIPUR**
- (j) Time for completion from written
order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 250/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Signature]
Assistant Chairman
Town Committee
Ranipur

BILL OF QUANTITIES
(A) Description And Rate Of Items Based On Composite Schedule Of Rates

Work No. 10

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|----------|------|----------|
| 1 | 565.0 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | Cft | 1795/- |
| 2 | 143.50 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | Cft | 13512/- |
| 3 | 317.50 | Random rubbal masonry (un coursed) foundation and plinth cement sand. | 17723/0 | Cft | 56271/- |
| 4 | 259.75 | Random rubbal masonry (un coursed) foundation and plinth cement sand. | 25321/0 | Cft | 65771/- |
| 5 | 81.25 | R.C.C work in roof, slabs, beams, columns raft lintel & other structural members laid in situ or preCost lead position complete in all respect Ratio (1:2:4) | 337/0 | Cft | 27381/- |
| 6 | 3.262 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying position making joints & fastening i/c cost of binding wire also removal of rust from bars | 5001/70 | Cwt | 16328/- |
| 7 | 736.03 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | Cft | 90875/- |
| 8 | 1192.50 | Cement aster 1:6 upto 20" height 1/2 thick | 2122/72 | Sft | 26205/- |
| 9 | 1276.50 | Cement plaster 1:4 upto 20" height 1/2 thick | 2197/52 | Sft | 229154/- |
| 10 | 585.0 | Cement pointing raised on stone work ratio cement mortor 1:3 | 1758/08 | Cft | 10285/- |
| 11 | 1276.50 | White wash 1 coat | 416/63 | Sft | 5318/- |
| 12 | 1276.50 | Color wash 2 coat | 859/90 | Sft | 10977/- |
| 13 | 72.0 | Making & fixing steel grouted door with thick sheeting i/c iron frame 2x2 into 3/8 & square bars with locking arrangement. | 726/72 | Sft | 52324/- |
| 14 | 144.0 | Preparing surface painting of doors & window type i/c edge | 977/40 | Sft | 1407/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (u) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (v) Brief Description of Works: **CONSTRUCTION OF HALL AT MOOSA JI GRAVE YARD TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 5,00,000/-
- (e) Amount of Bid Security: 10,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 50,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 250/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Signature]
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|----------|------|----------|
| 1 | 517.50 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | Cft | 1644/- |
| 2 | 340.58 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | Cft | 32069/- |
| 3 | 920.69 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | Cft | 110007/- |
| 4 | 257.02 | R.C.C work in roof, slabs, beams, columns raft lintel & other structural members laid in situ or preCost lead position complete in all respect Ratio (1:2:4) | 337/0 | Cft | 86616/- |
| 5 | 10.327 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying position making joints & fastening i/c cost binding wire also removal of rust from bars | 5001/70 | Cwt | 51651/- |
| 6 | 608.0 | Supplying & filling sand under floor plugging in waves | 1141/25 | Cft | 6939/- |
| 7 | 628.0 | Cement aster 1:6 upto 20" height ½ thick | 2122/72 | Sft | 13331/- |
| 8 | 628.0 | Cement plaster 1:4 upto 20" height ½ thick | 2197/52 | Sft | 13800/- |
| 9 | 76.0 | Cement concrete plain i/c placing compact finishing and curring complete i/c Screening washing of stone aggregates without shutter Ratio 1:2:4 | 14429/25 | Cft | 10966/- |
| 10 | 44.0 | First class D-Door joinery indoor & window fixed i/c Chowkat hole fats hinges iron lower | 1273/76 | Sft | 50045/- |
| 11 | 80.0 | Glazed tile dedo ¼ thck led in pigment over cement sand mortor ¾ thick i/c finishing | 28290/30 | Sft | 22639/- |
| 12 | 628.0 | White wash one coat | 416/63 | Sft | 2616 |
| 13 | 6328.0 | Color wash two coat | 859/90 | Sft | 5400/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (w) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (x) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT AHMEDPUR MOHALLA TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 5,00,000/-
- (e) Amount of Bid Security: 10,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 50,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 250/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Signature]
 Assistant Executive Engineer
 Town Committee
 Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|----------|------|----------|
| 1 | 517.50 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | Cft | 1644/- |
| 2 | 340.58 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | Cft | 32069/- |
| 3 | 920.69 | Pacca brick work in foundation plinth in cement sand mortar (1:6) | 11948/36 | Cft | 110007/- |
| 4 | 257.02 | R.C.C work in roof, slabs, beams, columns raft lintel & other structural members laid in situ or preCost lead position complete in all respect Ratio (1:2:4) | 337/0 | Cft | 86616/- |
| 5 | 10.327 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying position making joints & fastening i/c cost binding wire also removal of rust from bars | 5001/70 | Cwt | 51651/- |
| 6 | 608.0 | Supplying & filling sand under floor plugging in waves | 1141/25 | Cft | 6939/- |
| 7 | 628.0 | Cement aster 1:6 upto 20" height 1/2 thick | 2122/72 | Sft | 13331/- |
| 8 | 628.0 | Cement plaster 1:4 upto 20" height 1/2 thick | 2197/52 | Sft | 13800/- |
| 9 | 76.0 | Cement concrete plain i/c placing compact finishing and curring complete i/c Screening washing of stone aggregates without shutter Ratio 1:2:4 | 14429/25 | Cft | 10966/- |
| 10 | 44.0 | First class D-Door joinery indoor & window fixed i/c Chowkat hole fats hinges iron lower | 1273/76 | Sft | 50045/- |
| 11 | 80.0 | Glazed tile dedo 1/4 thck led in pigment over cement sand mortar 3/4 thick i/c finishing | 28290/30 | Sft | 22639/- |
| 12 | 628.0 | White wash one coat | 416/63 | Sft | 2616 |
| 13 | 6328.0 | Color wash two coat | 859/90 | Sft | 5400/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A))=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (y) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (z) Brief Description of Works: **CONSTRUCTION OF COMPOUND WALL AT WATNI WADA IMAM BARGAH TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 5,00,000/-
- (e) Amount of Bid Security: 10,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 50,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 250/-
- (l) Deposit Receipt No. Date, Amount
(*kin words & figures*): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



Chairman
Town Committee
Ranipur

BILL OF QUANTITIES
(A) Description And Rate Of Items Based On Composite Schedule Of Rates

Work No. 13

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|----------|
| 1 | 565.0 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead up to one chain & lift upto 5"ft | 3176/25 | Cft | 1795/- |
| 2 | 143.50 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | Cft | 13512/- |
| 3 | 317.50 | Random rubbal masonry (un coursed) foundation and plinth cement sand. | 17723/0 | Cft | 56271/- |
| 4 | 259.75 | Random rubbal masonry (un coursed) foundation and plinth cement sand. | 25321/0 | Cft | 65771/- |
| 5 | 81.25 | R.C.C work in roof, slabs, beams, columns raft lintel & other structural members laid in situ or preCost lead position complete in all respect Ratio (1:2:4) | 337/0 | Cft | 27381/- |
| 6 | 3.262 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying position making joints & fastening i/c cost & binding wire also removal of rust from bars | 5001/70 | Cwt | 16328/- |
| 7 | 736.03 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | Cft | 90875/- |
| 8 | 1192.50 | Cement aster 1:6 upto 20" height ½ thick | 2122/72 | Sft | 26205/- |
| 9 | 1276.50 | Cement plaster 1:4 upto 20" height ½ thick | 2197/52 | Sft | 229154/- |
| 10 | 585.0 | Cement pointing raised on stone work ra cement mortor 1:3 | 1758/08 | Cft | 10285/- |
| 11 | 1276.50 | White wash 1 coat | 416/63 | Sft | 5318/- |
| 12 | 1276.50 | Color wash 2 coat | 859/90 | Sft | 10977/- |
| 13 | 72.0 | Making & fixing steel grouted door with thick sheeting i/c iron frame 2x2 into 3/8 & squire bars with locking arrangement. | 726/72 | Sft | 52324/- |
| 14 | 144.0 | Preparing surface painting of doors & window type i/c edge | 977/40 | Sft | 1407/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (aa) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (bb) Brief Description of Works: **CONSTRUCTION OF COMPOUND WALL AT EID GAH ZAMEER AHMED RAJPER VILLAGE MOOSA RAJPER TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 5,00,000/-
- (e) Amount of Bid Security: 10,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 50,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 250/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Signature]
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES
(A) Description And Rate Of Items Based On Composite Schedule Of Rates

Work No. 14

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|----------|------|----------|
| 1 | 565.0 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | Cft | 1795/- |
| 2 | 143.50 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | Cft | 13512/- |
| 3 | 317.50 | Random rubbal masonry (un coursed) foundation and plinth cement sand. | 17723/0 | Cft | 56271/- |
| 4 | 259.75 | Random rubbal masonry (un coursed) foundation and plinth cement sand. | 25321/0 | Cft | 65771/- |
| 5 | 81.25 | R.C.C work in roof, slabs, beams, columns raft lintel & other structural members laid in situ or preCost lead position complete in all respect Ratio (1:2:4) | 337/0 | Cft | 27381/- |
| 6 | 3.262 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying position making joints & fastening i/c cost & binding wire also removal of rust from bars | 5001/70 | Cwt | 16328/- |
| 7 | 736.03 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | Cft | 90875/- |
| 8 | 1192.50 | Cement aster 1:6 upto 20" height 1/2 thick | 2122/72 | Sft | 26205/- |
| 9 | 1276.50 | Cement plaster 1:4 upto 20" height 1/2 thick | 2197/52 | Sft | 229154/- |
| 10 | 585.0 | Cement pointing raised on stone work ra cement mortor 1:3 | 1758/08 | Cft | 10285/- |
| 11 | 1276.50 | White wash 1 coat | 416/63 | Sft | 5318/- |
| 12 | 1276.50 | Color wash 2 coat | 859/90 | Sft | 10977/- |
| 13 | 72.0 | Making & fixing steel grouted door with thick sheeting i/c iron frame 2x2 into 3/8 & squire bars with locking arrangement. | 726/72 | Sft | 52324/- |
| 14 | 144.0 | Preparing surface painting of doors & window type i/c edge | 977/40 | Sft | 1407/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (cc) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (dd) Brief Description of Works: **CONSTRUCTION OF COMPOUND WALL AT GRAVEYARD AT VILLAGE MOOSA RAJPER TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 5,00,000/-
- (e) Amount of Bid Security: 10,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 50,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 250/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Signature]
Chairman
Town Committee
Ranipur

BILL OF QUANTITIES
(A) Description And Rate Of Items Based On Composite Schedule Of Rates

Work No. 15

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|---|----------|------|----------|
| 1 | 565.0 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | Cft | 1795/- |
| 2 | 143.50 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | Cft | 13512/- |
| 3 | 317.50 | Random rubbal masonry (un coursed) foundation and plinth cement sand. | 17723/0 | Cft | 56271/- |
| 4 | 259.75 | Random rubbal masonry (un coursed) foundation and plinth cement sand. | 25321/0 | Cft | 65771/- |
| 5 | 81.25 | R.C.C work in roof, slabs, beams, columns raft lintel & other structural members laid in situ or preCost lead position complete in all respect Ratio (1:2:4) | 337/0 | Cft | 27381/- |
| 6 | 3.262 | Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying position making joints & fastening i/c cost of binding wire also removal of rust from bars | 5001/70 | Cwt | 16328/- |
| 7 | 736.03 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | Cft | 90875/- |
| 8 | 1192.50 | Cement aster 1:6 upto 20" height ½ thick | 2122/72 | Sft | 26205/- |
| 9 | 1276.50 | Cement plaster 1:4 upto 20" height ½ thick | 2197/52 | Sft | 229154/- |
| 10 | 585.0 | Cement pointing raised on stone work ra cement mortor 1:3 | 1758/08 | Cft | 10285/- |
| 11 | 1276.50 | White wash 1 coat | 416/63 | Sft | 5318/- |
| 12 | 1276.50 | Color wash 2 coat | 859/90 | Sft | 10977/- |
| 13 | 72.0 | Making & fixing steel grouted door with thick sheeting i/c iron frame 2x2 into 3/8 & squire bars with locking arrangement. | 726/72 | Sft | 52324/- |
| 14 | 144.0 | Preparing surface painting of doors & window type i/c edge | 977/40 | Sft | 1407/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A)=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (a) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (b) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT AHMEDPUR MOHALLA TOWN COMMITTEE RANIPUR**
- (c) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 32,96,000/-
- (e) Amount of Bid Security: 66,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 3,30,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 1648/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Signature]
Chairman,
Town Committee
Ranipur

BILL OF QUANTITIES
(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|-----------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 8589.25 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 27282/- |
| 5 | 2469.50 | Cement concrete plain i/c placing compactin finishing and curring complete i/c Screening washing of stone aggregates witho shuttering Ratio 1:4:8 | 11288/75 | CFT | 278776/- |
| 6 | 5775.0 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 690018//- |
| 7 | 3100.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc com (as per detail drawing) | 94/0 | RFT | 291400/- |
| 8 | 600.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc com (as per detail drawing) | 174/0 | RFT | 104400/- |
| 9 | 8754.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 199935/- |
| 10 | 180.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in sit preCost lead position complete in all respect F (1:2:4) | 337/0 | CFT | 60660/- |

| | | | | | |
|--------------------------|---------|---|----------|-----|----------|
| 11 | 1.928 | Fabrication of mild steel reinforcement for concrete i/c cutting bending laying in pos making joints & fastening i/c cost of binding also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II C.C BLOCK | | | | | |
| 1 | 9812.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 18871/- |
| 2 | 9812.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 3155/- |
| 3 | 9812.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 44908/- |
| 4 | 2940.96 | Cement concrete brick or stone ballast 1-1/2" 2" gague | 9416/28 | CFT | 276929/- |
| 5 | 2228.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 321484/- |
| 6 | 557.0 | Errection & removal of centring for R.C.C or plain C.C of partal wool | 31327/41 | SFT | 17420 |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A))=a + b in words & figure

Contractor

BIDDING DATA

(This section should be filled in by the Engineer / Production Agency before issuance of the Bidding Documents).

- (c) Name of Procuring Agency: **TOWN COMMITTEE RANIPUR**
- (d) Brief Description of Works: **CONSTRUCTION OF SURFACE DRAINS & CC BLOCK AT BHAO HIGH SCHOOL & DARGAH MOHALLA TOWN COMMITTEE RANIPUR**
- (e) Procuring Agency's Address: **TALUKA SOBHODERO DISTRICT KHAIRPUR**
- (d) Estimated Cost: 15,96,000/-
- (e) Amount of Bid Security: 32,000/- (2%)
- (f) Period of Bid Validity (days): 90 (Days)
- (g) Security Deposit (Including Bid Security): 1,60,000/- (10%)
- (h) Deadline for submission of Bids along with time: 18-05-2018
- (i) Venue, Time and Date of Bid opening: **18-05-2018 (01:00) AM AT TOWN COMMITTEE RANIPUR**
- (j) Time for completion from written order of commence: 12 MONTHS
- (k) Liquidity Damages: 0.05 Rs. 798/-
- (l) Deposit Receipt No. Date, Amount
(in words & figures): _____

(Assistant Executive Engineer / Authority Issuing Bidding Document)



[Handwritten Signature]
 Chairman
 Town Committee
 Ranipur

BILL OF QUANTITIES

(A) Description And Rate Of Items Based On Composite Schedule Of Rates

| Item No. | Quantities | Description of item to be executed at site | Rate | Unit | Amount |
|----------|------------|--|----------|------|----------|
| 1 | 406.50 | Dismantling and removing road metaling. | 605/0 | CFT | 2459/- |
| 2 | 121.0 | Dismantling Cement Concert Plain | 3327/50 | CFT | 4026/- |
| 3 | 56.25 | Dismantling brick work lime or cement mortor | 1285/63 | CFT | 723/- |
| 4 | 4188.75 | Excavation in foundation of building bridges & other structure i/c dag belling dressing refilling around the structure with excavated earth watering ramming lead, up to one chain & lift upto 5"ft | 3176/25 | CFT | 13305/- |
| 5 | 1204.50 | Cement concrete plain i/c placing compactin finishing and curring complete i/c Screening washing of stone aggregates witho shuttering Ratio 1:4:8 | 11288/75 | CFT | 135973/- |
| 6 | 2812.50 | Pacca brick work in foundation plinth in cement sand mortor (1:6) | 11948/36 | CFT | 336048/- |
| 7 | 1500.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc com (as per detail drawing) | 94/0 | RFT | 141000/- |
| 8 | 300.0 | Constt: of standard of open drains cunette bloc cement concrete (1.2.4.) in situ to The de profile i/c cost of mould as per drawing applying floating coat of cement 1/32"inch thi exposed face finished smooth curing etc com (as per detail drawing) | 174/0 | RFT | 52200/- |
| 9 | 4260.0 | Cement plaster 1:4 upto 20" height ½ thick | 2283/94 | SFT | 97295/- |
| 10 | 60.0 | R.C.C work in roof, slabs, beams, columns lintel & other structural members laid in sit preCost lead position complete in all respect I (1:2:4) | 337/0 | CFT | 20220/- |

| | | | | | |
|---------------------------|---------|---|----------|-----|----------|
| 11 | 1.928 | Fabrication of mild steel reinforcement for concrete i/c cutting bending laying in pos making joints & fastening i/c cost of binding also removal of rust from bars | 5001/70 | CWT | 9643/- |
| PART-II (CC BLOCK) | | | | | |
| 1 | 4256.0 | Borrow pit excavation dressed lead upto 100 ft ordinary soil | 2117/50 | CFT | 9012/- |
| 2 | 4256.0 | Earth work compaction (soft ordinary or hard soil) laying earth in 6" layer and dressing complete | 354/0 | CFT | 1507/- |
| 3 | 4256.0 | Extra for every 50" ft additional lead or part there of Total lead (2600-100)= 50 Leads @Rs: 100/78 per lead 5039/= %o cft | 5039/0 | CFT | 21446/- |
| 4 | 1404.48 | Cement concrete brick or stone ballast 1-1/2" 2" gauge | 9416/28 | CFT | 132250/- |
| 5 | 1064.0 | Cement concrete plain i/c placing comacting finishing and curring complete i/c screening and washing of stone aggregate | 14429/5 | CFT | 153527/- |
| 6 | 266.0 | Errection & removal of centring for R.C.C or plain C.C of partial wool | 31327/41 | SFT | 8319/- |
| 7 | 8.0 | Providing & laying UPVC Pipe of class-B fixing & trench i/c cutting fitting and jointing. | 259/0 | RFT | 2072/- |

Amount Total (a)

.....% above / below on the rates of CSR

Amount to the added / deducted on the basis of premium coated

Amount Total (b)

(total (A))=a + b in words & figure

Contractor

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Contractor

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- (B) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
 - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor

Executive Engineer/Procuring Agency

BILL OF QUANTITIES**(A) Description and rate of Items based on Composite Schedule of Rates.**

| Item No | Quantities | Description of item to be executed at site | Rate | Unit | Amount in Rupees |
|---------|------------|--|------|------|------------------|
| 1 | 2 | 3 | 4 | 5 | 6 |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

Amount TOTAL (a)

----- % above/below on the rates of CSR.

**Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)****Total (A) = a+b in words & figures:****Contractor****Executive Engineer/Procuring Agency**

(B) Description and rate of Items based on Market (Offered rates)

| Item No | Quantities | Description of item to be executed at site | Rate | Unit | Amount in Rupees |
|---------|------------|--|------|------|------------------|
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

Total (B) in words & figures:

Contractor

Executive Engineer/Procuring Agency

Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor

Executive Engineer/Procuring Agency