» OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS DISTRICT CENTRAL,

/ SCHOOL EDUCATION & LITERACY DEPARTMENT, GOYERNMENT OF SINDH, KARACHI
: Tender form issued to M/S. , Government Contractor,
and charged Rs. 3000/= Vide D.R. No. , Dated: = .

ECUTIVE ENGINEER
EDU ON WORKS DISTRICT CENTRAL

KARACHI

NAME OF WORK:- UP-GRADATION OF PRIMARY SCHOOLS TO MIDDLE SCHOOLS IN DISTRICT CENTRAL KARACHI
(ADP NO. 264 OF 2017-2018) @ GGPS APWA SECTOR 11/F, NEW KARACHI

I/We hereby tender for execution of the works of Government of Sindh (herein before / after) referred to as
Government of Sindh, specified in the underwritten memorandum within the time modified in each memorandum at:

Part-A-i: @ (Above / Below),
Part-A-ii: Rs.
Part-B-i: @ (Above / Below),
Part-B-ii: Rs.
Part-C-i: @ (Above / Below),
Part-C-ii: Rs.
Part-D-i: @ (Above / Below),
Part-D-ii: Rs.
Part-E-i: @ (Above / Below),

Part-E-ii: Rs.

The estimate carried out & according to all respect with the specification design / drawing & instruction, in writing
referred to rule-I here of the clause-12 of the annexed condition of the contract & agreement, that when material for the work are
provided by the Government such materials & rates to paid for then shall be as provided in Schedule-B here to:

GENERAL DESCRIPTION:

i. | Estimated Cost - | RS. 9.000 MILLION
ii. | Bid Security / Earnest Money 2% - | RS. 0.180 MILLION
iii. | Total Deduction 10% (S/D-2% & E/M-8%) | :- | RS. 0.900 MILLION
iv. | Income Tax (7.50%) - | RS. 0.675 MILLION
v. | Time allowed for completion of work :- | 18 Months

EXECUTIVE ENGINEER
EDUCATION WORKS DISTRICT CENTRAL
KARACHI
CONTRACTOR’S UNDERTAKING

I/We have offered that above rates after taking into consideration all the terms and conditions as per B-1, printed

tender & this memorandum and shall be base to fill-up & completed the B-1. tender form co, as to complete the agreement. In case
of failure, the Department will be at liable to take action against me/us.

Schedule-A: Nil

Schedule-B: Attached herewith

(SIGNATURE OF CONTRACTOR)



,( SCHEDULE - B
#NAME OF WORK:- UP-GRADATION OF PRIMARY SCHOOL TO ELEMENTRY SCHOOL KARACHI

CENTRAL (ADP 264 /2017 - 2018 ) @ GGPS Apwa 11-F New Karachi.

S.No Description. Quantity Rate Unit Amount
SCHEDULE WORK
I Excavation in foundation of building bridges and other structure i/c degabilling dressing
refilling, around structure with excavated earth waterig and ramming lead upto 5 ft in
ordinary soil (s.i.no:18-b/p-5).
6749.04  @Rs 3176.25 %0Cft 21,437.00
2 RANDOM RUBBLE MASONARY (UNCOURSED) DRY MASONARY. (S.I.1-a/31)
602.00  @Rs 1305150 % Cft 78,570.00
3 Cement concrete brick or stone ballast 1.5" to 2" gauge (b) Ratio 1:4:8. (S.I.No. 15/4-b)
2248.73 @Rs 9416.28 % Cft 211,747.00
4 R.C.C work including all labour and material except the cost of steel reinforcement and its
labour for bending and binding which will be paid separately. This rate also includes all
kinds of forms, moulds, lifting, shuttering, curing, rendering and finishing the exposed
surface (including screening and washing of shingle (a) R.C.C work in roof slab, beams,
columns, rafts, lintels and other structural members laid in situ or precast laid in position.
Complete in all respects (i) Ratio 1:2:4 90 Ibs. (S.I.No. 17/6-a-i)
588042 @Rs  337.00 PCft  1,981,700.00
5 Fabrication of Tor steel reinforcement for cement concrete including cutting, bending,
laying in position, making joints and fastening including cost of binding wire (also includes
removal of rust from bars. (S.I.No. 17/8-b)
31502  @Rs  5001.70 PCWt  1,575,647.00
6 Extra Labour for R.C.C in 2nd and subsequent storyes (S.I.No.6-d/P-17)
1059.61 @Rs 12.10 P.Cft 12,821.00
7  Extra Labour for lifting of Steel above first floor for every additional floor
(S.1.No.29/P-19)
56.76 (@Rs 151.25 P.Cwt 8,586.00
8 ERRECTION & REMOVAL OF VERTICAL CENTERING FOR R.C.C PLAIN OR
CEMENT CONCRETE WORK OF PARTAL WOOD (2ND CLASS) (S.1.18-B/P-21).
823.00 @Rs 312741 % Sft 25,739.00
9 CEMENT CONCERETE PLAIN IN/C PLACING COMPACTING FINISHING CURING
COMPLETE & SCREENING & WASHING OF STONE AGGREGATE WITHOUT"
SHUTTERING RATIO 1:3:6 (S..NO.5-H P-18).
277.00 @Rs 12595.00 % Cft 34,888.00
10 BAILING OR PUMPING OUT SUB SOIL SECTOR DURING EXCAVATION
CONCURING COST IN SITU CONCRETE MASONERY WORK IN FOUNDATION.
(S.1
337452  @Rs  543.00 % Cft 18,324.00




12

16

20

21

FULL HIRE CHARGE OF THE PUMPING SET PER SET INCLUSION OF WAGES OF

DRIVER AND ASSISTANCE FUEL OR ELECTRIC ENERGY PLATE FORM REQUIRED

PUMPING ETC AT LOWER DEPTH SUCTION DELIVERY PIPES FOR PUMPING OQUT

WATER FOUND AT VARIOUS DEPTH FROM TRENCHES I/C THE COST OF

ERRECTION AND DISMANTLING AFTER COMPLETION OF THE JOB (IV) HIRE IIF
CHARGES OF PUMPING SET OF UPTO 10 H.P(BUT NOT LESS THAN 5 H.P)

PUMPING OUTER FROM 10 FT DEEP TRENCHES. (S.|

7

(@Rs

Filling watering and ramming new earth from out side lead upto one chain and lift upto

5 feet (S.1.4/22)

Providing and Laying 1:3:6 cement concrete Block Masonary set in 1:6 cement sand
mortor in Plinth and Foundation including racking out joints. (S.1.No.22/P-19)

4384.00

54.00

@Rs

@Rs

1500.00

3630.00

14268.53

P/1'1:3:6 c.c solid block masonry wall 6" below in thickness set in 1:6 c.m in G.F super

structure I/c raking out joints & curing etc, complete. (S.I.No: 19/24)

Extra Labour For solid Block Masonry in First Floor. (S.I.No:30/P-19)

P/F G.Il. FRAMES / CHOWKATS OF SIZE 7"X2" OR 4-1/2"X3" FOR DOORS USING 20 GAUGE G.|.
SHEET IN/C WELDED HINGES & FIXING AT SITE WITH NECESSARY HOLD FASTS, FILLING
WITH CEMENT SAND SLURRY OF RATIO 1:6 & REPAIRING THE JAMBS. THE COST ALSO IN/C
ALL CARRIAGE TOOLS AND PLANTS IN MAKING AND FIXING. (S.1.29/P-93)

P/F G.I frames / Chowkats of size 7"x2" or 4-1/2" x 3" for Windows using 20 gauge G.I.
sheet i/c welded hinges and fixing at site with necessary hold fasts filling with cement sand
slurry of ratio 1:6 and repairing the jambs. The cost also I/c all carriage tools and plants

used making and fixing.(S.1.No: 28/C17)

FIRST CLASS"DEODAR WOOD WROUGHT JOINERY IN DOORS AND WINDOWSTC FIXED IN
POSITION INCLUDING CHOWKHATS HOLD FAST HINGES IRON TOWER BOLT CHOKTS
CLEATS HANDLES CORDS WITH HOOKS ETC DEODAR PANELLED OR PANELLED AND

GIAZED OR FULLY GI AZFD (ONI'Y SHUTTFRS) (S | 58/7-h)

P/F in position doors windows and ventilator of Ist Class deodar wood frame and 1-1/2" thick teak
wood ply shutter of 2nd class deodar wood skilton solid stile and rails core of partal wood and teak ply
wood 3 Ply on both sides in/c hold fasts hinges iron tower bolts handle cleats with cord etc complerte

(Only Shutters) (P.No.65/57)

213431

681.69

193.50

496.00

674.00

238.00

(@Rs

@Rs

@Rs

@Rs

@Rs

@Rs

P/F Aluminum Sheet on doors pasted with glue as per requirement (S.1.66/61)

P/F WITH SUNKUN IRON SCREWS WOODEN ARCHITRAVE APPROVED DESIGN
ISHAPEMHAVING WIDTH NOT LESS THAN 2-1/2 INCHES AS DIRECTED BY ENGINEER

INCHARGE (5.1.NO.66/60).

40.50

526.50

@Rs

@Rs

15771.01

328.97

228.90

240.50

902.91

811.73

63.77

49.97

P.Day

%0 Cft

% Cft

Y%Cft

%St

P.Rft

P.Rft

P .St

P .sft

P.sft

P.Rft

10,500.00

15,914.00

7,705.00

336,603.00

2,243.00

44,292.00

119,288.00

608,561.00

193,192.00

2,583.00

26,309.00
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W
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Providing and fixing iron steel grill using solid square bars of size 1/2"x1/2" placed at 4"
including and frame of flate iron patti of 3/4" x 3/4" inclusing circle shape at 1-0 part
equlvalent fitted with screw and pins i/c 3 coat with first coat of red oxide paint
etc.(S.1.94/30)

55500 @Rs 194.16

S/F in position iron/steel grill door with angle iron frame of 1-1/2"x1-1/2"x1/4" and flat
iron of 3/4"x1/4"with approved design and locking arrangment embeded in masonery as
per instruction of Engineer/Incharge (S.1.94/31)

28.00 @Rs  231.60

P/F collapsible gate with channel framing of section 3/4"x5/16" at 4" in/c revitted with
3/4"x1/8" flat iron patti placed diagonally & provided with top & bottom t-section
1"x1"x1/8" alongwith rollers also in/c locking arrangement & fixing in floor / ceil.
(S.1.94/32)

126.00 @Rs  387.04

M/F grating in opening in/c fixing at site with flat iron 2"x3/8" and 3/4" square bar @ 4"centre to
centre(S.1.92/25)

69.00 @Rs  293.15
Hard wood railing of any shape and design in/c bend and corner fixed in position in/c
polishing as directed (S.1.62/30-a)

35.00 @Rs  375.75

CEMENT PLASTER 1:4 UPTO 20 HEIGHT (C) 3/4" THICK. (S.I.NO.11-c/P-52)

14185.75 @Rs  3015.76

VERTICAL DAMP PROOF COURSE OF 3/4" THICK CEMENT PLASTER 1:2 WITH
BITUMEN AT ( 20 Lbs PER % Sft ).(S.1.107/70)

1980  @Rs 2760.99

Notice board made with cement. (S.I.No.1/C-17)

240.00 @Rs 58.11
Providing and laying topping cement concrete 1:2:4 including surface finishing and
dividing into panels 3" thick. (S.I.No. 42/16-d)

4708.00 @Rs 4411.82
Providing and laying topping cement concrete 1:2:4 including surface finishing and dividing into panels

2" thick. (S.1.No. 42/16-c)
124200 @Rs  3275.50

DAMP PROOF COURSE WITH ( CEMENT SAND AND SHINGLE CONCRETE 1:2:4
) INCLUDING 2 COATS OF ASPHALTIC MIXTURE 3" THICK.S.119/28-c)
6750  @Rs 4982.18

EXTRA LABOUR FOR ( 2" thick tooping)(S.1.42/16)
124200 (@Rs 22688

Two coats of bitumen laid hot using 34 Ibs for % Sft over roof and blinded with sand @ 1
Cft per % Sft. (S.I.No. 13/C-7)
1242.00  @Rs 1887.40

P.Sft

P.sft

P.sft

P.sft

PRft

%St

% Sft

P.Sft

%Sft

%St

% Sft

% St

% Sft

107,759.00

6,485.00

48,767.00

20,227.00

13,151.00

427,808.00

5,467.00

13,946.00

207,708.00

40,682.00

3,363.00

2,818.00

23,442.00



EXTRA LABOUR OF ABOVE STORY ( BITUMEN) (S.1.33/13)
124200 @Rs  113.24 % St 1.406.00

3% REINFORCEMENT CEMENT CONCRETE SPOUT (S.I.NO.13 P-21).
16.00 @Rs 261.25 Each 4,180.00

37 Providing gray cement skirting or dado 3/8" thick in/c rounding of corners and stairting of
top EDGE and finishing to smooth surface after plastering (S.1.36-a/P-44)
544.00 @Rs 2406.94 % St 13,094.00

)
&}

Laying floors of approved coloured glazed tiles 1/4" thick laid in white cement and pigment on a bed
of 3/4" thick cement mortor 1:2.(S.1.No:25/P-43)

[ 4

137.50 @Rs 27747.06 % Sft 38,152.00

GLAZED TILES DADO 1/4" THICK LAID IN PIGMENT OVER 1:2 CEMENT SAND MORTAR 3/4"
THICK IN/C FINISHING (S.1.38/P-45)

[¥%)
w

380.00 @Rs 28299.30 % St 107,537.00

40 White washing 3 coats. (S.1.No. 26(c)/P-54)

3046.50 @Rs  829.95 % Sft 25,284.00
41 Primary coat of chalk under distemper. (S.I.No. 23/C-9)

14185.75 @Rs 44275 % St 62,807.00
42 White washing 3 coats. (S.I.No. 26(c)/P-54)

14185.75 @Rs 1079.65 % St 153,156.00

43 PAINTING NEW SURFACE, PREPARING SURFACE AND PAINTING DOORS AND
WINDOWS ANY TYPE IN/C EDGES, THREE COATS (S.I.NO:70/5-c).

1824.00 @Rs 2116.41 %St 38,603.00

“  Painting new surface and painting gurd bars, gates of iron bars, gratings, railings

(in/c standard braces, etc ) ( S.I No.4-d/P70).
223.00 @Rs 164527 %St 3,669.00

45 P/L SINGLE PER LAYER OF POLYTHENE SHEET .13 MM THICK FOR WATER
PROOFING AS PER SPECIFICATION AND INSTRUCTIONS OF ENGINEER

INCHARGE (S.I.NO. 38 P-44)
271.35 @Rs 10.70 P.Sft 2,903.00

46 BITUMEN COATING TO PLASTERED OR CC SURFACE. (S.1. 9/77)
27135  @Rrs  778.09 % Sft 2,111.00

47 Providing anti-termite treatment by spraying / sprinkling / spreading neptachlor 0.50% emulsion as an
overall pre-construction treatment in slab type construction under the slab attached perches or
entrances, etc complete as per direction. (S.1.92/p-109)

2397.00 @Rs 9.74 P.Sft 23,347.00

Total 6,734,521.00

s
% Above | Below ’

>

CUTIVE ENGINEER
EDUCATION WORKS DISTRICT Ct NTRAL
Contractor i ke |



SCHEDULE - B

ME OF WORK:- UP-GRADATION OF PRIMARY SCHOOL TO ELEMENTRY SCHOOL KARACHI

CENTRAL (ADP 264 /2017 - 2018 ) @ GGPS Apwa 11-F New Karachi.
S No Description. Quantity Rate Unit Amount

NON SCHEDULE WORK
1 Add Lead Upto 10 Miles.
4384.00 @Rs  1065.00 % Cft 46,690.00
2 Difference of using S.R.Cement instead of ordinary porland cement
670.17 @Rs 40.00 P.Bag 26,807.00
Total W
Contractor @1
RO
EXECUTIVE ENGINEF

= - . ry “Lnl'_i ‘,t":iHAL

 QUCATION WORKS DISTRICT ¢
B GOVT.OF SINDH, KARACH!



SCHEDULE "B"

NAME OF WORK:- UP-GRADATION OF PRIMARY SCHOOL TO ELEMENTRY SCHOOL KARACHI CENTRAL
(ADP 264 /2017 - 2018 ) (@ GGPS Apwa 11-F New Karachi. (COMPOUND WALL )
l S.Nol Description. ] Qty I I Rate I Unit I Amount I

SCHEDULE ITEMS
1 Dismantling cement concrete solid block masonery 1:3:6.(S.1.10/14)
600.00 @Rs 1134.38 %Ctt 6,806.00

(35

Excavation in foundation of building bridges and other structure i/c degabilling
dressing refilling, around structure with excavated earth waterig and ramming
lead upto 5 ft in ordinary soil (s.i.no:18-b/p-53).

1072.00 @Rs 3176.25 %0CTt 3,405.00

3 Cement concrete brick or stone ballast 1.5" to 2" gauge (b) Ratio 1:4:8. (S.I.No. 15/4-b)
200.50 @Rs 9416.28 % Cft 18,880.00

—
4 R.C.C work including all labour and material except the cost of steel
reinforcement and its labour for bending and binding which will be paid
separately. This rate also includes all kinds of forms, moulds, lifting, shuttering,
curing, rendering and finishing the exposed surface (including screening and
washing of shingle (a) R.C.C work in roof slab, beams, columns, rafts, lintels and
other structural members laid in situ or precast laid in position. Complete in all
respects (i) Ratio 1:2:4 90 Ibs. (S.I.No. 17/6-a-i)
491.25 @Rs  337.00 P Cft 165,551.00
5  Fabrication of Tor steel reinforcement for cement concrete including cutting,
bending. laying in position. making joints and fastening including cost of binding
wire (also includes removal of rust from bars. (S.I.No. 17/8-b)
26.32 @Rs 5001.70 P.Cwt 131,630.00

6 ERRECTION & REMOVAL OF VERTICAL CENTERING FOR R.C.C PLAIN OR
CEMENT CONCRETE WORK OF PARTAL WOOD (2ND CLASS) (S.1.18-B/P-21)..
1113.14 @Rs 3588.48 % Sft 39,945.00

7 CEMENT CONCERETE PLAIN IN/C PLACING COMPACTING FINISHING CURING
COMPLETE & SCREENING & WASHING OF STONE AGGREGATE WITHOUT

SHUTTERING RATIO 1:3:6 (S.I.NO.5H/18 45)
337.59 @Rs  12595.00 % Cft 45,034.00

8 P/ 1:3:6 c.c solid block masonry wall 6" below in thickness set in 1:6 ¢.m in G.F super
structure I/c raking out joints & curing etc, complete. (S.1.No: 19/24)
653.10 @Rs 15771.01 YCft 103,000.00

9 Cement plaster 1:4 upto 20 height (¢) 3/4" thick. (S..No.11(c)/P-52)

3811.8 @Rs 3015.76 %St 114,955.00
10 Primary coat of chalk under distemper. (S.[.No. 23/C-9)

3811.80 @Rs 442.75 % Sft 16,877.00
11 Distempering (c) 3 coats. (S.I.No. 24(c)/C-9) "

3811.80 @Rs 107965 % Sft 41,154.00

Total 687,237.00
% Above / Below "

Kéﬁﬁ
exc€UTIVE ehs

-NGINEER
Contractor EDUCATION WORKS DISTRIC CENTRAL

GOVI 1. KARACHI




SCHEDULE "B"

NAME OF WORK:- UP-GRADATION OF PRIMARY SCHOOL TO ELEMENTRY SCHOOL KARACHI CENTRAL
(ADP 264 /2017 - 2018 ) @ GGPS Apwa 11-F New Karachi. (COMPOUND WALL )

S.No Description. Qty Rate Unit Amount

NON SCHEDULE ITEMS

I Removing old debries rubbish construction remenants all kind and size beyond munciple limit
and clearance of space in/c loading unloading etc complete as directed by Engineer Incharge
(10 miles) carriage of material.
600.00 @Rs 902.20 YCfi 5,413.00

2 Difference of Sulphate Resistant Cement.
129.43 @Rs 40.00 P.Sft 5,177.00

Total 10,590.00

Contractor

AVT A TR
SR BV iU KARALHI
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SCHEDULE - B

NAME OF WORK:- UP-GRADATION OF PRIMARY SCHOOL TO ELEMENTRY SCHOOL KARACHI

CENTRAL (ADP 264 /2017 - 2018 ) @ GGPS Apwa 11-F New Karachi.

Water Supply & Sanitary Installation
PART 'B'
Providing & fixing squating type white Glazed Earthenware W. C. Pan with front flush
inlet & complete with including the cost of flushing cistern with internal fitting and flush
pipe with bend and making requisite number of holes in walls, plinth and floor for pipe
connections and making good in C.C 1:2:4.(Foreign Equivalant) W.C pan 23" & low
level earthen wear flush tank 3 gallons.(S.1.1/1)
4 5044.60

Providing & fixing European type white Glazed Earthenware W. C. Pan with in/c the
cost of flushing cistern with internal fitting and flush pipe with bend and making
requisite number of holes in walls, plinth and floor for pipe connections and making
good in C.C 1:2:4 with 4" dia earthenwear trao & plastic thumble. (S.I. 2/4)

1 5339.40
Provinding and fixing 22"x16" lavatory basin white glazed earthen ware complete with
& l/c the cost of W.I. or C.I. Cantilover bracktes 6" inches built into walls, painted
white in two coats after a primary coults of red lead paint a pair of 1/2" dia chromo
plated piller taps 1-1/2" rubber plug and chromo brass waste of approved patterns, 1-
1/4" dia malloable iro or brass unions and making requisite number of holes inwalls,
plinth and floor for pipe connection and making good in cement concrete 1:2:4
(Foreign or Equivalant) (S.1.No: 4/12)

2 4694.80
P/F 24"x18x8"white glazed fire-clay sink complete with & I/c the cost of C.l or W |
brackets 6 inches built into walls 1-1/2" rubber plug and chrome plated brass chain 1-
1/2" c.p brass washer 1-1/2"dia malleable iron or c.p brass trap with malleable iron of
brass union and making requisite number of holes in walls plinth and floor for pipe
connection and making good in c.c 1:2:4(Foreign of Equivalent)(S.1.5/18)

0 4722.30

P/F steel sinks stainless local make complete with cast iron wrught iron brackets 6
inches built in wall, 1-1/2" C.P rubber plug chrome plated brass chain, 1-1/2" C.P
brass waste, with 1-1/2" PVC waste pipe & making requisite No. of Hole in wall &
plinth & floor for pipe connection & making good in cement concrete 1:2:4 ) Steel
A" v IR laral make (Standard Pattern V(S T No 10.0" P.A)

0 5712.30
Providing and fixing in position nyloon connections complete with 1/2" dia brass stop
cock with pair of brass nuts and lining to nyloon connection (S.1.N0:6/23)

cink ctainleeq cized

. ¥ 447 15
Supplying and fixing in position brass bib cocks. 1/2" dia Standard patterns(S.1.16/1-1-
b)

3 337.92
Providibng R. C. C. Pipe with collars class "B" and digging the tranches to required
depth and fixing in position including cutting., fitting and jointuing with maxphalt
composition and cement mortar 1:1 and testing with water pressure to a head of 4 ft
above the top of the highest pipe and refiling with the excavated stuff (c) 6"dia.
(S.1.No. 24/2-c)

6" dia 50.00 199.25

9" dia (S.1.24/2-d) 150.00 250.60
Construction of main hole or inspection chamber for there or required dia circular
sewer and 3'x6' depth walls Bin cement plaster 1/2" thick in site of walls and 1" thick
over bending and channel and I/c RCC main hole cover with angle iron frame
2"x2"x3/8" dully welded bed with fabrication steel bars to be adjusted with 11/2 x 11/2
xc3/8 angle iron frme duly combed in plain cement concrete 1:2:4 over the wall of
main hole fixing 1" dia M.S steps 6" wide projecting frams if the depth is less than the
rquired the rate will be reduced at the rate of 108/85 per ft.(S.1.46/1)

4 14748.00
SIF fibre glass tank of approved quality and design and wall thickness as specified
infc cost of nuts ‘bolts & fixing in plateform of C.C 1:3:6 and making connection for
inlet & outlet & over flow pipes etc complete 350 Gallons.(S.1.21/3-b)

1 30773.42

Each

Each

Each

Each

Each

Each

P.Rft
P.Rft

Each

Each

20,178.00

5,339.00

9,390.00

0.00

0.00

3,130.00

1,014.00

9,963.00
37,590.00

58,992.00

30,773.00



S/F fibre glass tank of approved quality and design and wall thickness as specified
in/c cost of nuts bolts & fixing in plateform of C.C 1:3:6 and making connection for
inlet & outlet & over flow pipes etc complete 1000 Gallons.(S.1.21/3-d)

0 58962.94 Each 0.00
12 Providing and fixing 24"x18" beveled edge minor of belgium glass complete with 1/8"
thick hard board and C.P screws fixed to wooden plate Superior Quality.(S.1.No: 3b/P-
7/3-d)
1 1711.60 Each 1,712.00
13 Add. Extra labour for P/F of e/ware padestal white or coloured glazed foreign or
equivalent.(S.1.3/9)
2 938.47 Each 1,877.00
14 PIF 6"x2" or 6'x3" C.I floor trap of the approved self cleaning design with a C.I
screwed down grating with or witnhout a vent pipe arm complete with & i/c making
requisite No. of holes in walls, plinth & floor for pipe connection & making good in c.c
1:2:4.(S.1.6/20)
3 2042.43 Each 6,127.00
15 Providing and laying full way gun metal valves with wheals threaded or flanged or
match with rubber washing standard patterns (S.1.17/4-a)

a 1/2" dia 0 134.42 Each 0.00
b 3/4"dia(S.1.17/4-b) 0 197.12 Each 0.00
¢ 1" dia(S.1.17/4-c) 0 260.92 Each 0.00

16 S/F Swan type pillar cock of superior quality single C.P head 1/2" dia
(S.1.19/16-a).
2 795.30 Each 1,591.00
17 PIF 6"x4" c.c gully trap with 4" outlet complete with 4" thick 1:2:4 c.c for bend & 1/2"
thick cement plster (1:3) to the karb, C.I grating 6"x6" C.| cover & frame 12"x12"
(INSIDE) etc, complete c.c gully trap 6"x6"x4" with C.| cover & frame.(S.1.24/1)

1 1193.17 Each 1,193.00
18  Providing chambers 15"x9" (inside dimensions) x24" deep for stop cocks & valves
etc. with 6" thick C.C 1:3:6 cast in situ walls 6" thick c.c 1:4:8 in foundation 1/2" thick
cement plaster 1:3 to all inside walls surface & top 1" thick c.c 1:2:4 flooring complete
with hinged iron cover & frame 9"x6" (INSIDE) clear opening (Wt. 1/2 Qr.) etc, fixed in
c.c 1:2:4 i/c cutting excavation, back filling & disposal of earth etc complete.(S.1.20/4)

3 4905.67 Each 14,717.00
19 S/Fixing C.P Muslim Shower with Crystal head etc complete

(S..No.19-B P-19)
' 1 3432.00 Each 3,432.00

20 S/Fixing Jet Shower with rod of superior quality single C.P head 1/2"
dia (S..No.15 P-19)

0 1142.24 Fach 0.00

21 S/Fixing in long bib cocks of crystal head with 1/2"dia (S.I.No.19/ 13-
- 3 1284 74 Each 4.152.72

22 S/F soap tray earthenware C.P screw etc complete (S.I.NO.5 P-8)

1 497.20 Each 497.20
23 Providing & Fixing handle valves (China) (S.I.NO.5 P-17).
a 172" dia 1 200.42 Each 200.42
b 3/4" dia 1 271.92 Each 271.92
¢ 1"dia 2 365.42 Each 730.84
24 P/F chrome plated brass towel rail complete with brackets fixing on wooden cleats

with 1" long C.P brass screw 3/4" round or square (Super Quality) (S.1.No.1 (iiib) P-
7Y Towel rail 24" lone L ~
1 972.95 Fach 972.95

Total:- 213,844.05
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NON SCHEDULE ITIMES

PIF U PVC pipe Pak Arab or equalent shedule 40 on surface or concealed
masonery/cement concrete or R.c.c upto required height jointing by using solovent
AGM or equalent and making good with ¢.c infc curring finishing etc complete This
rate also in/c all kinds of labour material cartage etc as approved by
Engineer/Incharge

1/2" dia 75.00 45.00
3/4"dia 40.00 59.00
1" dia 100.00 92.00

Providing & Fixing uPVC Pipe 4" (PAK ARAB or equivalent) Schedule 40 on
surface and digging the trenches to required depth not less then 12" and fixing in
position in/c cutting fitting and jointing using approved solvent (AGM or equivalent) etc
complete. This rate also in/c all kind of labour, material, cartage etc as per approved
by Engineer Incharge.
40.00 290.00

P/F Elbow 90 degree Pak Arab or equalent 1/2"dia of approved quality and design of
various size fixed to U PVC pipe using approved athensive compound of required
hight etc complete This rate also in/c all kind of labour material cartage etc complete
as approved by Engineer/Incharge

1/2"dia 28 55.00
3/4"dia 10 76.00
1" dia 15 140.00

P/F Socket Pak Arab or equalent of approved quality and design of various size fixed
to U PVC pipe using approved athensive compound of required hight etc complete
This rate also in/c all kind of labour material cartage etc complete as approved by
Engineer/Incharge

1/2" dia 10 38.00
3/4" dia 10 46.00
1" dia 5 55.00

P/F Union Pak Arab or equalent of approved quality and design of various size fixed
to U PVC pipe using approved athensive compound of required hight etc complete
This rate also in/c all kind of labour material cartage etc complete as approved by
Engineer/Incharge

1/2" dia ; 2 350.00
3/4" dia 3 381.00
1" dia 3 471.00

P/F Tee Pak Arab or equalent of approved quality and design of various size fixed to
U PVC pipe using approved athensive compound of required hight etc complete This
rate also infc all kind of labour material cartage etc complete as approved by
Engineer/Incharge

1/2" dia 15 109.00
3/4"dia 10 136.00
1" dia 5 160.00

P/F Tee Pak Arab or equalent 4"dia of approved quality and design of various size
fixed to U PVC pipe using approved adhensive compound upto required height etc
complete This rate also in/c all kind of labour material cartage etc complete as
approved b y Engineer/incharge

6 578.00
P/F elbow 90 degree Pak Arab or equalent 4"dia of approved quality and design of
various size fixed to U PVC pipe using approved adhensive compound upto required
height etc complete This rate also in/c all kind of labour material cartage etc complete

as approved b y Engineer/Incharge
s 416.00

P.Rft

P.Rft

P.Rft

P.Rft

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

Each

3,375.00
2,360.00

9,200.00

11,600.00

1,540.00

760.00

2,100.00

380.00
460.00

275.00

700.00
1,143.00

1,413.00

1,635.00
1,360.00

800.00

3,468.00

2,912.00



P/F U PVC Plastic Clip Pak Arab or equalent 4"dia of approved quality and design of
various size fixed to U PVC pipe using approved adhensive compound upto required
height etc complete This rate also in/c all kind of labour material cartage etc complete
as approved b y Engineer/Incharge

16 150.00 Each 2,400.00
P/F U PVC Plastic Cowel Pak Arab or equalent 4"dia of approved quality and design
of various size fixed to U PVC pipe using approved adhensive compound upto
required height etc complete This rate also in/c all kind of labour material cartage etc
complete as approved b y Engineer/Incharge
4 303.00 Each 1,212.00
Providing & Fixing uPVC Reducer Bush (PAK ARAB or equavelent) make
of approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer
Incharge.

1/2"x3/4" dia 1 89.00 Each 89.00

Providing & Fixing uPVC Plastic Clip (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer
Incharge

172" dia 25 66.00 Each 1,650.00
3/4" dia 20 42.00 Each 840.00
1" dia 15 74.00 Each 1,110.00

Total:- 52,782.00
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