
SUKKUR MUNICIPAL CORPORATION 

Estimated Cost: (M) Penalty Per Day:

Time Limit Earnest Money:

Name of Work: CONSTRUCTION OF DRAIN COVER WITH RCC PRECAST SLABS

AT NEWPIND, NEW GOTH, ALLAHABAD COLONY

BASHIRABAD, MILITARY ROAD, SHAMSABAD AND ETC IN

JURISDICTION OF SMC 

S. 

No. 
Item / Description Qty Rate Unit Amount 

SUKKUR MUNICIPAL CORPORATION 

SCHEDULE OF QUANTITIES 

WORK NO. 7

1.00 0.05 of Estimated Cost

6 Months 50000.00 or 5%

2
Dismantling and removing road metalling

(CSI No. 51. Page No. 12)
75.00 605.00 P% Cft 454.00                        

1

Excavation in Foundation of Building Bridges

and other Structures including Dagbelling,

Dressing, Refillings around Structure with

Excavated Earth Watering and Ramming lead

upto 5  ft (CSI No. 18, P-No. 04)

600.0 3176.25 P%oCft 1,906.00                     



S. 

No. 
Item / Description Qty Rate Unit Amount 

4

Excavation for pipe line in trenches, and pits

in soft rock by hammering and chieslling

where blasting is not practicable or

prohibited i/c trimming and dressing sides to

true alignment and shape levelling of beds of

trenches to correct level and grade, cutting

joint holes and disposal of surplus earth

within a one chain as directed by Engineer

Incharge . Providing fence guards, lights,

flags and temporary crossings for non-

vehicular traffic where ever required lift upto

5 ft. (1.52m) and lead upto one chain

(30.5m). (PHSI No # 8, P-62) 

200.00 3600.00 P%oCft 720.00                        

3

Excavation for pipe line in trenches, and pits

in sandy or disintegrated rock by hammering

and chieslling where blasting is not

practicable or prohibited i/c trimming and

dressing sides to true alignment and shape

levelling of beds of trenches to correct level

and grade, cutting joint holes and disposal of

surplus earth within a one chain as directed

by Engineer Incharge . Providing fence

guards, lights, flags and temporary crossings

for non-vehicular traffic where ever required

lift upto 5 ft. (1.52m) and lead upto one

chain (30.5m). (PHSI No # 8, P-62) 

200.00 10770.00 P%oCft 2,154.00                     



S. 

No. 
Item / Description Qty Rate Unit Amount 

6
Dismantling cement concrete plain (Ratio

1:2:4). (CSI No # 19 (c) P-10)
250.00 3327.50 P%Cft 8,319.00                     

5

Excavation for pipe line in trenches, and pits

in soft rock by hammering and chieslling

where blasting is not practicable or

prohibited i/c trimming and dressing sides to

true alignment and shape levelling of beds of

trenches to correct level and grade, cutting

joint holes and disposal of surplus earth

within a one chain as directed by Engineer

Incharge . Providing fence guards, lights,

flags and temporary crossings for non-

vehicular traffic where ever required lift upto

5 ft. (1.52m) and lead upto one chain

(30.5m). (PHSI No # 5, P-61) 

200.00 4650.00 P%oCft 930.00                        

8

Refilling the excavated stuff in trenches 6"

thick layer i/c watering ramming to full

compaction etc complete (PHSI No. 24 Page

no. 76)

600.00 2760.00 P%oCft 1,656.00                     

7

Providing Laying RCC Pipes of ASTM C-76-62

T/C 76-70 of Class II Wall B and Fixing in

trench I /c cutting fitting and jointing with

rubber i/c testing with water to specified

pressure (PHSI No.1 Page No. 16) 300mm

(12" dia)

40.00 412.00 P.Rft 16,480.00                   

9

Cement Concrete Plain including Placing,

Compacting, Finishing and Curing etc

complete (including, Screening and Wahsing

at Stone Aggregate without Shuttering. (CSI

No. 5, P-No. 16) 

99.00 11288.75 P% Cft 11,176.00                   



S. 

No. 
Item / Description Qty Rate Unit Amount 

10

Erection and removal of centering for R.C.C

or plain cement concrete works of Deodar

wood (2nd-Class) (CSI 19 (ii) P-No. 18).

600.00 3127.41 P% Sft 18,764.00                   

12

Cleaning of Collecting tank/sump below

ground level i/c dewatring of sullagewater &

disposal of garbage solid waste etc out side

the tank etc complete (PHSI No. 1 Page No.

58)

1125.00 11900.00 P%o Cft 13,388.00                   

11

Cement concrete plain including placing

compacting finishing and curing complete

(i/c screening and washing at stone

aggregate without shuttering Ratio 1:2:4 (CSI

No. 5 Page No. 16)

388.00 14429.25 P% Cft 55,913.00                   

14
Supplying and Filling sand under floor &

plugging in wall 
1000.00 1141.25 P% Cft 11,413.00                   

13 Extra 3 miles lead 1125.00 579.41 P% Cft 6,518.00                     

16

Precast reinforced cement concrete in

columns beams intels stair cases shelves etc

(CSI No. 6 (B) Page No. 16)

1905.50 309.78 P.Cft 590,286.00                

15 Extra 3 miles lead 1000.00 579.41 P% Cft 5,794.00                     

18 Cement Plaster 1:4 upto 12' height 1/2" thick 350.00 2283.93 P% Sft 7,994.00                     

17
Pacca Brick Work in foundation and plinth in

Cement sand mortar ratio 1:3
150.00 12989.00 P% Cft 19,484.00                   



S. 

No. 
Item / Description Qty Rate Unit Amount 

I / We hereby quoted Rates @ % above / below the S/R

(+) Open Rate Rs. for complete work / job

The total amount is Rs. Rupees:

(In figure) (In Words)

Contractor's Signature 

18
Removal of Debries from site of work upto 3

miles 
750.00 579.41 P%Cft 4,346.00                     

19

Fabrication of mild steel reinforcement for

cement concrete including cutting, bending,

laying in position making joints and fatening

including cost of binding wire (also includes

removal of rust (b) using Tor bars(CSI No. 8

(b) Page No. 17)

24.11 5001.70 P.Cwt 120,577.00                

Name of Firm

Adress:

Total 870,792.00             

Executive Engineer

Sukkur  Municipal Corporation 


