
SUKKUR MUNICIPAL CORPORATION 

Estimated Cost: (M) Penalty Per Day:

Time Limit Earnest Money:

Name of Work:

I / We hereby quoted Rates @ % above / below the S/R
(+) Open Rate Rs. for complete work / job

The total amount is Rs. Rupees:

(In figure) (In Words)

Contractor's Signature 

SUKKUR MUNICIPAL CORPORATION 

SCHEDULE OF QUANTITIES 

WORK NO. 03

Item Rate 0.05 of Estimated Cost

06 Months 5%

Each 

SUPPLY OF FIRE FIGHTING VEHICLES MATERIAL FOR FIRE

BRIGADE STATION  SUKKUR MUNICIPAL CORPORATION 

S. 

No. 
Item / Description Qty Rate Unit Amount 

1

Supply of Hose Pipe 2.5" dia i/c Male Female

Brass Coupling having 100 Ft length of Made

by Germany / Italian or Equivalent from

source to Supply of site.

40

Note: Contractor should could complete rate including transportation etc 

Store Purchase Officer

Sukkur  Municipal Corporation 

4
Supply of Branch Pipe 2.5" dia with Brass

Nozle 1/2" dia as per approved quality 
2 Each 

2
Supply of Nozle made by Brass as per

approved size and quality (Localy Made) 
4 Each 

Adress:

3
Supply of Gas Mask as per approved quality

and design 
4 Each 

Name of Firm

Total -                            


