
SUKKUR MUNICIPAL CORPORATION 

Estimated Cost: (M) Penalty Per Day:

Time Limit Earnest Money:

Name of Work:

SUKKUR MUNICIPAL CORPORATION 

SCHEDULE OF QUANTITIES 

WORK NO. 11

4.61 0.05 of Estimated Cost

12 Months 0.460 (M) OR 5%

CONSTRUCTION OF RCC FOUNDATION FOR MOTOR PUMPS

FOR WATER SUPPLY AND DISPOSAL STATIONS AT SMC

S. 

No. 
Item / Description Qty Rate Unit Amount 

137,214.00                

Part-A Schedule Item 

1

Dismantling cement concrete reinforced

separating reinfor cement from concrete

cleaning and straightening the same.

2520 5445.00 P%Cft

52,899.00                   

3

Reinforced cement concrete work including

all labour and material except the cost of

steel reinforcement and its labour for

bending and binding which will be paid

separately. This rate also includes all kinds

of forms moulds: lifting shuttering curing

rendering and finishing the exposed surface

(including screening and washing of shingle).

R.C.C work in roof slab, beams columns

rafts, lintels and other structural member

laid in situ or precast laid in position

complete in all respects. Ratio 1:2:4 GSI# #6 i

P-16)

2520 337.00

2

Cement concrete plain including placing

compacting finishing and curing complete I/c

washing of aggregates without shuttering (i6

Ratio 1:3:6 (GSI 5 P-15)

420 12595.00 P%Cft

P.Cft 849,240.00                



S. 

No. 
Item / Description Qty Rate Unit Amount 

I / We hereby quoted Rates @ % above / below the S/R

(+) Open Rate Rs. for complete work / job

The total amount is Rs. Rupees:

(In figure) (In Words)

Contractor's Signature 

Adress:

Total

Executive Engineer

Sukkur  Municipal Corporation 

Name of Firm

4

Fabrication of Tor bars reinforcement for

cement concrete including cutting, bending,

lifting, laying in position, making joints and

fastenings including cost of binding wire

(Also includes removal of rust from bars).b)

Using Tor bars. (GSI# 8b, Page No16)

112.5 5001.70 P.Cwt

40 Each

562,691.00                

Total

Part-B Non Schedule Item 

2

Providing and fabrication and fixing of

coupling set including all accesseries etc

complete in all respects as per direction of

engineer incharge

40 Each

1,602,044.00          

1

Providing and fabrication of Heavy Iron

Grade for foundation for pumps and motors

including anchor bolts, nuts and fixinage etc.

complete in all respects as per direction of

engineer incharge


