
SUKKUR MUNICIPAL CORPORATION 

Estimated Cost: (M) Penalty Per Day:

Time Limit Earnest Money:

Name of Work:

I / We hereby quoted Rates @ % above / below the S/R

(+) Open Rate Rs. for complete work / job

The total amount is Rs. Rupees:

(In figure) (In Words)

Contractor's Signature 

SUKKUR MUNICIPAL CORPORATION 

SCHEDULE OF QUANTITIES 

WORK NO. 12

13.705 0.05 of Estimated Cost

12 Months 0.685250 (M) or 5%

SUPPLY OF FURNITURE FOR MEHRAN CULTURAL COMPLEX

AT SUKKUR 

S. 

No. 
Item / Description Qty Rate Unit Amount 

1 Supplying and Fixing Auditorium Hall Chair 715 Each 

2 Supplying and Fixing Rostrum 1 Each 

3 Supplying and Fixing Stage Table 5 Each 

4
Making and Fixing Wall Treatment PVC

Wooden Panneling 
1080 P.Sft

Adress:

Total

Executive Engineer

Sukkur  Municipal Corporation 

Name of Firm


