
SUKKUR MUNICIPAL CORPORATION 

Estimated Cost: (M) Penalty Per Day:

Time Limit Earnest Money:

Name of Work:

SUKKUR MUNICIPAL CORPORATION 

SCHEDULE OF QUANTITIES 

WORK NO. 07

0.180 + Open Rate 0.05 of Estimated Cost

12 Months 5%

REHABILITATION / IMPROVEMENT OF EXISTING CLOCK

TOWERS OF SUKKUR CITY 

S. 

No. 
Item / Description Qty Rate Unit Amount 

3,630.00                     

Part-A Schedule Item 

1
Scraping and brushing and removing of old

paint 
600 605.00 P%Sft

66,728.00                   

2
Scraping Ordinary Distember oil bound or

paint on walls 
8040 226.00 P%Sft 18,170.00                   

3 White Wash 8040 829.95 P%Sft

5,378.00                     

4 Distember three coats  (CSI No. 24 (c) P-54) 8040 1079.65 P%Sft 86,804.00                   

5 Oil Paint for grills carogated bars 600 896.39 P%Sft

Total 180,710.00             

Part-B Non Schedule Item 

1

Providing and Fixing Clocks for Towers of

different dias with fitting as per approved

design with 1 year warranty 

1. 3 Ft Dia

4 Each 

2. 4 Ft Dia 4 Each 



S. 

No. 
Item / Description Qty Rate Unit Amount 

I / We hereby quoted Rates @ % above / below the S/R

(+) Open Rate Rs. for complete work / job

The total amount is Rs. Rupees:

(In figure) (In Words)

Contractor's Signature 

3. 6 Ft Dia 4 Each 

Adress:

Total

Executive Engineer

Sukkur  Municipal Corporation 

Name of Firm


