SUKKUR MUNICIPAL CORPORATION

SCHEDULE OF QUANTITIES
WORK NO. 07

Estimated Cost: 0.180 + Open Rate (M) Penalty Per Day: 0.05 of Estimated Cost
Time Limit 12 Months Earnest Money: 5%
Name of Work:

REHABILITATION / IMPROVEMENT OF EXISTING CLOCK

TOWERS OF SUKKUR CITY
S. ... :
No Item / Description Qty Rate Unit Amount
Part-A Schedule Item
1 Scraping and brushing and removing of old 600 605.00 PoLSHt 3.630.00

paint

Scraping Ordinary Distember oil bound
p [Creping Lrdinary Listember ol bound on - onag | 226.00 | P%sft 18,170.00
paint on walls

3 [White Wash 8040 829.95 P%Sft 66,728.00
4 |[Distember three coats (CSI No. 24 (c) P-54) 8040 1079.65 P%Sft 86,804.00
5 |Oil Paint for grills carogated bars 600 896.39 P%Sft 5,378.00

Total 180,710.00

Part-B Non Schedule Item

Providing and Fixing Clocks for Towers of
different dias with fitting as per approved
design with 1 year warranty

1. 3 Ft Dia

4 Each

2.4 Ft Dia 4 Each




S. ... ;
No Item / Description Qty Rate Unit Amount
3. 6 Ft Dia 4 Each
Total P
O
\ "? Y
B
Executive Enbinger
SuglskkruhMunicipal Corporationn
| / We hereby quoted Rates @ % above / below the S/R
(+) Open Rate Rs. for complete work / job
The total amount is Rs. Rupees:
(In figure) (In Words)

Contractor's Signature

Name of Firm

Adress:




