
SUKKUR MUNICIPAL CORPORATION 

Estimated Cost: (M) Penalty Per Day:

Time Limit Earnest Money:

Name of Work:

I / We hereby quoted Rates @ % above / below the S/R

(+) Open Rate Rs. for complete work / job

The total amount is Rs. Rupees:

(In figure) (In Words)

Contractor's Signature 

SUKKUR MUNICIPAL CORPORATION 

SCHEDULE OF QUANTITIES 

WORK NO. 08

0.60 0.05 of Estimated Cost

12 Months 0.300 (M) OR 5%

DE-SILTING OF DRAINS AND DISPOSAL WELS OF SUKKUR

CITY

S. 

No. 
Item / Description Qty Rate Unit Amount 

Part-A Schedule Item 

315,279.00                

1

Cleaning of Underground Sewer by

mechanical or manual method taking out

waste solids etc and disposing off within one

chain etc. complete (without cartage)

88200 56.30 P.Cft 4,965,660.00             

2

Cleaning of collecting tank/sump below

ground level i/c dewatering of sullage water

& disposal of garbage solid waste etc out

side the tabk etc complete 

26494 11900.00 P%oCft

Total 5,945,488.00          

3 Removal of debries extra 3.0 miles lead 114694 579.41 P%Cft 664,549.00                

Adress:

Executive Engineer

Sukkur  Municipal Corporation 

Name of Firm


