
SUKKUR MUNICIPAL CORPORATION 

Estimated Cost: (M) Penalty Per Day:

Time Limit Earnest Money:

Name of Work:

I / We hereby quoted Rates @ % above / below the S/R

(+) Open Rate Rs. for complete work / job

The total amount is Rs. Rupees:

(In figure) (In Words)

Contractor's Signature 

SUKKUR MUNICIPAL CORPORATION 

SCHEDULE OF QUANTITIES 

WORK NO. 03

Item Rate 0.05 of Estimated Cost

12 Months 5%

FIXING OF INAUGURATION STONE / DISPLAY MONUMENTS

AT VARIOUS LOCATIONS OF SUKKUR MUNICIPAL

CORPORATION

S. 

No. 
Unit RateItem / Description 

Providing and Fixing Inauguration / Display Boards at Development 

Sites of Sukkur Municipal Corporation with Steel Metal Plates with 

Embosed letters and requirment over brick structure display tiles / 

halla tiles covered with Green Belt as approved design and drawing 

as per requirment and approved by Department with lighting 

Illumination  etc complete 
1

P.Job

P.Job

c) 4' x 8'

d) 3' x 6'

Adress:

Executive Engineer

Sukkur  Municipal Corporation 

Name of Firm

P.Job

P.Job

e) 2' x 4'

f) 2' x 3'

P.Job

P.Joba) 8' x 12'

b) 6' x 10'


