SCHEDULE OF QUANTITIES
WORK NO. 12

Estimated Cost: 13.705 (M) Penalty Per Day: 0.05 of Estimated Cost
Time Limit 12 Months Earnest Money: 0.685250 (M) or 5%
Name of Work:
SUPPLY OF FURNITURE FOR MEHRAN CULTURAL COMPLEX
AT SUKKUR
S. . .. .
No Item / Description Qty Rate Unit Amount
1 [Supplying and Fixing Auditorium Hall Chair 715 Each
2 |Supplying and Fixing Rostrum 1 Each
3 |Supplying and Fixing Stage Table 5 Each
4 Making and F|.xmg Wall Treatment PVC 1080 P Sft
Wooden Panneling
Total
>
Executive Engineer
SuSukkununicipak Corparationn
I / We hereby quoted Rates @ % above / below the S/R
(+) Open Rate Rs. for complete work / job
The total amount is Rs. Rupees:
(In figure) (In Words)

Contractor's Signature

Name of Firm

Adress:




