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SPPRA INWARD D

OFFICE OF THE, EXECUTIVE ENGINEER, NASIR DIVISION, HYDERABAD

No. TC/G-55/ &20  of2018

Phone No. 9200033 |
| Hyderabad Dated 22’ 6 2018
To,
The Director,
Sindh Public Procurement Regulator Authority,
(SPPRA) Karachi.

SUBJECT: SUBMISSION OF BIDDING DOCUMENTS.

Reference: This office NIT No. TC/G-55/516 dated 21.06.2018.

Enclosed please find herewith the bidding documents of Procurement of

Goods & Services Along Nasir Branch from RD 0 to 354 and its off taking channels,
rate quoted by Bidders for the year 2018-19 in Nasir Division Hyderabad is submitted

herewith for favour of kind information.

ineer
Nasir Division
Hyderabad

Copy forwarded with compliments to the Superintending Engineer

Rohri Canal Circle Hyderabad, for favour of kind information.

8

Executive Engineer
Nasir Division
Hyderabad

G

‘NO_:__..C.\&.ﬁ-S.\.J.----.--

CLATED D1




OFFICE OF THE EXECUTIVE ENGINEER NASIR DIVISION IIYDERABAD
Phone No. 9200033 . ' No. TC/G-55/ A of 2018
Hyderabad Dated . * 2018
INVITING BIDS FOR PROCUREMENT OF GOODS & SERVICES
_ Sealed bids as per SPPRA Rules 2010 (Amended 2013) are hereby invited from the
interested persons / suppliers / contractors/ firms for procurement of Goods & Services:

1

S# Description

1. | Procurement of Goods & Service along Nasir Branch from RD 0 to 354 and its off- taking
channels for Tando Allahyar Sub-Division, Tando Allahyar, Chang Sub-Division, Chambar,

Khairpur Sub-Division, New Dumbalo.

1. Interested bidders may obtain Bidding documents from the office of the Executive Engineer,
Nasir Division, Hyderabad after making payment of Rs. 3000/~ Tender Fee (Non-refundable) from the
date of publication of NIT in newspapers of hoisting on the SPPRA website or downloaded bidding
Documents form SPPRA’s Website, any working day during office hours to J2.: 7~ 2a/ 3y at 1:00p.m.
2. Bids must be delivered to the above office on or before q . 7«3 ¢$ at 12:00 Noon and
must be accompanied with a bid security of 2% in shape of Call Deposit issued by a Scheduled Bank
and opened on same date at 1:00 p.m.

3. Bids will be opened by the Procurement Committee in the presence of bidders’
representatives who will be present at the time of opening in the office of the Executive Engineer,

Nasir Division, Hyderabad. '

4. The bidders are requested to give their best and final prices as no negotiations will be made.

5. The bidders whose bids are found lowest will be bound to supply goods, services and hiring
of machinery as and when ordered at required site in the jurisdiction of Executive Engineer, Nasir
Division, Hyderabad, during whole financial year 2018-2019.

6. In case of the undersigned or any member of procurement committee is out of head quarter or
in case of public holiday, the bids shall be opened on next day.
7. If the bid process remaining un-respond in first attempt the Schedule of second attempt will
be as under:
nd « Date of Issue upto Date of Receipt Date of Opening
2™ Attempt -
-»2‘-7"2«15& 227 2,8 27 7‘2#3

8. Eligibility: N20S i @ 1200 P & fraopm

i) Registration with Pakistan Engineering Council, Islamabad in 1eIevant category if the.

bid amount exceed 0.4 Million.

ii) Registration with Income Tax Department, Sales Tax Department and Sindh Revenue

Board.

iii) Affidavit that firm has never been black listed.

iv) Any special JOb/WOI‘k executed by the firm/contractor of the same natyre.)

V) 03 Years experience in the related field. ;

Vi) Turn over of last 03 years of minimum 10.00 Million or abdveper '.{nnup"].
9. The competent authority reserves the right to accept or reject the bid aubjéet to/provision of
SPPRA Rules 2010. ‘

Executived mcer
Nasir Divisign
Hyderabad

Copy f.w.cs. to:

1. The Secretary to Govt of Sindh Irrigation & Power Department Karachi.

2. The Chief Engineer, Irrigation Sukkur Barrage Left Bank Region, Sukkur.

3. The Superintending Engineer, Rohri Canal Circle, Hyderabad.

4, The Director of Information (Advt:) Public Relation Department Block No: 96 Sindh Secretariat,
Karachi along with 6 spare copies for wide publicity through leading Newspapers i.¢ Sindhi, Urdu and
English.

SPPRA Karachi, along with soft copy of the NIT for publicity on the website.

The Executive Engineers (all) of Rohri Canal Circle, Hyderabad for wide publicity.

The Assistant Executive Engineers (all) of Nasir Division for wide publicity.

The Notice Board.

0~ o

Executive Engincer
Nasir Division
Hyderabad
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: PRICE SCHEDULE IN PAK RUPEES

NAME OF WORK ; PROCUREMENT OF GOODS & SERVICES ALONG NASIR BRANCH SYSTEM FROM RD 0 TO 354

ANDITS OFF TAKING CHANNELS, RATE QUOTED BY BIDDERS FOR THE YEAR 2018-19 IN NASIR DIVISION
HYDERABAD

© Name of Bidder Dr. No. Dated.

Quantity

S.No Name of Articles (Tentative)

Rate Unit Amount

)PROCUREMENT OF ABKALANI MATERIAL

1 [Supply Towas surgrass 10° x 5° 2000 P.Sft
2, Supply Manil'a Rope 17 dia pak made 25 P.Kg
3 |Supply Manila Rope 147 dia pak made i3 P.Kg
;1 Supply Peeswan Superior 25 P.Kg
5 [Supply Manjwan Superior ' 20 PKg
6 Supply Sutli Superior 20 P.Kg

' 7 |Supply Needle for sewing bags 6 P.Bozen

8  |Supply Vicks for lanterns P.Meters 25 P.Meter

.9 _ Supply Match Box various Brands 2 P.Groos
10 |Supply Torches 3 Cells superior quality 6 Each
11 -|Supply Torches 2 Cells superior quality 6 Each
12 |Supply Cells for Torches (Pak made) 12 P.Dozen
13 |Supply Spade with wooden Handle 25 Each
14. 1Supply Pces mate 6 x 47 1000 P.Sf
15 iﬁf}?ly Babbie wooden pegs 8 to 10 long 6”x8” 500 Gach
16 tSOuliglllyg};:l:b{e waras / Munas 10" to 12' long 12 250  Each
17 SLEpply Babble thonies 10" to 12".Jong 12" to 14" 250 Each

grith :

J 18 |Supply Lai Basket (M.S) 150 Each
19 |Supply Kerosene Qil. 50 P.Ltr
20 |Supply Lime un-slacked 100 P.Kg
21" |Supply Nylone Bags (Empty 100K.g) 15 Each
22 |Supply Nylone Bags (Empty 50K.g) 30 Each
23 |Supply Gunny Bags 2™ Bharti Large size 100 Each
24 |Supplying Lantern (M.S) Pak made 235 Each
25 Suppl)} Manghadari Panjers 4" to 6" girth 12’ to 18' 2000 Each

long




Name of Articles

Quantity
(Tentative)

Rate

Unit

Al‘nount

i) HIRING OF VEHICLES & MACHINERY FOR PATROLLING, DE-SILTING & EARTHWORK.

Supplying Datsun Pick-up on hire charges i/c

313 P.D
Driver and cleaner with P.O.L. P &

5 Suppi){:ng Diesel at site along Nasir Branch & its 5000 P Liter
off taking channels.

3 |Supplying dumper carriage { mile per Trip 350 P.Trip

4 |Chain Type hydraulic excavator with POL 3000 -P.Hour

5 }S)ug;ily Wheel type Hydraulic Excavator with 2500 P Hour

6 S.L‘Ipply Tractor with Front Blade and Back Blade 1000 P Hour
with POL

7 SL}ppIy Tractor with Trotley for shifting material 2000 P Hour
with P.O.L

- 8 [Supplying loader with P.O.L. 150 P.Hour

9 Supply [')ws&?l Machines for dewatering on hire 100 P Hour
charges i/c diesel efc,

10 Su.pply wat_er tanker i/c Tractor with POL with 75 P.Hour
driver on hire charges.

11 |Supply Dozer with Driver with POL. 100 P.Hour

iii) I‘ROC_UREMENT OF LABOUR AND RATION ( FOOD ITEMS TO BE SUPPPLIED FOR LABOUR).

] Supply Axes with wooden handles 25 Each

2 |Supply Red cloth / Khaki Cloth 15 .P.Meter

3 |Supply G.I.Bucket 12Nos. 24” gauge 25 Each
Supplying Generator set on hire charges with

4 |P.O.L i/c Operator along Nasir Branch and its off 10 P.Day
taking Channels

5 |Supplying labour 6370 P.Day

6 Providing Shalwar Qamiz i/c sewing charges ready 10 cach
made

7 |Supply Tube Light complete superior 10 Each

8 Supplying Iron plates for-modules 100 Per Kg
Supplying of Sand Soil at site for filling

" |depression, rate holes, ete: controlling over topping \

9 L D . 2000 Y%cft
treating leaks etc: along & its branches & Nasir o
Branch ( MQurce)

10 |Charger Light Superior 8 Each

il Supply Energy savers Philips / Daichi 100 watts 15 Each

12 Supp{y 14 to 16 ft wide plastic for covering 100 P Meter
landhies.

13 |Supply electric bulb 100 Watt 10 Each

14 |Supply electric bulb 200 Watt 10 Each

15 |Supply main switch 30 AMP 3 Each

.16 |Supply Cut out 10 AMP 5 Each

17 |Supply Electric beard 6™ x 6™ 5 Each

18 .|Supply Electric wire 3/29 (PVQO) 4 P.Coil




Quantity

AL Name of Articles (Tentative) Ratc. Unit A'mo[mi
- 19_Y Supp{y|Electric wire 7/29(PVC) 4 P.Coil
20 jWater cooler 135 ltr. 3 Each
21 [Dall Mong 8 P.Kg
22  |Dall Channa 8 PKg
23 [Baspati Rice (Tota) 20 P.Kg
24 [Rice Baspati _ 20 P.Kg
25 | Chitlies Poweder 3 P.Kg
26 | Floor Special 23 _ PKe
27 |salt Powder 4 P.Kg
28 | Dhani Powder 2 P.Kg
29 |onion, 5 P.Kg
30 Pototos 3 P.Kg
3L | Ghee Banaspati / Talu 3 P.Kg
32 Sugar 10 PKg
33 |y 10 Each
34 1Tea broke bond 200 Gram 8 Each

iv) PROCUREMENT OF FURNITURE & OFFICE STATIONARY WITH HARDWARE A(,:ESSORIE'S
1 |Supply white paper superior quality A4 30 P.Rim
2 |Supply Pacca File Covers (5.Q). 15 _P.Doz
3 |Supply Katch file covers (5.Q) - 30 P.Doz
4 |Supply White papers Deuble (5.Q) 30 P.Rim
5 éupp!y White paper single (S.Q). 30 P.Rim
6  |Supplying office chair wooden 10 Each
e faljﬁig & fixing curtain for windows and doors i/c 100 PRA
8  |Glass for table 35 Psft
9 Clothes for table Blazer 13 P.Meter
10 {Processor Intel Core I-7. 2 Each
1i Mothér Board Intel 2 Each
12" [Ram DDR-I} (1GB) Kingston. 2 Each
13 [ATX Tower Casing 2 Each
14 |Key board 2 © Each
15 [Mouse with pad 2, Each
16 {Hard drive 160 GB (seagate sata). 2 Each
17  jPrintor (HP) 2 Each
18 [USB 16 GB Kingston 5 Each
19" [Stavlizer 0.5 kw 2 Each
20 |Computer table with revolving chair 2 Each




Quantity

S.Nro Name of Artichs (Tentative) Rate ‘ Unit ' An‘mu;n
21 |Monitor LCD 17" {(Philps) 2 Each
22 |DVD Writer combo 2 Each ‘
23 |Refiling of printer toner 2 P.Job
"24. |Web Cam 2 P.Job
25 |Speaker (audionic) 2 each
26 |water dispensar 2 each
27 |Scanner HP 2 each
28  |Purchase new office Table 6x4 ft with Glass 4 Each
29" |Electric Water Coller Machine 2 Each
30 |Water Tank Plastic 500 Gallon 2 Each
31 |Almarah 4x2.5 ft steel 6 . Each
32 |Peon Bench 6x1.5 ft 3 Each
33 |Teaset China 2 Each
34 {Water set China 2 Each \
35 |Dinner Set China 2 Each
36 |Ceiling Fan 56 inch 10 Each
37 |Repair / nating ofice chair 1 Job
v) PROCUREMENT OF GATE GEARING WORKS L/C CILING AND GREASING ALONG REGULATOR GATES & REPAIRS
| Mile Stone / RD 'Stone' i'c pain‘ting etc complete 20
1'x36"x2" or various size required EACH
2 . Black bituminous paint ( Berjar } 200 P.ter
3 |Red Oxide Berjar 300 P.ltr
4 |Tar pantine Oil local 300 C Pt
5 |Cople Varnish' 100 P.ltr
6 |Wire BRush local ‘ 6 Each
7 [Universal Brush 1" 6 Each !
8 [Universal Brush 2" 6 Each
9 |Universal Brush 3" G Each
10 |Universal Brush 4" 6 Each
11 |Cotton waste 100 P.Pocket
12 }SweepinG Bursh 25 Each
13 |Varnish Local 25 P.Ltr
14 |Grease 38 P.Kg
15 |Metori Powder 25 P.Pocket
16 |Scrap/ Khurpi 20 " Each
17 |Mobile Oil 23 P.lir
18 300 P.ltr

Providing oil paint any colour at side berger




S.No Name of Articles (,?::'t:i:;) Rate Unit A!:l()ll nt
OF GOVT VEHICLE REPAIR
1 |Piston i‘fc Gudgin pin (Japan) 2, P.Set
2 |Piston Ring Set (Japan) 2 P.Set
3 |Valveinlet / exhaust set (Japan) p) P.Set
4 {Valve guide (Pakistan) 2 Each
s Engine over hauling kit i/c main oil seal, font seal, 2 P Kit
valve seal & tapid cover seal

- 6 |Main & big end bearing set (Japan). 2 P.Set
7  |Conneeting rod assembly (Taiwan) 2 Each
8 - Cot{necting rod nut & bolt (Taiwan) 2 Each
9  [Timing belt (Japan) 2 Each
10 |S/F wheel bearing 57414 2 P.Job
11 |S/F wheel bearing 30302 2 P.Job
12 |S/F Air cleaner filter 2 P.Job
13 |S/F universal cross 2- _Pab
14 15/F clutch plate 2 P.Job
15 {S/F Pressure plate 2 P.Job
16 S/F Shock absorber rear & front complete 2 P.Job
17 {8/F Thurst bearing for clutch 2 P.Job

“18. |S/F carbuetor Kit 2 P.Job
19 |S/F Break shoe complete rear & front 2 P.Job
20 '|S/F Engine foundation pad 2 PJob
21 |S5/F Sealed beam superior quality ( 2 P.Job
22 |S/F rediattor Core 3 Nali 2 P.Job
23" [S/F battery 1;2 volt 431 (AGS) 2 P.lob
24 IS/F tyre with tube 6.00-16, 8 Ply (General) 2 P.Job
25 |S/F Tyre tube 2 . P.Job
26 |S/F Fan Belt 29" 2 P.Job
27 |S/F Engine Fan 2 P.lob
28 |S/F Ignition Coil 2 P.Job
29  |S/F Plug wire set 2 P.Job
30- |S/F cutout 12 volt 2 P.Job
31 |S/F water pump complete 2 P.Job




$.No Name of Articles (?c'::::?c) Rate Unit ’ An'mulllt
32 |S/F Sparking Plug 2 P.Job
33 |S/F CB Point. 2 P.Job
34, |S/F Master Cylinder complete 2 P.Job
35 |S/F Wiper Blade 2 p.lob
3'6 S/F Tie Rod End ( 2, P.Job
37 |S/F Front Mirror . 2 . P.Job
38 [S/F Dimmer Switch (Taiwan) z P.Job
39 {S/F Side Mirror 2 P.Job
40 |S/F Door lock front / rear (Tiawan 2 P.Job
.41 |S/F silencer complete 2 P.Job
42 |S/F Main leaf spring 2 P.Job
43 .|8/F First leaf spring 2 P.Job
44  [S/F second Leaf spring 2 P.Job
45 |S/F Third lead spring 2 P.lob
46. |S/F scat covers. 2 P.Job
47 1S/F mud ﬂap;pér. 2 P.Job
48 |Supplying foot mats 2z, P.Job
49 |Radiator repaiting ic cleaning, washing & soldering 2 P.Job
50 {Denting of complete body ) P.Job
51 |Painting of Complete Body 2 P.Job
5.2 (Sisg Csttiavr;e; ;}i};airing complete i/c replacement of ? P Job
"33 |Generator repairing i/c replacement of defective parts. 2 P.Job
54  [Repairing of Break system complete. 2 P.Job
Total £~ 3
GRAND[TOTAL ’/

SIGNATURE OF BIDDER

Executive ineer,
Nasir Division,
Hyderabad




¥ 1

' . : Schedule of Requirement .

NAME OF WORK : PROCUREMENT OF GOODS & SERVICES ALONG NASIR BRANCH _FROM RD 0 TO 354 AND

ITS OFF TAKING CHANNELS, RATE QUOTED BY BIDDERS FOR THE YEAR 2018-19 IN NASIR DIVISION

AL/ 4 Fh & T

The delivery schedule expressed as week / months stipulates hereafer a delivery date which is th date of delivery required

S.No Name of Articles Quant!ty Unit Delivery Schedule (Shipment) in weeks /
(Tentative) months
)PROCUREMENT OF ABKALANI MATERIAL
- . . - . From the date of Contratt 1-7-2018 to
1 Iy T rprass 107 x 5° P.Sf
Supply Towas surgrass 107 x 2000 St 30-6-2019 (as & when required)
. . . From the date of Contract 1-7-2018 to
2 Supply Manila R, 1"d k mad 25 PK
Hppy ianta Rope 1 dia pak made . & 30-6-2019 (as & when reguired)
. . From the date of Contract 1-7-2018 to
3 Supply Manila Rope V2" dia pak mad 13 P.K
HPPLy Maniia Rope 7 dia pak made ’ £ 30-6-2019 (as & when required)
, ’ - From the date of Contract 1-7-2018 to
4 Supply Peeswan S 23 PK
PPy Feeswan Superior & 30-6-2019 (as & when required)
c . . From the date of Contract 1-7-2018 to
5 [Supply M Superior P.K
HPPLy Manwan Superior 20 & 30-6-2019 (as & wwhen required)
. . From the date of Contract 1-7-2018 to
6 Supply Sutli S 20 P.K .
PP Sult Sapenor & 30-6-2019 (as & when required)
. From the date of Contract 1-7-2018 to
7 Supply Needle for sewing ba 6 P.Do .
PRy ing bags zen 30-6-2019 (as & when required)
. : . . From the date of Contract 1-7-2018 to
8 Supply Vicks for lant P.Met 25 P Meter
pply Vicks for fantems T Veters e 30-6-2019 (as & when required)
. From the date of Contract 1-7-2018 to
9 Supply Match Box various Brand 2 P.Gr
PPy v. T1ous Brands roos 30-6-2019 (as & when required)
. . From the date of Contract 1-7-2018 to
10 |Supply Torches 3 Cells supetior qualit 6 Each
. PPy perior quality 30-6-2019 (as & when required)
11 |Supply Torches 2 Cells superior quality 6 Each From the date of Contract 1_7__201 St
. 30-6-2019 (as & when required)
From the date of Contract 1-7-2018 to
12 |Supply Cells for Torches (Pak made - 12 P.D
i : (Pak made) ozen 30-6-2019 (a5 & when required)
. - From the date of Contract 1-7-2018 to
13 |Supply Spade with wooden Handl 2 Each
HPPYY Spade with wooden Handle : > ac 30-6-2019 (as & when required)
' From the date of Contract 1-7-2018 to
) 14 |Supply Pees mate 6” x 4° 1000 P.Sft )
# Pply X 30-6-2019 (as & when regquired)
'1 5 Supply Babble wooden pegs 8 to 10 long 6”x8” 500 Each From the date of Contract 1-7-2018 to
grith 30-6-2019 {(as & when required)
16 Supply Babble waras / Munas 10' to 12' long 12" 250 Each From the date of Contract 1-7-2018 to -
to 18" grith 30-6-2019 {as & when required)
17 Supply Babble thonies 10'to 12’ long 12" to 14" 250 Each Irom the date of Contract 1-7-2018 to
grith 30-6-2019 (as & when required)
. : . From the date of Contract 1-7-2018 to
18  |Suppiy Lai Basket (M.S 150 Each
PRy et ) ae 30-6-2019 (as & when required)
. - From the date of Contract 1-7-2018 to
19 |Supply Kerosene Oil. P.Lt
tpply Rerosens L 50 ' 30-6-2019 (as & when required)
. From the date of Contragt [-7-2018 to
20 (Supply L -slacked 100 P, :
l ApYY l,m.e Hi-siacke 0 Ke 3(+-6-2019 (as & when required)
s . From the date of Contract 1-7-2018 to
21 ly Nylone B Empty 100K.
! supply Nylone Bags (Empty g) 15 Each 30-6-2019 (as & when required)
' From the date of Contract [-7-2018 to
22 |Supply Nylone B Empt . 30 Each )
| upply Nylone Bags (Emp y' S0K.8) i ac 30-6-2019 (as & when required)
! . From the date of Contract 1-7-2018 to
23 “d i i C Each
Supply Gunny Bags 2™ Bharti Large size 00 ac 30-6-2019 (as & when required)
. . . IFrom the date of Contract 1-7-2018 to
n {M.S) Pak
24 [Supplying Lantern {M.S) Pak made 25 Each 30-6-2019 (as & when required)
- H - it it e 1 " - al . " _?
. 25 Supply Manghadari Panjers 4" to 6" girth 12'to 18 2000 Each From the date of Contract 1-7 __0]8 to
fong 30-6-2019 (as & when required)
|




Name of Articles

Quantity
(Tentative)

Unit

Delivery Schedule (Shipment) in weeks /|
months

__ii}) HIRING OF VEHICLES & MACHINERY FOR PATROLLING, DE-SILTING & EARTHWORK.

Supplying Datsun Pick-up on hire charges i/c

From the daie of Contract 1-7-2018 to

315 P.D
I Driver and cleaner with P.O.L. il 30-6-2019 (as & when required)
3 Supplying Diesel at site along Nasir Branch & its 5000 P Liter From the date of Contract 1-7-2018 to
off taking channels. . ’ 30-6-2019 (as & when required)
. . . . , . . From the date of Contract 1-7-2018 to
3 Supplying dumper carriage 1 mile per Trip 350 P.Trip 30-6-2019 (as & when required)
. . . From the date of Contract 1-7-2018 to
4 |Chain Type hydraulic excavator with POL 3000 P.Hour 3062019 (as & when required)
. |Supply Wheel type Hydraulic Excavator with . From the date of Contract 1-7-2018 to
> lpoL 2300 b-Hour 30-6-2019 (as & when required)
6 Supply Tractor with Front Blade and Back Blade 1000 P Hour From the date of Contract 1-7-2018 to
© |with POL ) 30-6-2019 (as & when required}
Supply Tractor with Trolley for shifting material From the date of Contract 1-7-2018 to
7 2000 P.H .
with P.O.L our 30-6-2019 (as & when required)
. . From the date of Contract 1-7-2018 to
] 1 hP.O.L. P.H
8 |Supplying loader wit 10 our 30-6-2019 (as & when required)
9' Supply Diesel Machines for dewatering on hire 100 P Hour From the date of Contract 1-7-2018 to .
charges i/c diesei ete, ' 30-6-2019 (as & when required)
10 Supply water tanker i/c Tractor with POL with 75 P Hour From the date of Contract 1-7-2018 to
driver on hire charges. ) 30-6-2019 (as & when required)
. . . From the date of Contract 1-7-2018 to
11 |Supply D th D th POL. 100 P.Hour
| [Prppy ozer with rver Wi ' o 30-6-2019 (as & when required)
iii) PROCUREMENT OF LABOUR AND RATION ( FOOD ITEMS TO BE SUPPPLIED FOR LABOURY
. o From the date of Contract 1-7-2018 to
1 |Supply A th den hand! Each
[ [TUppy es with wooden nandes - o 30-6-2019 (as & when required)
. From the date of Contract i-7-2G18 to
2 Supply Red cloth / Khaki Cloth 1 P.Met
PPy Redclo o 3 et 30-6-2019 (as & when required)
. From the date of Contract 1-7-2018§ to
3 Supply G.I1.Bucket 12Nos. 24" 2 Each
i ucke 03 gauge ° A 30-6-2019 (as & when required)
Supplying Generator set on hire charges with
. F the date of Contract 1-7-2018 t
4 . |P.O.L i/c Operator along Nasir Branch and its off 10 P.Day rom the date of Lontrac o ¢
. 30-6-2019 (as & when required)
taking Channels
. From the date of Contract 1-7-2018 to
5 ] lab 0 .
Supplying labour 637 P.Day 30-6-2019 (as & when required)
6 Providing Shalwar Qamiz i/c sewing charges ready 10 cach From the date of Contract 1-7-2¢18 to
- made 30-6-2019 (as & when requircd)
s . From the date of Contract 1-7-2018 to
7 Supply Tube Light let : Each
: pply Tube Light complete superior 10 a 30-6-2019 {as & when required)
. From the date of Contract [-7-2018 to
8 Supplying Iron plates for modules 100 PerK .
uppyIng P ThE 30-6-2019 (as & when required)
Supplying of Sand Soil at site for filling
depression, rate holes, etc: controlling over o From the date of Contract 1-7-2018 to
9 . . . . 2000 Yoctt ]
_|topping treating leaks etc: along & its branches & 30-6-2019 {(as & when required}
Masir Braneh (by sourced
. . From the date of Corltract 1-7-2018 to
10 h - Light Super J
Charger Light Superior 8 Each 30-6-2019 (as & when required)
. . From the date of Contract 1-7-2018 10
11 |Supply E Philips / Daichi 100 watt: 15 Each
UPPY Bnergy savers TRITIpS FLaIChT 10T walts ac 30-6-2019 (as & when required)
Supply 14 to 16 ft wide plastic for covering From the date of Contract 1-7-2018 to
12 P.Met
. |landhies. 100 eler 30-6-2019 (as & when required)
. ‘ From the date of Contract 1-7-2018 to
13 ly et 00 Wat E
3 |Supply etectric bulb 100 Walt 10 ach 30-6-2019 (as & when required)
. From the date of Contract 1-7-2018 to
14 [Supply electric bulb 200 Watt 10 Each 30-6-2019 (as & when required)
. . From the date of Contract 1-7-2018 to
15 |Supply main switch 30 AMP 3 Each 30-6-2019 (as & when required)
From the date of Contract 1-7-2018 to
16 [Supply Cutout 10 AMP 5 Each 30-6-2019 (as & when required)
17 |Supply Electric board 6” x 6. 5 Each From the date of Contract 1-7-2018 to

30-6-2019 (as & when required)




. Quantity \ Delivery Schedule (Shipment} in weeks /
SEN'.J Name of Articles {Tentative) Unit months
. N . From the date of Contract 1-7-2018 w0
18  |Supply Electric wire 3/29 (PVC) 4 P.Coil 30-6-2019 (as & when required)
: - From the date of Contract 1-7-2018 to
L Coil .
19  |Supply Electric wire 7/29(PVC) 4 P.Coi 30-6-2019 (as & when required)
: : - From the date of Contract 1-7-2018 to .
20 |Water cooler 15 1tr, 8 Each 30-6-2019 (as & when required)
. From the date of Contract 1-7-2018 to
21 |Dall Mong 8 PKe 30-6-2019 (as & when required)
From the date of Contract }-7-2018 to
22 |Dall Channa 8 P-Ke 30-6-2019 (as & when required)
From the date of Contract 1-7-2018 to
i Ri : PK .
23 . Baspati Rice (Tota) 20 g 30-6-2019 {as & when required}
. . From the date of Contract 1-7-2018 to
24 |Rice Baspati 20 P.Xg 30-6-2019 (as & when required)
25 \ From the date of Centract 1-7-2018 to .
© Chillies Poweder 7 P.Kg 30-6-2019 {as & when required)
26 23 From the date of Contract 1-7-2018 1o
Floor Special P.Kg 30-6-2019 {(as & when required)
27 ' 4 From the date of Contract 1-7-2018 to
Salt Powder P.Kg 30-6-2019 (as & when required)
78 2 From the date of Contract 1-7-2018 to
Dhani Powder P.Kg 30-6-2019 (as & when required)
29 5 From the date of Contract 1-7-2018 to
: Onion, P.Kg 30-6-2019 (as & when required)
30 5 From the date of Contract 1-7-2018 10
. Pototos P.Kg 30-6-2019 (as & when required)
31 5 From the date of Contract 1-7-2018 to
Ghee Banaspati / Talu P.Kg 30-6-2019 (as & when required)
32 10 From the date of Contract 1-7-2018 to
Sugar P.Kg 30-6-2019 (as & when required)
33 . 10 From the date of Contract [-7-2018 to
Milk Each 30-6-2019 (as & when required)
34 g From the date of Contract 1-7-2018 to
Tea broke bond 200 Gram Each 30-6-2019 (as & when required)
iv) PROCUREMENT OF FURNITURE & OFFICE STATIONARY WITH HARDWARE ACESSORILS
. . . . From the date of Contract 1-7-2018 to
1 Supply whit lity A4 0 P.R
HPPLY WhItE paper supetior quatty 3 o 30-6-2019 (as & when required)
. : , From the date of Contract 1-7-2018 to
2 Supply P File Cor 5.Q). 1 P.D
upply Pacca File Covers (5.Q) 5 0% 30-6-2019 (as & when required)
From the date of Contract I-7-2018 to
1 ' / . 3 .
3 |Supply Katch file covers (3-Q) 30 P.Doz 30-6-2019 (as & when required)
. . From the date of Contract 1-7-2018 to
4 Supply Whit Double (8. 30 P.R
b |Bupply While papers Double (S.Q) m 30-6-2019 (as & when required)
H o . . From the date of Contract 1-7-2018 1o
ly Whit le (S.QQ), .
(> [Supely White paper single (5.Q) 30 P.Rim 30-6-2019 (as & when required)
. . . From the date of Contract 1-7-2018 to
6 Supplying office chair wooden 10 Each 30-6-2019 (as & when required)
7 Supply & fixing curtain for windows and doors ifc 100 PRIt From the date of Contract 1-7-2018 to
railing. ' ) 30-6-2019 (as & when required)
. - . From the date of Contract 1-7-2018 to
8 . |Glass fortable 33 Psit 30-6-2019 (as & when required)
' From the date of Contract 1-7-2018 to
9 Clothes for table Blazer 13 P.Meter 3062019 (as & when required)
] From the date of Contract 1-7-2018 to
10 |Processor Intel Core I-7. 2 Each 30-6-2019 (as & when required)
From the date of Contract 1-7-2018 to
E
11 [Mother Board Intel 2 ach 30-6-2019 (as & when required)
e From the date of Contract 1-7-2G18 to
12 1Ram DDR-II (1GB) Kingston. 2 Each 30.6-2019 (s & when required)
13 ATX Tower Casing 2 Each From the date of Contract 1-7-2018 to

30-6-2019 (as & when required}




; . Quantity . Delivery Schedule (Shipment) in weeks /
mJ
S!No Name of Articles (Tentative) Unit months
From the date of Contract 1-7-2018 1o
14 |Keyboard 2 Fach 10-6-2019 (as & when required)
. From the date of Contract 1-7-2018 to
15 |Mouse with pad 2 Each 30-6-2019 (as & when required)
. : From the date of Contract 1-7-2018 to
16 |Hard drive 160 GB (seagate sata). 2 Each 30-6.2019 (as & when required)
. From the date of Contract 1-7-2018 to
HP . h
17 [Printor (HP) 2 Eac 30-6-2019 (as & when required)
. - From the date of Contract 1-7-2018 1o
1 USB16GB K ) E
8 G . Ingston ach 30-6-2019 (as & when required)
. From the date of Contract 1-7-2018 to
'] lizer 0.5 KW E
9 |Stablizer 2 ach 30-6-2019 (as & when required)
. . . From the date of Contract 1-7-2018 to
20 t th revol ;
Computer table with revolving chair 2 Each 30-6-2019 (as & when required)
. . ‘ From the date of Contract 1-7-2018 10
21  [Monitor LCD 17" (Phil 2 Each
onttor (Philps) A 30-6-2019 {(as & when required)
: . From the date of Contract [-7-2018 to
22 DVD Writ b I
' riter combo 2 Each 30-6-2019 (as & when required)
. . From the date of Contract 1-7-2018 to
23 {Refiling of printer t 2 P.
clling of printer foner Job 30-6-2019 (as & when required)
24 Web Cam 5 P_Job From the date of Contract 1-7-2(318 to
) 30-6-2019 (as & when required)
25.  |Speaker (audionic) 2 each From the date of Contract 1-7-2018 to
: 30-6-2019 {as & when required)
26 |water dispensar ) each From the date of Contract 1-7-2018 to
30-6-2019 {as & when required)
27 Scaﬁner HP : 5 each From the date of Contract 1-7-2018 to
30-6-2019 (as & when required)
28  |Purchase new office Table 6x4 ft with Glass 4 Each From the date of Contract 1—7'_2018 to -
i 30-6-2019 (as & when required)
29 |Electric Water Coller Machine o2 Each From the date of Contract 1-7-2018 to
30-6-2019 (as & when required)
30 |Water Tank Plastic 500 Gallon 2 Each From the date of Contract |-7-2018 to
. 30-6-2019 (as & when required)
31 |Almarah 4x2.5 ft steel 6 Each From the date of Contract 1-7-2018 10
: : 30-6-2019 (as & when required)
32 |Peon Bench 6x1.5 fi 3 Fuch Fram the date of Contract 1-7-2018 to
30-6-2019 (as & when required)
33 |Tea set China N Fach From the date of Contract t-7-2018 to -
: - 30-6-2019 (as & when required)
34 |Water set China 2 Each From the date of Contract 1-7-2018 (o
30-6-2019 (as & when required)
35' Dinner Set China - ) Each From the date of Contract 1-7-2018 10
30-6-2019 (as & when required)
36 |Ceiling Fan 56 inch 10 Each From the date of Contract 1-7-2018 to
: : 30-6-2019 (as & when required)
. . . From the date of Contract 1-7-2018 to
3 Repair / nating ofice chair 10 Job . .
7 |Repair/nating : ¢ 30-6-2019 (as & when required)
v) PROCUREMENT QF GATE GEARING WORKS I/C CILING AND GREASING ALONG REGULATOR GATES &
" Mile Stone / RD Stone i/c painting etc complete 20 From the date of Contract 1-7-2018 to
1'x36"x2" or various size required . EACH . 30-6-2019 (as & when required)
N . . From the date of Contract 1-7-2018 to
2 Black bituminous paint { Berja 200 P.It
ack o paint ( Berjar ) ' 30-6-2019 (as & when required)
. . ) From the date of Contract 1-7-2018 to
3 Red Oxide Ber . 300 :
et erar ? Pl 30-6-2019 (as & when required)
. . From the date of Contract 1-7-2018 to
4 T tine Oil local a0 P.lir .
ar parine = foed 0 ' 30-6-2019 (as & when required)
1 ‘ . From the date of Contract 1-7-2018 (o
5 Cople Varnish' BiTy '
. ople vamnis 100 Plu 30-6-2019 (as & when required)




. ‘Quantity . Delivery Schedule (Shipment) in weeks /
S.No | Name of Articles (Tentative) Unit months
: . From the date of Contract 1-7-2018 to
6 |Wire BRush local 6 Fach 30-6-2019 (as & when required)
. ] N From the date of Contract 1-7-201810 -
7 |Universal Brush | 6 Bach 30-6-2019 (as & when required)
. " From the date of Contract 1-7-2018 to
8 {Universal Brush 2 6 Fech 30-6-2019 (as & when required)
' From the date of Contract 1-7-2018 to
i 1B " E .
9 Universal Brush 3 6 ach 30-6-2019 (as & when required)
. From the date of Contract 1-7-2318 to
18 " h .
10 |Universal Brush 4 . 6 Fac 30-6-2019 (as & when required)
From the date of Contract 1-7-2018 to
11 C P.Pock : .
otton waste 100 ocket 30-6-2019 {as & when required)
, - From the date of Contract 1-7-2018 to
S G
12 weepinG Bursh - Each 30-6-2019 (as & when required)
. - From the date of Contract }-7-2018 to
13 |V h Local 25 P.Ltr
° | varmish Lo > : 30-6-2019 (as & when required)
From the date of Contract 1-7-2018 to
14 |Grease 38 P.K .
& 30-6-2019 (as & when required)
) . From the date of Contract 1-7-2018 to
15 “|Metori Powd 25 P.Pocket
. waer ocke 30-6-2019 (as & when required)
. From the date of Contract 1-7-2018 to
16  |Scrap/ Khurpi 20 Each
i P 8 30-6-2019 {as & when required)
17 IMobile Ol 25 P ltr From the date of Contract 1-7-2018 10
’ 30-6-2019 {as & when required)
18 A 300 P ite From the date of Contract 1-7-2018 to
- |Providing oil paint any colour at side berger ) 30-6-2019 (as & when required)
vi} PROCUREMENT OF GOVT VEHICLE REPAIR
{ Piston i/c Gudgin pin (Japan) 5 P Set From the date of Contract 1-7-:2.01 8to
: . 30-6-2019 (as & when required)
. . From the date of Contract 1-7-2018 10
2 Piston Ring Set (Japan 2 P.Set
- on Ring Set (Japan) ¢ 30-6-2019 (as & when required)
3 Valve inlet / exhaust set (Japan) 2 P.Set From the date of Contract 1'7'_20 1810
’ 30-6-2019 (as & when required)
4 Valve guide (Pakistan) - 5 Each From the date of Contract 1-7-2018 to
. 30-6-2019 {(as & when required)
5 Engine over hauling kit i/c main oil seal, font seal, ) PKit From the date of Contract 1-7-2018 to
valve seal & tapid cover seal ) 30-6-2019 (as & when required)
. . . From the date of Contract 1-7-2018 to
6 |Main & big end bearing set (Japan). 2 P.Set
& g sel (Japan) ¢ 30-6-2019 (as & when required)
7 Connecting rod assembly (Taiwan) 2 Each From the date of Contrac {_7_?01 Bto
30-6-2019 (as & when required)
8  |Connecting rod nut & bolt (Taiwan) 2 Each From the date of Contract 1'7-_201 S0
30-6-2019 (as & when required}
. From the date of Contract 1-7-2018 to
9 Timing beit (Japan 2 Each
|Timing belt Uapan) w 30-6-2019 (as & when reguired)
10 |S/F wheel bearing 57414 5 P_iob From the date of Contract 1-7-2018 to
) 30-6-2019 (as & when required)
. From the date of Contract 1-7-2018 to
11 S/F-wheel bearing 30302 2 P.Job
Bov ° 30-6-2019 {as & when required)
. From the date of Contract 1-7-2018 to
12 |S/F-Air cleaner filt 2 P.J .
ceaner Liter ob 30-6-2019 (as & when required)
‘13 |S/F universal cross 5 P iob From the date of Contract 1-7-2018 1o
. : 30-6-2019 (as & when required)
«  From the date of Contract 1-7-2018 to
14 [S/F clutch plat 2 .
cluleh prate P.Job 30-6-2019 (as & when required)
From the date of Contract 1-7-2018 to
15 |S/F Press lat 2 P.Job
ure plate © 30-6-2019 (as & when required)
. - X
16 |S/F Shock absorber rear & front complete 2 P.Job From the date of Contract 3.7-2018 1o

30-6-2019 {as & when required}




Delivery Schedule (Shipménl) in weeks / -

i . Quantity )
. \
SANo Name of Articles (Tentative) Unit months
' ' . From the date of Contract 1-7-2018 10
17 |S/F Thurst bearing for clutch 2 P.Job 3062019 (as & when required)
. From the date of Contract 1-7-2018 10
\ 2 J B
18 |S/F carbuctor Kit P.Job 30-6-2019 (as & when required)
’ . From the date of Contract }-7-2018 to
19 .|S/F Break shoe complete rear & front 2 P.Job 3062019 (as & when required)
‘ .. . From the date of Coritract 1-7-2018 10
20 [S/F Engine foundation pad 2 P.Job 30-6-2019 (as & when required)
. . . From the date of Contract 1-7-20t8 to
/F Sealed b 2 P.JIob .
21 S/F Sealed beam superior quality 0 30-6.2019 (as & when required)
. . From the date of Contract 1-7-2018 to
22 |S/F rediattor C Nal P.Job .
[F rediatior Core 3 Nali 2 0 30-6-2019 (as & when required)
> From the date of Contract [-7-2018 to
23 /F battery 12 volt 43L (A 2 .
° S/F battery 12 volt 45L (AGS) P.Job 30-6-2019 (as & when required)
. From the date of Contract 1-7-2018 to
24 |S/Fy th tube 6.00-16, 8 Ply (G | 2 Pl ,
yre with fube y (General) ob 30-6-2019 (as & when required}
From the date of Contract 1-7-2018 to
25 |S/F.Tyretub P.Job
yre fube 2 0 30-6-2019 (as & when required)
26 |S/F Fan Belt 29" 5 PJob From the date of Contract 1-7—.2018 10
30-6-2019 (as & when required)
27 |S/F Engine Fan 5 PJob From the date of Contract i-7~:201 8 to
30-6-2019 (as & when required)
28 |S/F Ignition Coil 2 P.Job From the date of Contract ]-7-?0 1810
30-6-2019 (as & when required)
20 ' |S/F Plug wire set 5 P.Job From the date of Contract 1-7-.2()1 810
30-6-2019 (as & when required)
30 |S/F cutout 12 volt ? P.Job From the date of Contract 1-7-.201 8 1o
30-6-2019 (as & when required)
31 S/F water pump complete 5 P Job From the date of Contract 1-7-?018 to
30-6-2019 (as & when required)
. . From the date of Contract 1-7-2018 to
32. |S/F Sparking PI 2 P.Job
P £ Flug ° 30-6-2019 (as & when required)
13 |</F C.B Point . 2 PJob From the date of Contract ]-7-201 St
30-6-2019 {as & when required)
34 |S/F Master Cylinder complete 2 P.Job From the date of Contract 1-7-2018 to
30-6-2019 (as & when required)
35 |S/F Wiper Blade 5 P lab From the date of Contract 1-7-?01 8to
30-6-2019 (as & when required)
36 S/F Tie Rod End ( 2 P Job From the date of Contract 1-7--20 18to
30-6-2019 (as & when required)
37 S/F Front Mirror 9 P Job From the date of Contract l—?-.ZUIB to
30-6-2019 (as & when required)
38 |S/F Dimmer Switch {Taiwan) 2 P.Job From the date of Consract 1'7_?‘01 §t0
. 30-6-2019 (as & when required)
39 |S/F side Mirror 2 P.Job From the date of Contract 1-7-?015 o
30-6-2019 {as & when required)
. 40 |S/F Door lock front / rear (Tiawan 2 P.Job From 1}:|e date of Contract 1_7-.201 Sto -
: 30-6-2019 (as & when required)
. From the date of Contract 1-7-2018 to
41 |S/F silen lete 2 P.Job
e ° 30-6-2019 (as & wher required)
: , . From the date of Contract 1-7-2G18 to
42 SIFM leaf 2 P.
ain feat spring Job 30-6-2019 (as & when required)
. .. From the date of Contract 1-7-2018 to
43 |S/F First leaf sprin 2 P,
A1 prng. Job 30-6-2019 (as & when required)
. From the date of Contract 1-7-2018 to
44 |S/F second Leaf spr 2 P.Job : .
: - catspring ¢ 30-6-2019 (as & when required)
- . From the date of Contract 1-7-2018 to
45 |S/F Third lead 2 P.
~ e fead spring Job 30-6-2019 (as & when required)
From the date of Contract 1-7-2018 to
4 S/F t . 2 .
6 Seat covers P.Job 30-6-2019 (as & when required}
47 |S/F mud flapper, 2 P.Job From the date of Contract 1-7-2018 to

30-6-2019 (as & when reauired)




. . I . G nnle
.SfNo Name of Articles Quant!ty Unit Delivery Schedule (Shipment} in weeks /
. {Tentative) months
From the date of Contract 1-7-2018 to
lving-foot mat: 2 P.Job i :
48 |Supp ying Toot mats © 30-6-2019 (as & when required}
49 {Radiator repairing i/c cleaning, washing & soldering 2 P.lob FFOBH(‘;-tﬁh-engllgi ((Zlfs‘((;?if]:ik: l:g;ig;? 10
From the date of Contract 1-7-2018 10
ing of lete bod P.Job
S0 |Denting of complete body 2 0 30-6-2019 (as & when required)
. From the date of Contract 1-7-2018 to
51 |Paint f Complete Bod 2 P.Job .
amting of Lompiete Bocy 30-6-2019 (as & when required)
52 "Self starter repairing complete i/c replacement of 2 PJob From the date of Contract 1-7-2018 to
defective parts ’ 30-6-2019 (as & when required)
o . From the date of Contract 1-7-2018 to
33 |G t Jc repk t of defective parts. 2 P.Job
eneratos repalrlng 1/C repiacement o deieclive parts 0 30-6_—20 1 9 (aS & \\fhen ]‘cquircd)
- .. From the date of Contract 1-7-2018 to
54 IR f Break syst lete. 2 P.Job
epairing of Break system complete 0 30-6-2019 a5 & whey’l’*:lquired)

Executive
Nasir Division
Hyderabad




PROCUREMENT PLAN FOR THE YEAR 2018-19 FOR Q

ANNEXURE-A1 .

& M WORKS (NON-DEVELOPMENT) IN NASI

R DIVISION,HYDERABAD

MM Name of Scheme & Estimated Coat dmmﬁm.ﬁ u_<m . >__“MMM~MQ iMNmm» Mxﬂ_“ﬂmﬁw re mm:.__“_ “AMM for o.uﬁmmu»oozﬂuw“:ih__.rw m_“ﬁ..mnmxwom.nﬂﬂi _u_q,n_umn.”,_m.wzwr t >MH_NM_MM”MM Hoa >M“_=,Mn__MMH“ .ﬁuﬁ >MHH_MM”M“ H“._w
. already incurred} |ongolng works ) Advertisement Start Completion
A B [ D E F G H | J K L
)PROCUREMENT OF ABKALANI MATERIAL

I |Supply Towas surgrass 10" x 5° . 2000 ; ; - - Single Stage  |Single Stage | 25-06-2018 | 1712018 | 30-08-2019
2 |Supply Manila Rope 1" dia pak made 25 - - - - Single Stage  {Single Stage | 25-06-2018 11712018 | 30-06-2019
3 |Supply Manila Rope %" dia pak made . I3 - - - - Single Stage  Single Stage mm-om-m.o,_ 8 11712018 | 30-08-2019
4 {Supply Peeswan Superior 25 - - - - Single Stage  |Single Stage | 25-06-2018 11712018 | 30-06-2019
3 |Supply Manjwan Superior 20 - - - - Single Stage  |Single Stage | 25-06-2018 1712018 | 30-08-2019
6 |Supply Sutli Superior 20 - - - - Single Stage  |Single Stage | 25-06-2018 1/7/2018 | 30-08-2019
7 |Supply Needle for sewing bags 6 - - - - Single Stage  [Single Stage | 25-06-2018 1712018 | 30-06-2019
8 |Supply Vicks for lanterns P.Meters 25 - - - - Single Stage  |Single Stage | 25-06-2018 1/7/2018 | 30-08-2018
¢ [Supply Match Bax varicus Brands ) 2 - - _ T Single Stage  |Single Stage | 25-06-2018 | 17/2018 | 30-06-2019
10 |Supply Torches 3 Cells superior quality 6 - - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 | 30-06-2019
11 tSupply Torches 2 Cells superior quality 6 - - - - Single Stage  {Single Stage | 25-06-2018 712018 | 30-06-2019
12 {Supply Cells for Torches (Pak made) 12 - - - - Single Stage  |Single Stage | 25-06-2018 1/7/2018 | 30-06-2019
13 [Supply Spade with wooden Handle 25 - - - - Single Stage  !Single Stage { 25-06-2018 1712018 | 30-06-2019
14 (Supply Pees mate 6" x 47 100 - - - - Single Stage  |Single Stage | 25-06-2018 1j7/2018 | 30-06-2019
15 |Supply Babble wooden pegs 8 to 10 long 6"x8” | 300 - - - - Single Stage  |Single Stage | 25-06-2018 | 172018 | 30-08-2019
16 |Supply Babble waras / Munas 10"t 12'long 127 [ 10 - - - - Single Stage  |Single Stage | 25-06-2018 | 1/7/2018 | 30-06-2019
17 {Supply Babble thonies 10'10 12’ [ong 12" to 14" } 10 - ; . . Single Stage  {Single Stage | 25-06-2018 | 1/7/2018 | 30-06-2019
18 [Supply Lai Basket (M.S}" 150 - - - - Single Stage  |Single Stage | 25-06-2018 172018 | 30-06-2019
19, [Supply Kerosene Oil. 30 | - - - - -|Single Stage  |Single Stage 25-06-2018 1/7/2018 | 30-06-2018
20 |Supply Lime un-slacked 100 } - - - Single Stage  {Single Stage | 25-06-2018 1712018 | 30-06-2019
21 |Supply Nylone Bags (Empty 100K.g) 15 - - .- - Single Stage  |Single Stage -| 25-06-2018 14712018 | 30-06-2019
22 |Supply Nylone Bags (Empty 50K.g) 30 - - - - ‘|Single Stage  |Single Stage | 25-06-2018 17772018 | 30-06-2019
23 |Supply Genny Bags 2™ Bharti Large size 100 - - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
24 |Supplying Lantern {M.5) Pak made 25 - - - - Single Stage  |Single Stage 25-06-2018 1/7/i2018 30-08-2019
75 ,w_._,_u.nq Manghadari Panjers 4” to 6" girth 12" to 1000 . - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019




ify HIRING OF VEHICLES & MACHINERY FOR PATROLLING, DE-SILTING & EARTHWORK.

Supplying Datsun Pick-up on hire charges ifc

! |Driver and cleaner with P.OLL. 315 : : : Single Stage |Single Stage | 25-06-2018 | 172018 | 30-08-2019
5 Supplying Diesel at site along Nasir Branch & its 50000 | - :

off taking channels. - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
3 |Supplying dumper carriage 1 mile per Trip 350 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
4 |Chain Type hydraulic excavator with POL 3000 - - - Single Stage  {Single Stage 25-06-2018 | 1/7/2018 30-06-2019
s Supply Wheel type Hydraulic Excavator with 2500

P.OL - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-08-2019
m. Supply Tractor with Front Blade and Back Blade 5000 i . ' .

with POL - - - Single Stage  {Single Stage 25-06-2018 1/7/2018 30-06-2019
7 Supply Tractor with Trolley for shifting material 3000 i

with P.O.L - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
8 |Supplying loader with P.O.L. 150 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
9 Supply Dicsel Machines for dewatering on hire 100

charges i/c diesel etc. - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
10 Supply water tanker i/c Tractor with POL with 50

driver on hire charges. - - - Single Stage  {Single Stage 25-06-2018 11712018 30-06-2019
11 {Supply Dozer with Driver with POL. 100 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019

iiiy PROCUREMENT OF LABOUR AND RATION ( FOOD ITEMS TO BE SUPPPLIED FOR LABOUR).
1 |Supply Axes with wooden handles - . 25 - - - . Single Stage  |Single Stage 25-06-2Q18 17772018 30-06-2019
2 |Supply Red cloth / Khaki Cloth 15 - - - Single Stage  [Single Stage 25-06-2018 1/7/2018 30-06-2019
3 [Supply G.1.Bucket 12Nos. 24" gauge 25 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019

Supplying Generator set on hire charges with
4 [P.O.L ifc Operator aloag Nasir Branch and its off) 10

taking Channcls - - - Single Stage  |Single Stage 25-06-2018 11712018 30-06-2019
5 |Supplying labour 5000 - - - Single Stage  |Single Stage 25-06-2018 147/2018 | 30-08-2019
6 Providing Shalwar Qamiz i/c sewing charges 10

ready made - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
7 |Supply Tube Light complete superior . 10 - - - Single Stage  |Single Stage 25-06-2018 17712018 30-06-2019
8 |Supplying Iron plates for modules 100 - - - Single Stage  |Single Stage 25-06-2018 11712018 30-06-2019

Supplying of Sand Scil at site for filling
9 depression, rate :o_n.m“ ete: controlling over 2000 ) ]

topping treating leaks etc: along & its branches &

Nasir Branch (by source) - - - Single Stage  {Single Stage 25-06-2018 17712018 30-06-2019
10 [Charger Light Superior 8 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
11 |Supply Energy savers E:___u.w / Daichi 100 watts 15 ) ) R Single Stage  {Single Stage 95-06-2018 1712018 30-06-2019
12 Supply 14 to 16 ft wide plastic for covering 100 )

landhies. - - - Single Stage  |Single Stage 25-08-2018 1/7/2018 30-06-2019
13 |Supply electric bulb 100 Watt 10 - - - Single Stage  {Single Stage 25-06-2018 1/7/2018 30-06-2019
14 {Supply electric bulb 200 Watt 10 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
15 [Supply main switch 30 AMP 3 - - - Single Stage  {Single Stage 25-06-2018 1/7/2018 30-06-2019
16 |Supply Cut out 10 AMP 3 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019




17 |Supply Electric board 6" x 6", 5 - - - Single Stage  |Single Stage 25-06-2018- 11712018 30-06-2019
18 [Supply Electric wire 3/29 (PVC) 4 - - - Single Stage  Single Stage 25-06-2018 1/7/2018 30-06-2019
19 [Supply Electric wire 7/29(PVC) 4 - - - Single Stage  ISingle Stage | 25-06-2018 | 1/7/2018 | 30-06-2019
20 |Water cooler 15 ltr. 8 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
21 IDali Mong 8 - - - Single Stage  [Single Stage 25-08-2018 17712018 30-06-2019
22 |Dall Channa 8 - - - Single Stage  |Single Stage 25-06-2018 11712018 30-06-2019
23 |Baspati Rice (Tota) 20 - - - Single Stage  |Single Stage 25-06-2018 11712018 30-06-2019
24 |Rice Baspati 20 - - - Single Stage  [Single Stage 25-06-2018 1/7/2018 30-06-2019
25 |Chillies Poweder 3 - - - Single Stage  [Single Stage 25-056-2018 1/7/2018 30-06-2019
26 |Floor Special 25 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018" | 30-06-2019
27 |Salt Powder 4 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
28 [Dhani Powder - 2 - - - - Single Stage  [Single Stage -| 25-06-2018 1/7/2018 30-06-2019
29 |Onion, 3 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
30 |Pototos 5 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
31 |Ghee Banaspati / Talu 3 - - - Single Stage  |Single Stage 25-06-2018 1712018 30-06-2019
32 [Sugar 10 - - - Single Stage  ISingle Stage 25-06-2018 1/7/2018 30-06-2019
33 [Milk 10 - - - Single Stage  [Single Stage 25-08-2018 1/7/2018 30-06-2019
34 |Tea broke bond 200 Gram 8 - - - Single Stage  [Single Stage 25-06-2018 1/7/2018 30-06-2019
iv) PROCUREMENT OF FURNITURE & OFFICE STATIONARY WITH HARDWARE ACESSORIES
1 [Supply white paper superior quality A4 30 - - - Single Stage  [Single Stage 25-06-2018 11712018 30-06-2019
2 [Supply Pacca File Covers (8.Q). 15 - - - Single Stage  [Single Stage 25-06-2018 1/7/2018 30-06-2019
3 |Supply Katch file covers (S.Q) 30 - - - Single Stage  |Single Stage 25-06-2018 11712018 30-06-2019
4 {Supply White papers Double (S.Q) 30 - - - Single Stage  |Single Stage | 25-06-2018 | 1/7/2018 | 30-06-2019
5 [Supply White paper single (5.0). 30 - - - Single Stage  [Single Stage | 25-08-2018 | 1/7/2018 | 30-06-2019
6 Supplying office chair wooden 10 - - - Single Stage  {Single Stage 25-06-2018 1/7/2018 30-06-2019
7 Supply & fixing curtain for windows and doors 160
i/c railing. - - - Single Stage  [Single Stage 25-06-2018 1/7/2018 30-06-2019
8 |Glass for table 35 - - - Single Stage  |Single Stage 25-06-2018 1712018 30-06-2019
9 |Clothes for table Blazer ) 13 - - - Single Stage  |Single Stage 25-06-2018 17712018 30-06-2019
10 |Processor Intel Core 1-7, 2 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2018
11 [Mother Board Intel 2 - - - Single Stage  |Single Stage 25-06-2018 1/7/12018 30-06-2019
12 |Ram DDR-II (1GB) Kingston. 2 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
13 [ATX Tower Casing 2 - - - Single Stage  [Single Stage 25-06-2018 1/7/2018 30-06-2019
14 |Key board 2 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
15 |Mouse with pad 2 - - - Single Stage  [Single Stage 25-06-2018 1/7/12018 30-086-2019
16 [Hard drive 160 GB (seagate sata), 2 - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
17 |Printor (HP) . 2 - - - Single Stage  [Single Stage 25-06-2018 17712018 30-06-2019
18 |USB 16 GB Kingston 5 - - - Single Stage  [Single Stage 25-06-2018- 1712018 30-06-2019
19 [Stablizer 0.5 KW 2 - - - Single Stage  |Single Stage 25-08-2018 1/7/2018 30-06-2019
20 {Computer table with revolving chair 2 - - - Single Stage  |Single Stage 25-08-2018 1/7/2018 30-06-2019
21 |Monitor LCD 17" (Philps) 2 - - - Single Stage Single Stage 25-06-2018 1/7/2018 30-06-2019
22 |DVD Writer combo 2 - - - Single Stage  [Single Stage 25-08-2018 1/7/2018 30-06-2019




23 |Refiling of printer toner - 2 - - - - Single Stage ~ |Single Stage 25-06-2018 1/7/2018 |- 30-06-2019
24 |Web Cam . 2 - - - - Single Stage  [Single Stage 25-06-2018 1/7/2018 30-06-2019
25 |Speaker (audionic) 2 - - - - Single Stage  }Single Stage 25-08-2018 1/7/2018 30-06-2019
26 |water dispensar 2 - - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
27 {Scanner HP 2 - - - - Single Stage  [Single Stage 25-06-2018 1/7/2018 30-06-2019
28 |Purchase new office Table 6x4 ft with Glass 4 - - - - Single Stage | Single Stage 25:06-2018 1/7/2018 30-06-2019
29 |Electric Water Coller Machine 2 - - - - Single Stage |Single Stage 25-08-2018 1/7/12018 30-06-2019
30 |Water Tank Plastic 500 Gallon 2 - - - - Single Stage  |[Single Stage 25-06-2018 1/7/2018 30-06-2019
31 JAlmarah 4x2.5 ft steel 6 - - - - Single Stage  [Single Stage 25-08-2018 17712018 30-06-2019
32 |Peon Bench 6x1.5 ft 3 - - - - Single Stage  [Single Stage 25-08-2018 1/7/2018 30-06-2019
33 |Tea set China 2 - - - - Single Stage  [Single Stage 25-06-2018 1712018 30-06-2019
34 |Water set China - 2 - - - - Single Stage  |Single Stage 25-06-2018 17712018 30-06-2019
35 iDinner Set China 2 - - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
36 |Ceiling Fan 56 inch 10 - - - - Single Stage  |Single Stage 25-06-2018 11712018 30-06-2019
37 |Repair / nating ofice chair 10 - - - - Single Stage  [Single Stage 25-08-2018 1/7/2018 30-06-2019
v) PROCUREMENT OF GATE GEARING WORKS V/C CILING AND GREASING ALONG REGULATOR GATES & REPAIRS
| Mile Stone / RD Stone i/c painting etc complete 70
1'’x36"x2" or various size required - - - - Single Stage  [Single Stage 25-06-2018 1/7/2018 30-06-2019
2 |Black bituminous paint { Berjar ) 200 - - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
3 |Red Oxide Berjar 300 - - - - Single Stage  |Single Stage 25-06-2018 14712018 30-06-2019
4 |Tar pantine Qil local ’ 300 - - - - Single Stage  |Single Stage” | 25-06-2018 11712018 30-06-2019
5 [Cople Varnish' 100 - - - - Single Stage  {Single Stage 25-06-2018 1/7/2018 30-06-2019
6 |Wire BRush local 6 - - - - Single Stage  |Single Stage 25-08-2018 1/7/2018 30-06-2019
7 {Universal Brush 1" 6 - - - - Single Stage  [Single Stage 25-06-2018 11712018 30-06-2019
8 |Universal Brush 2" 6 - - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
9 |Universal Brush 3" 6 - - - - Single Stage  |Single Stage 25-08-2018 11712018 30-06-2019
10 {Universal Brush 4" 6 - - - - Single Stage  [Single Stage 25-06-2018 11712018 30-06-2019
11 |Cotton waste 100 - - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
12 |SweepinG Bursh , 25 - - - - Single Stage  |Single Stage 25-06-2018 1/7/12018 30-06-2019
13 |Varnish Local 25 - - “ - Single Stage  |Single Stage 25-06-2018 11712018 30-06-2019
14 |Grease 38 - - - - Single Stage  |Single Stage 25-06-2018 17712018 30-06-2019
15 |Metori Powder 25 - - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
16 [Scrap / Khurpi 20 - - - - Single Stage  [Single Stage | 25-06-2018 1772018 | 30-06-2019
17 |Mobile Qil 25 - - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
18 {Providing oil paint any colour at side berger 300 - - - - Single Stage  Single Stage 25-08-2018 1/7/2018 30-06-2019
vi) PROCUREMENT OF GOVT VEHICLE REPAIR
I {Piston i/c Gudgin pin (Japan) 2 - - - - Single Stage-  ISingle Stage 25-06-2018 1/7/2018 30-06-2019
2 |Piston Ring Sct (Japan) - 2 - - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
3 [|Valve inlet / exhaust set (Japan) 2 - - - - Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
4 |Valve guide (Pakistan) 2 - - - - Single Stage  [Single Stage 25-06-2018 1/7/2018 30-06-2019
5 Engine over hauling kit i/c main oil scal, font 2
seal, valve scal & tapid cover seal - - - - Single Stage  |Single Stage 25-06-2018 1/7/12018 30-06-2019




6 |Main & big end bearing set (Japan).- 2 Single Stage  |Single Stage | - 25-06-2018 1/7/2018 30-06-2019
7 |Connecting red assembly {Taiwan) 2 Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
8 |Connecting rod nut & bolt (Taiwan) 2 Single Stage  |Single Stage 25-06-2018 |. 1/7/2018 30-06-2019
9 |Timing belt {Japan) - 2 Single Stage  |Single Stage |- 25-06-2018 1712018 30-06-2019
10 |S/F wheel bearing 57414 2 Single Stage  {Single Stage 25-06-2018 1/7/2018 30-06-2019
11 |S/F wheel bearing 30302 . 2 Single Stage  |Single Stage *[. 25-06-2018 1712018 30-06-2019
12 |S/F Air cleaner filter 2 Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
13 |S/F universal cross 2 Single Slage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
14 [S/F clutch plate 2 Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
15 |S/F Pressure plate 2 Single Stage  |Single Stage 25-06-2018 '| 1/7/2018 30-06-2019
16 |S/F Shock absorber rear & front complete 2 Single Stage  |Single Stage 25-06-2018 1712018 30-06-2019
17 |S/F Thurst bearing-for clutch 2 Single Stage  |Single Stage 25-06-2018 17712018 30-06-2018 -
18 |S/F carbuetor Kit 2 Single Stage  |Single Stage 25-06-2018 17712018 30-06-2019
19 |S/F Break shoe complete rear & front 2 Single Stage  |Single Stage 25-06-2018 17712018 30-06-2019
20 |S/F Engine foundation pad 2 Single Stage  |Single Stage 25-06-2018 1/7/12018 30-06-2019
21 |S/F Sealed beam superior quality ( 2 Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
22 |S/F rediattor Core 3 Nali 2 Single Stage  |Single Stage 25-06-2018 11712018 30-06-2019
23 |S/F bauery 12 volt 45L (AGS) 2 Single Stage  |Single Stage 25-06-2018 1/7/2018 30-08-2019
24 |S/F tyre with tube 6.00-16, 8 Ply (General) 2 Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
25 |S/F Tvre tube | 2 Single Stage _|Single Stage 25-06-2018 11712018 30-06-2019
26 |S/F Fan Belt 29" 2 Single Stage  [Single Stage 25-06-2018 11712018 30-06-2019
27 |S/F Engine Fan 2 Single Stage  [Single Stage 25-08-2018 17712018 30-06-2018
28 |S/F Ignition Coil 2 Single Stage  |Single Stage 25-08-2018 1/7/2018 30-06-2019
29 |S/F Plug wire set 2 Single Stage  [Single Stage 25-06-2018 17712018 30-06-201%
30 |S/F cutout 12 volt 2 Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
31 [S/F water pump complete 2 Single Stage  |Single Stage 25-08-2018 1/7/2018 30-06-2019
32 |S/F Sparking Plug 2 Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
33 |S/F C.B Point . 2 Single Stage  |Single Stage 25-06-2018 1/7/12018 30-06-2019
34 |S/F Master Cylinder complete 2 Single Stage  [Single Stage 25-06-2018 1/7/2018 30-06-2019
35 |S/F Wiper Blade 2 Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
36 [S/F Tie Rod End { 2 Single Stage  [Single Stage 25-06-2018 1/7/2018 30-08-2019
37 [S/F Front Mirror 2 Single Stage  [Single Stage 25-06-2018 1/7/12018 30-06-2019
38 [S/F Dimmer Switch (Taiwan) 2 Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
39 [$/F Side Mirror 2 Single Stage  [Single Stage | .25-06-2018 1/7/2018 30-06-2019
40 |5/F Door lock front / rear {Tiawan 2 Single Stage  |Single Stage 25-08-20118 1/7/2018 30-06-2019
41 |S/F silencer complete 2 Single Stage | Single Stage 25-06-2018 11712018 30-06-2019
42 |S/F Main leaf spring 2 Single Stage  |Single Stage 25-05-2018 147/2018 30-06-2019
43 |S/F First leaf spring . 2 Single Stage  [Single Stage | - 25-06-2018 1712018 30-06-2019
44 [S/F second Leaf spring 2 Single Stage | Single Stage 25-05-2018 1/7/2018 30-06-2019
45 |S/F Third lead spring 2 Single Stage  |Single Stage 25-06-2018 1712018 30-06-2019
46 |S/F scat covers. 2 Single Stage  [Single Stage 25-06-2018 1/7/12018 30-06-2019
47 [S$/F mud flapper. 2 Single Stage  |Single Stage 25-06-2018 11712018 30-06-2019




4% |Supplying foot mats 2 Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
49 Radiator repairing i/c cleaning, washing & 5 .

soldering Single Stage  |Single Stage 25-06-2018 17712018 30-06-2019
50 |Denting of complete body - 2 Single Stage  |Single Stage -| 25-06-20138 17712018 30-06-2019 |
51 |Painting of Complete Body 2 Single Stage  |Single Stage 25-06-2018 11712018 30-08-2019
52 Self starter repairing no:.ﬁ_oﬁ ifc replacement of 5 -

defective parts Single Stage  |Single Stage 25-06-2018 1/7/2018 30-06-2019
53 Generator repairing i/c replacement of defective 5

parts. Single Stage  (Single Stage 25-06-2018 |1 1/7/2018 30-06-2019
54 |Repdiring of Break systemn complete. 2 - Single Stage  1Single Stage’ muﬂom-mo._@\- < 1/7/2018 | "30-06-2019

R

Executive eer
Nasir Division
Hyderabad




No: WB-11/NASIR/P.C/2017/4-W/ 3 / g o
OFFICE OF THE CHIEF ENGINEER
SUKKUR BARRAGE LEFT BANK REGION

SUKKUR DATED / [, 106 /2017.

@;@

Phone # 071-9310192
Fax _#071-5805163

NOTIFICATION

A Procurement Committee consisting of the following officers is hereby
constituted for opening of Bids from Contractors / Firms/ Tenders for procurement of ADP /
Non Development Works (O&M) for the current financial year 2017-18 in Nasir Division
Hyderabad of Rohri Canal Circle Hyderabad :-

S.No. Designation Committee / designation
01 | Executive Engineer Nasir Division Chairman.
Hyderabad
02 | Executive Engineer Provincial Highways Member
Division Hyderabad. ”
03 |Divisional Accounts Officer Nasir Member
Division Hyderabad.

9

(BHAI KHAN LAKHO)
CHIEF ENGINEER

- Copy.forwarded to :-

01 The Secretary to Government of Sindh Irrigation Department Karachi for favour of
kind information.

02 The Superintending Engineer, Rohri Canal Circle Hyderabad with reference to his
office letter No. AC/G-55/ 1641 dated 14-06-2017.
_ e ;
: 03 The Executive Engineer Nasir Division Hyderabad.

04 The Executive Engineer Provincial Highways Division Hyderabad.

- 05 The Divisional Accounts Officer Nasir Division Hyderabad.

F BHAI 0)
! CHIEF ENGINFER
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