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SPPRA |

OFFICE OF THE
EXECUTIVE ENGINEER,
PUBLIC HEALTH ENGG: DIVISION
GHOTKI @ MIRPUR MATHELO
NO.TC/G-148/ 585  /of2018.

M.Mathelo dated 25 /06 .2018,

NOTICE INVITING TENDERS.

Sealed tender under single stage Two Envelopes Procedure
bidding process are hereby invited from ali the contractor / firms who
are registered with Pakistan Engineering Council in the relevant field

and appropriate category, in separate sealed envelopes in accordance
with SPPRA rules 2010.

NS. Name of Work E}:{S:[l,;,goiit Earnest Com!)letion Tender
0. L Money 5% Time Fee
Million
01 | Rehabilitation of  Rural
Water  Supply Chandhan 5.174 0.259 06 Months | 3000/00
Shareef
02 | Rehabilitation of Rural "
Drainage Scheme Khambhra 4.843 0.242 06 Months 3000/00
03 { Rehabilitation of  Rural
Drainage Scheme Maroo 2272 0.114 03 Months | 3000/00
Walla

1. The blank tender from / proposal documents for above stated work can be
obtained from the office of the undersigned situated at Executive Engineer
Public Health Engineering Division Ghotki @ Mirpur Mathelo, on any
working day upto 16-07-2018 at 12.0 Noon on submission of written request
and payment of prescribed Tender Fee (non-refundable) in shape of pay order

in favour of Executive Engineer Public Health Engineering Division Ghotki @)
Mirpur Mathelo.

2. Tender comprising of Technical Proposal and Financial Proposals must be
submitted in separate sealed envelopes with clear marking of “TECHNICAL
PROPOSAL” AND “FINANCIAL PROPOSAL” & will be received back on
17-07-2018 upto 11.00 A.M from the issuing office. Technical proposal of the
participating firms will be opened on the same day at 12.00 Noon by the
Tender opening committee in presence of participating contractors/firms of
their authorized representatives who wish to be present.

3. The TECHNICAL PROPOSAL are opened shall be evaluated for technical
qualification of the firms. Financial bids / proposals of the technically
qualified firms shall be opened and publicly announced on the date and time
that will be communicated in writing to all the qualified contractors / firms in

advance, Financial bid / proposal of techmcally un-qualified contractors shall
be returned to them Un-opened.

4, Tenders shall be carefully & neatly filed and signed by the bidders. Each bid
must accompany the Earnest Money as mentioned below in shape of Call
Deposit in favour of Executive Engineer PHE Division Ghotki (@ Mirpur
Mathelo. Bid Security shall be submitted with technical proposal. Incomplete
tender overwriting or conditional tender shall not be entertained.




9.

i

Regiétratiorf certificate from Pakistan Engineering Counci} on appropriate
category to the value of each work for the year, 2018.

Registration with income tax Department (NTN Copy) and.Sindh Revenue
Board (Sale Tax Registration) and copy of CNIC of owners / propriters.

(TECHNICAL PROPOSAL)

Technical proposal must contain company profile with following information.
List of completed work of Water & Sewerage jobs with documentary evidence
along with satisfactory completion certificate of work from employer and
details of ongoing works Water & Sewerage jobs with copies ‘of letter of
award of works. :

Details of machinery and equipment available for execution of work with
documentary evidence.

Qua‘liﬁcation and experience of technical personnel and key site management
staff. ]

Bank statement of last 6 Months.

The instructions to bidder, bidding date, conditions of contract. Contract date
mentioned in SBD are applicable. :

Affidavit regarding not indulged litigations and abandoned works.

Affidavit that the firm is not black listed by any procurement agency.

Affidavit that the given information, documents and data is absolutely true and
correct.

In case undesirable circumstances on sub mission / opening date and time or if

. Government declares Holidays the tender shall be submitted / opened on the

next working day at the same time and venue.
The procurement agency reserves the right to reject any or all tenders subject
to provision of SPPRA rules 2010.

10. No tender will be accepted posted by courier.
11. Congditional tenders will not be entertained.

!
EXECUTIVE ENGINEER,
PUBLIC HEALTH ENGINEERING DIVISION,
GHOTK!I @ MIRPUR MATHELO

C.C for Inforvuition to:-

1.

SR

The Director Information (Advertisement), Block No.96 Sindh Secretariat Karachi (in seven
copies) for insertion / publication in three leading Newspapers viz: ENGLISH, URDU,
SINDHI Languages for wide publicity.

The Director (A&F), Sindh Public Procurement Regulatory Authority Barrack No.08 Sindh
Secretariat

" No.4A Court Road Karachi Tel: 92-21-99205369 for hoisting on SPPRA’s Website.

The Secretary, Information & Technology Department, Government of Sindh,

Sindh Secretariat No. 6

Karachi and C.D of this is also enclosed herewith for placement on Government Website.
The Chief Engineer, Public Health Engineering Department, Govt: of Sindh, Sukkur. -
The Superintending Engineer, Public Health Engg: Cirgle
The Deputy Commissioner, Ghotki @ Mirpur Mathelo
The Assistant Engineers (All), under Public Health Engg:
Notice Board.

hotki (@ M. Mathelo

EXECUTIVE ENGIMNEER,

PUBLIC HEALTH ENG RING DIVISION,
GHOTKI @ MIR ATHELO




ANNUAL PROCUREMENT PLAN FOR THE YEAR 2018-19.
UNDER PROVINCIAL ADP (REHABLITATION} PROGRAMME FOR (DISTRICT GHOTKI 2018-19.).

. Estimated - Release _
S. I Quality unit cost Estimated m::.a S of funds | Source of funds Timing of
. Description of Procurement where total cost | allocation in Procurement
No: : where I, - by the ADP/ Non ADP
applicable . in Million. Million Rs. 2018-19.
applicable. FD.
A | REHABILITATION SCHEMES.
1 Rehabilitation of Rural Water Supply Where Where 5.157 5.157 100% 06 Months
Chandhan Shareef applicable applicable available o
Rehabilitation
2 i Rehabilitation of Rural Drainage Scheme Where Where 4.826 4,826 100% Schemes 06 Months
Khambhra applicable applicable available | Provincial ADP
3 Rehabilitation of Rural Drainage Scheme Where Where 2.255 2.255 100% 03 Months
Maroo Walla applicable applicable available

!




T - GOVERNMENT OF SINDH
el ' : . PUBLIC HEALTH ENGINEERING &
R ' RURAL DEVELOPMENT DEPARTMENT
| Karachi dated the, 21 April, 2018
l
NOTIFICATION S
\30‘ SO {TY/PHE/SPP- “Rules/2010: In exercise of :he powers mmmﬂd by Rule-3] of SPP Ruics-
;Gil) {amended in 201 “}, a Uniform Complzint Rcdmssai Comminze for ak‘i Pubizc Heaith
Engineering Divisions | is herety constituted as unger:
i Chiel Etxgnacar. {C,unc::m@d} Chairman
‘ i Executive Engineer, - Member/Sccretary
. szcamﬁté '
iil. | Representative of office of the Member
' Ascountant Ge%m Sindh/District Accounts {}fﬁcea o
!
@ . i
_{;‘ [ The commﬂ" e shall act in accordance with SPP Rules, 2010 (ammdm n2017)
[ LA }/v ) . ) . . :
“-y’:'li i
YL
: ~ {Dr RIAZ AHMED M’mmy
\\\ . ht-r::cwy '
\ h
\\Q///,’ L C=
NS A » Tae Chair’n&n P& Bourd, Govt. of Sindh, Karac‘zz
' 9 I > The Secretury Finance Dept. GoS, Karachi
L k 7 The Comnmssioners, {all in Sindh).
: \ _:i'a- The Mar sazing Director, SPPRA, Kurachi,
- The Accountant General, Sindh, KarachlDistrier sefounts Officer Sindh.
- 7 Tae E-hiﬂf?ﬁnginw, PHELD, H}?dﬁmhﬁaifs Sk : ' '
3"' The Superintending Englaeer {all in Sindh}
[ >

ThePSio Sﬁu‘ﬁ&:}, PHE& &DD Govt. of Ssm‘!h Kara:m

Cully

{%*UHAVMAD BUX «.-L% AL
Section Gificer (Tech)¥PHE
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GOVERNMENT OF SINDH
PUBLIC HEALTH ENGINEERING &
RURAL DEVELOPMENT DEPARTMENT

‘Karachi dated the, 21 Aprit, 2018

Laalh o

NOTIFICATION

No.
NG.SO(T_)/PH’E{SPPRA—RLII&SI’EO1S(Pt—ﬂ) dated 27.01.2017, in exercise of the
by Rule-7 & & of SPP Rules-2010, a Uniform Procurement Committee for
~ Engineering Divisions {Sukkur Region) is hereby re-constituted as under:

i Superintending Engineer,

SO (T)/PHE/pPP-Rules/2010: In supersession of this depariment’s

Chairman

PHE Circle, Larkana

ii.  ~ Executive Engineer, Member/Secretary
Concerned

il Representative of ,
Deputy Commissioner, Member
Concerned : .

Functions ang responsibilities:

1. Preparing bidding documents ' |

2. Cﬁar g out technical as well as financial evaluation of the bids,

;3. ﬁi{\@\l'epﬁfmg evatuation report as provided in Rule-43,

[i‘

. Making recommendation for the award of contract to the competent authority; and
‘ Perform any other function ancillary and incidental to the above.

\%:.’\

D
r (Dr. RIAZ AHMED MEMON) -
Secretary

Ce: .
The Chairman, P&D Board, Govt. of Sindh, Karachi

The Secretary Firance Dept, GoS, Karachi

The Commissioners, (all in Sindh).

The Managing Director, SPPRA, Karachi. /

The Chr‘cf Engineer, PHED, Hyderabad/Sukkur.

The Accountant General, Sindh, Karachi.

The Deputy Commissicners (all in Sindh S I
The PS to Secretary, PHE & RDD, Govt. of Sindh, Karachi.

r ' | _
| -

(MUHMAMMAD BUX JARWAR)
Section Officer (Tech)/PHE
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ANNUAL PROC
UNDER PROVINCIAL ADP (REHABLITATION) PROGRAMME FOR {

UREMENT PLAN FOR THE YEAR 2018-19.

ANNUAL PROVURENIENT FLAWN 1R = = S———~==

DISTRICT GHOTKI 2018-19.).

s ) Quality m:mq”“.”:omhmw Estimated Funds . thmwww Source of funds Timing of
S Description of Procurement where total cost | allocation in : Procurement
No: : applicable where | (O to" | “Milion Rs. | PYihe | ADPINonADE - 21819,
. applicable. ’ ’ FD.
A | REHABILITATION SCHEMES. _ N —
1 | Rehabilitation of Rural Water Supply Where Where 5.157 5.157 100% 06 Months
Chandhan Shareef applicable applicable available
Rehabilitation
2 | Rehabilitation of Rural Drainage Scheme Where Where 4.826 4.826 100% Schemes 06 Months
Khambhra applicable applicable . available | Provincial ADP
3 | Rehabilitation of Rural Water Supply Where Where 2.255 2.255 100% 03 Months
Scheme Maroo Walla applicable applicable available
kg
A execom mémmw

PUBLIC HEALTH ERGG.DIVL.GHOTKI
@ MIRPUR MATHELO.




Schedule-A to Bid

SCHEDULE OF PRICES

!

NAME OF WORK REHBILITATION OF RURAL WATER SUFPLY SCHEME

]

02

03

04

05

06

07

08

09

01

02

04

05

06

07

08

CHANDHAN TALUKA DAHARK]I.

TUBE WELL 01 NO:

Boring for type for tube well in all water bearing soil from ground level upto 100ft of 30.30 meter
depth i/ ¢ sinking and with drawing of costing pipe (PHSI No: 1 P/41) :
90.0RFT RS: 743/00 P.RFT RS: 66870/00
Providing strong substantially build wooden locked box with compartment for preserving 21bs (1kg)
sample of per strata from bore holes (PSHI No: 5 P No: 43)

01 No: -RS: 3530/00 P No: RS: 3530/00
Taking & pr eselvmg in box 2Ibs (1kg) P-samples of per strata from boreholes (PHSI No: 6 P No: 43})-
05 Sample RS: 101/00 P.Sample RS: 505/00

Supplying and installing PVC strainer (B) class of approved design quality and making 1/ C necessary
socket etc complete (PHSI No: 9 P No: 43)

60.0RFT RS: 554/05 P.RFT RS: 33243/00
Supplying and instahing PVC blind PVC blind pipe (B) class approved quality and make i/c
necessary socket etc (PHSI No: 12 P No: 44) |

35.0RFT RS: 516/80 P.RFT RS: 18088/ 00

Shr oudmg with graded bajri 3/8"to 1/8” or 8 to 3mm in between bore and blind pipe for the
followmg diameters of strainers (PHSI No: 13 P No:45)

90.0RFT RS: 105/00 P.RFT RS: 9450/ 00
Supplying & fixing of and plugging PVC (PHSI No: 3 P No: 26)

01 No: RS: 1000/00 EACH RS: 1000/00
Supplying & fixing M.S bail plug (PHSI No: 8b P No: 43)

01 No: RS: 2607/00 EACH RS: 2607 /00
Development of. tube well testing charges of sample from laboratory (PHSI No: 8n P No: 43)
90.00RFT RS: 200/00 P.RFT RS: 18000/ 00

TOTAL RS:153293/00
PUMP HOUSE 01 NO:
Excavation in foundation of buildings bridges &other structures i/c dag belling dressingé& refilling
around the structuresywith excavated earth lead up to one chain &lift up to 5 ft {c.5.i no 18 p no 4)

241 50CFT RS: 3176/25 P-%0 CFT RS:767/00
Cement concrete brick or stone ballast 1 12"--2” guage (c.s.i no 4 p no:17) !

72.90 CFT RS: 9416/ 28 P % CFT RS: 6864/00
Pacca brick work in foundation and plinth in cement sand mortar 1:6 (c.s.i no5 p-25)

220.35 CFT RS: 11948/36 P %CFT RS: 26328/00
Damp proof coarse with cement sand & shingle concrete (1:2:4) i/ ¢ two coats Maxphalt mixture
44.06 SFT RS: 4982/18 P-% SFT RS: 2195/00
Pacca brick work in ground floor in cement sand mortar 1:6 {c.s.i no5 p-25)

285.75 CFT RS: 12674/36 P %CFT RS: 36217/00

Fabrication of heavy steel work angles, tees, flat iron, round iron and sheet iron for making trusses,
graders, tands etc i/c cutting tands etc i/c cutting drilling riveting, handling assembling and fixing
but excluding erection in position (CSI No: 2 P No: 91)

4.98CWT RS: 4928/49 P.CWT RS: 24543 /00
Erection & fitting in position of iron trusses staging of water tank etc _
4 98CWT RS: 271/04 P.CWT RS: 1350/00

R.C.C working roof slab beams ,columns, rafts, lintels,& other structural members Laid in situ or pre-

cast laid in position complete in all respect ratio 1:2:4
78.00 CFT RS: 337/00 P- CFT I RS: 26287700
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16

17
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20

01

02

03

04

05

06

07

08

Supplyin‘g and Fixing in Position of Iron Steel Grill of %" x 4" Size flat iron of approved design i/ ¢ painting 03
coats etc complete (Weight not be less then 3lbs / 5Q foot of finished grill) (CSI No: 26 P No: 92)

12.00SFT RS: 180/350 P.SFT RS: 2166/00
Fabrication of mild steel reinforcement for R.C.C or C.C i/c cutting bending, laying In position,
making jointsé& fastening i/c cost of binding wire also i/ ¢ removal of rust from bars (c.s.i no-7 p-20)
313 CWT RS: 5001/70 P-CWT RS:15655/00
Filling watering.and ramming earth under floor with new earth excavated from outside lead upto
one chain & lift upto 5ft (CSI No: 22 P No: 5) i/¢ 3 miles extra lead '

240.00CFT RS: 3630/00 P-%0 CFT RS: 871/00
Preparing surface painting doors & window any type i/c edge

69.50SFT RS: 2116/41 P-%SFT RS: 1473/00
Cement painting stricf joints on walls

385.255FT RS: 1213/58 P-%SFT RS: 4675/00
Cement plaster 1:6 upto 12ft height |

325.25 SFT RS: 2206/60 P-% SFT RS: 7177 /00
Cement plaster 1:4 upto 11ft height

325.25 SFT RS: 2197/52 P-% SFT RS: 7147 /00
White washing three coat (c.s.i no- 26 p-60})

152.00 SEFT RS: 829/95 P-% SFT RS: 1262/00
Primary coat of chalk distemper (CSI No: 23 I’ No: 53)

325.25 SFT RS: 442/75 P-% SFT RS: 1440/00
Dismantling (B) Two Coats (CSI No: 23 P No:53) :
32525SFT = =« "RS: 1043/90 : P-% SFT RS: 3395/00
Supplying R.1.S Channel section 8”x4" girders (Sch: of Sant: No: 141 P No: 80) _

0.848 CWT RS: 3575/00 P-CWT RS: 3032/00
Providing and laying 1”thick topping cement concrete (1:24) ic surface and deriding in to panels
80.00 SFT RS: 4411/82 P-%SFT RS: 3529/00

; TOTAL RS: 176373/00
P.E DISTRIBUTION SYSTEM
Excavation in foundation of building bridges and structure i/c dag belling drdssing refilling around
the structure executed earth watering and ramming lead upto one chain lift upto 5dt in ordinary soil
45000.00CFT RS: 3600/ 00 P.%0CFT RS: 162000/00
Providing laying fixing testing i/c fitting jointing and testing etc complete in all respect the high
density polyethylene P.E pipe (HDPE-100) for w/s confirming 1504427/ DIN8074 /8075 PS3580 & PSI
3051 (PHSI 1 No: P No: 25) (PP N 08)

3000.00RFT  110.MM RS: 224/00 P.RFT RS: 672000/00
4500.00RFT  90.MM RS: 148/00 P.RFT RS: 666000/00
P.E Tee equal

02 No:4”"Dia. = ° ‘RS: 1986/ 00 - EACH RS: 3972/00
03 No: 3”Dia RS: 1341/00 EACH RS: 4023700
P.E Elbow _

03 Nos: 45C RS: 894/00 EACH RS: 2682/00
03 Nos: 90C RS: 1655/00 EACH RS: 4965/ 00
03 Nos: 90C l RS: 1118/00 EACH RS: 3354/00
P.E reading Tee 90mm (R.A)

02 Nos: RS: 4870/ 00 EACH b RS:9740/00
But Fusion Joint

10 Jointd 4" Dia RS: 1000/00 EACH RS: 10000/00
14 Joints 3”Dia ‘ RS: 600/00 EACH RS: 8400/00
Refilling the excavated stuff in trenches 6”thick layers i/ ¢ watering ramming to full compacting
40500.00CFT RS: 2760/00 P.%0 RS: 111780700

TOTAL RS: 1658916/00
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PUMPING MACINERY :

Suplyiﬁg & installing In position i/c transportation to site of work @ Chandan Shareef Electric pumping set
consisting A.C Electric Motor ( SIEMENS made ) 10 bhp 2900 RPM (type ILA7 113 -2AA60 frame 60 M coupled
with ETA NORMS 40-20 size 2"x 1/2” mounted on common steel frame or base plate of discharging 355 GPM
against the head of 115 ft i/c installation of pumping set on cement concrete foundation ratio 1:2:4 & 1:4:8 with
stone ballast with M.S nuts & bolts of 5/8” to be embeded in cement concrete foundation i/c providing &
fixing M.C.U (MEECQO made) all accessories consisting of ASD 20 bhp (Automatic gtar delta starter) circuit
Breaker MCCB over load relay timer , relay push button, indicators & internal wiring & all these compounds
are fixed in a metallic dust & smoke proof box, providing internal electric wiring MCU to electric motor to
electric nhotor 3-7/0.44 PVC insulated wire 660 volts grade in 50.8 mm (2”) PVC conduit on surface as required
i/c providing & fixing  earthing set with 0.6mm x 0.6mm (2'x2'x1/4”) copper plate buried out in the ground
@ depth 3.7m (12ft) as per pak P.W.D specification & testing pumping set against the required head &
discharge for 72 hour etc complete. (R.A Approved)

01 Set . RS: 320000/00 P SET RS: 320000/ 00
INTERCONNECTION

providing , laying G.I pipes & clamps elc: & i/c fixing, cutting & fitting complete i/c the cost of
breaking through walls & making good etc: painting 3 coats after cleaning the pipe with Zink paint
with pigment to match the pressure head of 200 ft & handling (Saint Sch: 1 No, P- 12)

8.00RFT RS: 304/02 : P.RFT RS: 2432/00
providing & fixing M.S Flanges 3” dia made out of M.S sheet 3/8” thick i/c cutting drilling

holes etc: complete ('R.A Approved)
10 Nos: RS: 500/89 EACH RS: 5009/00
providing , laying & fixing in trench i/c fitting , joining & testing etc completeyin all respect the high
Density polythene PE Pipes ( HDPE-100) PN-10 for W/S confirming ISO 4427/DIN8074/8075 B.S
3580 & [S1 3051 ( P.H.LNO:F-1P-25)

42 00RFT RS: 178/00 EACH RS: 7476 /00

But Fussion Joint (Itemi No: T P No: )

10 Joints RS: 600,00 EACH RS: 6000, 00

Change Adapfor 03" Dia

10 Joints RS: 675/00 EACH RS: 6750/ 00

Supply C.I Sluice valve heavy pattern ( test Pressure 21.0 kg / sq cm or 300ibs/sq inch
(imported ) SM.P.H.LNO:2P-NO:11) 3 “Dia '

01 No: RS: 4290/00 EACH RS: 4290/00

Supply of Foot valve heavy pattern with one cone end type gate (imported) (5.M.P.H.LNO:4 P-NO 10)

01 No: 3"DIA RS:731/25 EACH RS: 731/00

Supply of C.I Reflex valve heavy pattern ( test Pressure 21.0 Kg/sq.cm or bs/sq inch (imported)
(S.M.P.H.LNO: P-NO/11)

01 No: 3"BIA RS: 1543/75 EACH RS: 1544 /00
Ends with flanged end with holes i/c turning & facing of flanges for all (S.M.P.H.I No-8, P-11)
0.52CWT RS: 6096/ 00 P.CWT RS: 3176/ 00

C.ITapéred flat bottomed or central tapered flanged end with holesi/c turning facing flanged for all
sizes (P.H.5.M.I No-7, P-11)
0.25 CWT RS: 6096/00 P.CWT RS:1524/00
Jointing CI MS flanged pipes & specials flanged & inside a trenches i/ ¢ supplying rubber packing of
required thiclkness, nut, bolts with washers, etc & other tools required for jointing and testing the
joins to specified pressure etc complete (PHSI No: 1 P no:40)
12.00 Joints ] RS: 499/00 EACH RS: 5988/00

- . ' TOTAL RS: 364914/00
PE RISING MAIN 4"DIA :
Excavation for pipe line in trenches & pipe in soft soil i/c trimming dressing sides true alignment &
shape leveling of beds to correct level and grade, cutting, jointing & disposal of surplus earth with
chain as directed by Engineer incharge, provided fence guard, light & temporary crossing for non
vehicular traffic wherk ever required lift upto 5ft (1.52m) and lead upto one chain (30.50m) (PHSI No:
1 P No: 60) i
2800.00CFT RS: 3600/ 00 P.%0CFT RS: 100800/00

! 3
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02 Providing laying & fixing trenches i/c fitting, jointing & testing etc complete in respect the high
density polyethylene P.E (HDPE-100) for W/$ confirming ISO 4427/ DIN8074/8075 BS3580 & PSI
3051 (PHSI No: F-P No: 25)

4000.00 RFT RS: 440/00 P.RFT RS: 1760000700
03  PE Specials (HDPE-100) P.W.S P.E Elbow 45 4" dia 160mm

02 Nos: . RS: 2784/00 EACH RS: 5568 /00

But Fussion Joint 4" Dia

02 Joints RS: 1000/ 00 EACH RS: 2000/00

.04 Refilling the excavated stuff trenches 6” thick i/c watering ramming to full compaction etc complete
(PHSI NO: 24 P No: 77} :
25200.00CFT RS: 2760/00 . P.%0CFT RS: 69552700
TOTAL RS:1937920/00
F CIVIL STRUCTURE
01 Dismantling cement lconcrete reinforced separating reinforcement from concrete cleaning and
straightening the same (CSI No: 20 P No: 10)

393.99 CFT RS: 5450/ 00 P-% CFT IRs: 21472/00
02 Dismantling brick work in [ime or cement mortar (CSI No: 13 P No: 10)

254 25CFT RS: 1285/63 P-% CFT RS: 3269/00
03  Pointing of stone work raised (CSI No: 20 P No: 53)

261.00SFT RS: 1758/08 P-% SFT RS: 4589/00
04  Pacca brick work in foundation and plinth in cement sand mortar 1:6 (c.s.i nod p-24)

3748 CFT - RS: 11948/36 P %CFT RS: 4478/00
05  Pacca brick work in ground floor in cement sand mortar 1:6 (c.s.i no5 p-25)

748.68 CFT RS:12674/36 P %CFT RS: 94890/00

06  R.C.C working roof slab beams ,columns, rafts, lintels,& other structural members Laid in situ or pre-
cast laid in position complete in all respect ratio 1:2:4
393.99 CFT RS:337/00 - P- CFT RS:132775/00 : J
07  Fabrication of mild steel reinforcement for R.C.C or C.C i/c cutting bending, laying In position,
making joints& fastening i/ c cost of binding wire also i/c removal of rust from bars (c.s.i no-7 p-20)

15.82 CWT RS: 5001/70 P- CWT RS: 79127 /00
08  Cement plaster 1:4 upto 12ft height, and %" thick (CSI No: 13 P No: 52) ;

1970.00 SFT RS: 2283/93 P-% SFT RS: 44993/00
09  Cement pointing strict joints and walls (CSI No: 19 P ano:53)

1616.25 $FT RS: 1213/58 P-% SFT RS: 19615/00

10 Filling watering and ramming earth under floor with new earth excavated from outside lead upto
one chain & lift upto 5ft (CSI No: 22 P No: 5) i/ ¢ 3 miles extra lead

864.00 CFT RS: 3630/00 P-%0 CFT RS: 3136/00
11 Cement concrete stone ballast (CSI NO:4 P no: 17)
142.56 CFT RS: 9416/28 P-% CFT RS: 13424 /00
12 Providing & laying 1”thick topping cement concrete (1:2:4) i/c surface finishing & dividing in to
- panels (CSI No: 16 P No: 42) 3" thick :
432.008FT RS: 4411 / 82 P-%SFT RS: 19059/00
13 White washing Three Coats (CSI No: 26 P No: 54)
696.00 SFT RS: 829/95 P-%SFT RS: 5776/60
14 White washing one cc|at (c.s.ino- 26 p-54)
2820.00 SFT RS: 416/63 P-% SFT RS: 11748/00
15 Colour washing Two Coats (CSI No: 25 P No: 60) |
2820.00 SFT RS: 859/90 P-%SFT RS: 24249/00
16 Preparing of surface & painting of door & windows any type i/c edge (CSI No: 5 P No:70)
288.00SHT RS: 2116/41 P.SFT RS: 6095/00

TOTAIL RS: 488695/00

G BRICK PAVEMENT
01  Barrow pit excavation undressed lead upto 100ft ordinary soil (CSI No: 03 P No:1)
8011.57 CFT RS: 2117/50 P.%0CFT RS: 16965/00

. . . ) . . 4

I |




02

03

=05

01

01
(2
03

04

Earth work compaction (Soft ordinary,or hard soil laying earth in 6”layer leveling) complete (CSI No:
13 P No:3) L , ‘

8012.00 CFT RS: 263/00 P.%0CFT RS: 2107/00

Dry Brick on edge paving sand grouted including preparing of bed by watering ramming and brining the same
to proper camber by 1/2 “thick mud plaster (CSI No: 5 P No: 39)

2000.00 SFT RS:3823/57 P %SET RS: 76471 / 00
Earth from lead 1 milé
8011.57CET RS: 407/00 P.%CFT RS: 32607 /00

TOTAL 'RS: 128150/00
INSTALLING SIGN BOARD
Providing & fixing informatory sign rectangular shape size 4'x3’ comprising 2 Nos: 3”dia G.I Pipe post i/c
painting writing as directed each (CSI No: (C) II P No:17)
1 Job ’ RS: 16956/ 00 EACH RS: 16956/ 00
TOTAL RS: 16956/00

-8

ABSTRACT
- .
NON-
5. ITEM OF WORK SCHEDULE SCHI(:?I;IULE TOTAL
NO: ITEMS
ITEM
1 | Tube Well 153293.00 00 153293.00-
2 | Pump House | 176373.00 00 176373.00
3 | Distribution Syétem 1658916.00 00 1658916.00
4 | Pumping Machinery 39905.00 325009.00 1364914.00
5 | PE Rising Main 1937920.00 | 00 1937920.00
6 | Civil Structure 488695.00 00 488695.00
7 | Brick Pavement 128150.00 | 00 128150.00
8 | Installing of Sing Board 16956.00 00 16956.00
TOTAL | 4600208.00 | 235009.00 4925217.00
CONTRACTOR EXECUTIVE ENGINEER
' P 'C HEALTH ENGG: DIVISION
%’FKI @ MIRPUR MATHELO
CONDITION l

The work shall have to be executed according to PWD/PHE specification ‘l

No premium on non schedule item shall be allowed to the contractor

Any erfor omission in the description of item of work and the rate shall be governed with the relevant
schedule of rate and estimate

The contractor shall have to bring the material to be used from the quarries mentioned in the estimate

CONTRACTOR ’ EXECUTIVE ENGINEER

P HEALTH ENGG: DIVISION
OTKI @ MIRPUR MATHELO




» Schedule-A to Bid

SCHEDULE OF PRICES *

NAME OF WORK REHBILITATION OF RURAL DRAINAGE SCHEME KHAMBHRA

? A
01
02

03
04
05

06

07

08
09

10
11
12

13
14

15
16
17

18

TALUKA UBAURQO.

CIVIL STRUCTURE
Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and
straightening the same (CSI No: 20 PP No: 10)

291.63CFT . - RS: 5450/ 00 . P-% CFT RS: 15893/00
Dismantling brick work in lime or cement mortar (CSI No: 13 P No: 10)

154.80CFT RS:1285/63 P-% CFT RS: 1986/00
Pointing of stone work raised (CSI No: 20 P No: 53)

708.00SFT RS:1758/08 P-% SFT RS: 12447700
Pacca brick work in fqundation and plinth in cement sand mortar 1:6 (c.s.i no4 p-24)

18.74 CFT RS: 11948/36 P %CFT RS: 2239/00
Pacca brick work in ground floor in cement sand mortar 1:6 (c.s.i nod p-25) |

501.93 CFT RS: 12674/36 P %CFT RS: 63616/00

Pacca brjck work other then building i/ ¢ stricking of joints upto 20”ft height in cement sand mortar
1:6 (CSI No: 07 P-22)

316.81 CFT .- R5: 12346/ 65 P %CFT RS:39115/00
Extra for pacca brick work in staining of walls or any other circular masonry (CSI No: 10 P No:23)
171.69 CFT RS: 1131/63 P %CFT RS: 1943/00

R.CC working roof slab beams ,columns, rafts, lintels,& other structural members Laid in situ or pre-
cast laid in position complete in all respect ratio 1:2:4

291.63 CFT - - RS: 337/00 . P-CFT RS: 98279/00
Fabrication of mild steel reinforcement for R.C.C or C.C i/c cutting bending, laying In position,
making jointsé& fastening i/c cost of binding wire also i/ ¢ removal of rust from bars (c.s.i no-7 p-20)

11.71 CWT RS: 5001/70 P- CWT RS: 58570/00
Cement plaster 1:4 upto 12ft height, and 2" thick (CSI No: 13 P No: 52) '
1936.54 SFT f RS: 2283/93 P-% SFT RS: 44229/00
Cement pointing strict joints and walls (CSI No: 19 P ano:53)

1396.25 SFT RS:1213/58 P-% SFT IRS: 16945/00
Cement concrete stone ballast (CSI NO:4 P no: 17)

102.96 CFT RS: 9416/28 P-% CFT RS: 9695/ 00

Filling watering and ramming earth under floor with new earth excavated from outside lead upto
one chain & lift upto 5ft (CSI No: 22 P No: 5) i/c 3 miles extra lead

624.00 CFT RS: 3630/00 P-%0 CFT RS: 2265/00
Providing & laying 1”thick topping cement concrete (1:2:4) i/c surface finishing & dividing in to
panels (CSI No: 16 P No: 42) 3" thick

312.00SFT RS:4411/82 P-%SET RS: 13765/00
White washing Three Coats (CSI No: 26 P No: 54) :

492.00 SFT RS: 829/95 P-%SFT RS: 4083/00
White washing one coat (c.s.i no- 26 p-54) _

4680.00 SFT RS: 416/ 63 P-% SFT RS: 19498/00
Colour washing Two Coats (CSI No: 25 I No: 60}

4680.00 SFT I RS: 859/90 P-%SFT RS: 40243/00
Preparing, of surface & painting of door & windows any type i/c edge (CSI No: 5 P No:70)
352.00SFT RS: 2116/41 P.SET IRS: 7450/00

TOTAL RS: 452261/00
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PUMPING MACHINERY

" Supplying and Installing in position i/c transportation to site of work at Khambhra. Electric

pumping set consisting AC Electric Motor (Siemens made) 7.50 BHP 1450 RPM (Type- ILA7 113
2AA60) frame 60M coupled with non clogging pump (Golden Made) GSWG-103 size 4/3 mounted
on common steel frame are base plate of discharging 180GPM against the head of 40ft i/c installing
of pumping set on cement concrete foundation Ratio (1:2:4) and (1:4:8) with stone ballast with M.S
nuts and bolts of 5/8" dia to be embedded in C.C foundation, supplying & fixing Motor Control Unit
(MCU) consists oil starter (MECO Pakistan) MCCB breaker, 10-A to 50-A (Sihin Taiwan) cut out 60-
A (China) Ampere Ratio Meter (60/5A) (SELCON CHINA) volt meter (550-20) (SELCON CHINA)
face indicator light (CHINA) i/ ¢ transformer oil (02 liters) panel boars 18”to 26”x9” & internal wiring
i/¢ providing and fixing earthing set with 0.6mm x 0.6mm (2x2x1/4) copper plate buried out in the
ground @ depth 3.7m (12ft) as per Pak: PWD specification and testing pumping set against the
1equ11ed] head and discharging for 72 hours etc complete (R.A approved by Chief PHED Sukkur).

01 RS: 236000/00 P.SET RS: 236000/00
INTERCONNECTION

Providing laying and fixing in trench i/c fitting, jointing and testing etc complete in all respect the
high density polyethylene PE Pipe (HDPE-100) PN-10 for W/S confirming ISO 4427/DIN8074/
80/75 BS 3580 & PSI 3051 (PHI NO: 01 P NO:25)

88.00RFT RS: 336/00 P.RFT RS: 29568/ 00
Providing, installing MS pipe 3/16" thickness made out of MS Sheet (Based on Schedule)
32.00RFT RS: 506/60° P.RFT RS: 16211/00
Providing Installing MS Flanges made out MS Sheet 3/8” thick

32 No: 4"DIA RS: 596/75 ' EACH RS: 19096/ 00
But Fussion Joint (Item No: 1P No: ) '
32 No: 4"DIA | RS: 1000/ 00 EACH RS: 32000/00

Supply CI Sluice valve heavy pattern (Test Pressure) 21KG /SQCM or 300 Ibs/ SQ inch (imported)
(SMPHI No: 02 P No: 11)

04 No: 4"DIA RS: 5460/00 EACH RS. 21840/00
Supply gf foot valve heavy pattern with cone end type gate (imported) (SMPHI No:4 P No:10)
04 No: 4"DIA RS: 893/75 EACH RS: 3575700

Supply of Cl reflex valve heavy pattern (Test Pressure) 21 KG /SQ-CM or 300 1bs / SQ inch
(imported) (SMPHI No; P No: 11)

04 No: 4"DIA RS: 1706/25 EACH RS: 6825/00

CI bend with flanged end with holes i/c turning facing of flanges for all size (SMPHI No: 8 P No:11)
3.09 CWT RS: 6096/ 00 P.CWT RS: 18837/00

CI Tee flanged end with hole i/ ¢ turning facing of flanges for all size (SMPHI No: 12 P No:12)

0.71 CWT RS: 6096/ 00 P.CWT RS: 4328/00
Flanged adopter (Non Schedule) _

32 No: 4”DIA RS: 1955/00 EACH RS: 62560/00

Taper flat tapered or central tapered (SMPHI No: 5 PNo: )

0.45 CWT l RS: 6096/00 P.CWT RS: 2743/00

Jointing CI MS flanged pipes & specials flanged & inside a trenches i/ ¢ supplying rubber packing of
required thickness, nut, bolts with washers, etc & other tools required for jointing and testing the
joins to specified pressure etc complete (PHSI No: 1 P no:40}
32.00 Joipts 6" Dia RS: 513/00 EACH RS: 16416/00
TOTAL RS: 469999/00
REPAIR OF PUMPING MACHINERY .
Rewinding of Electric motor 3 Phase 400/440 volts, 50 Cycles with best quality insolated copper wire
of required gauge i/c Testing on load with satisfactory results upto one week time, opening &
refitling & replacing the bolts if it is necessary 1/ ¢ the cost worn out material (Non Schedule)

01 Job (10.BHF) RS: 10141/00 PJOB RS: 10141/00
Over hauling of non-clogging pump i/c service, gland dori, Mobile oil greasing etc complete (Non Schedule)_
01 Job RS: 7600/ 00 PJOB RS: 7600/ 00
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Supplying & fixing Motor Control Unit (MCU) consist oil (MEECO Pakistan) MCCB breaker, 10-A to

* 50-A (Sihin Taiwan) cut 60-A(China) volt meter of volt (500 volt) (SELCON CHINA) phase indicator

light (China) i/ ¢ transformer oil (2 liters) panel board 18”x26x"9 & internal wiring. (Non- Schedule)
01 Set (10.BHP) RS: 32000/ 00 P SET {RS: 32000/00
Providing internal electric wiring from main with 4-7/0-44(6mm) 2 PVC installed wire 660volt grade
25mm (1/2") PVC conduit on surface is it is required (ESI No: 31 P No: 06)
12.00 Meter RS: 566/00 P.METER RS: 6792/00

' TOTAL RS:56533/00
DIESEL OIL ENGINE
Supplying and installing Diesel oil Engine 16BHP (Golden made) model GD-1110L220 RPM coupled
with Golden Non Clogging Horizontal Semi open impeller sludge pump type GSWG-103 Size “4x3”
capable discharging 180GPM against the head of 40ft i/c frame for Engine & Pump with belt and
installing of pump'set in CC Foundation with nuts and bolts testing of the pumping set against the
required head at 48 Hours (R.A) attached '
01 Set” RS: 203000/00 PSET RS: 203000/ 00

TOTAL RS: 203000/00

PE RISING MAIN 6”DIA '
Excavation for pipe line in trenches & pipe in soft soil i/c trimming dressing sides true alignment &
shape leveling of beds to correct level and grade, cutting, jointing & disposal of surplus earth with
chain as directed by Engineer incharge, provided fence guard, light & tempdrary crossing for non
vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain (30.50m) (PHSI No:
1 P No: ¢0)
24000.00CFT RS: 3600/00 P.%0CFT RS: 86400/00
Providing laying & fiking trenches i/c fitting, jointing & testing etc complete in respect the high
density polyethylene P.E (HDPE-100) for W/S confirming ISO 4427/DIN8074/8075 BS3580 & PSI
3051 (PHSI No: F-P No: 25)

4000.00 RFT RS: 440/00 P.RFT RS: 1760000/00
PE Specials (I—IDPE 100) P.W.S P.E Elbow 45 6" dia 160mm :

06 Nos: : RS: 2784/00 - EACH RS: 16704/00
PE Tee 6" x6"x6 .

01 No: RS: 5545/00 | EACH RS: 5545/00
But Fussion Joint 6" Dia .

10 Joints RS: 1000/ 00 EACH RS: 10000/00

Refilling the excavatedl stuff trenches 6” thick i/c watering ramming to full compaction etc complete
(PHSI NQ: 24 P No: 77)
21600.00CFT RS: 2760/ 00 P.%0CFT IRS: 59616,/00

TOTAL RS: 1938265/00
REPAIR OF TRANSFORMER 25KV A
Rewinding of H.T Coil of 25KVA transformer i/c cotton paper varnishing verified to full load
72Hours (Non Schedule)
03 Coils RS: 15000/00 EACH RS: 45000/00
Rewinding of. L.T Coil of 50KVA transformer i/c cotton paper varnishing verified to full load
72Hours (Non Schedule)

03 Coils RS: 8000/00 EACH RS: 24000/00
Filling of Oil4in Transformer (Non Schedule) | '

80.00Liters RS: 180/00 P.LITER RS: 14400/00
Supplymg and fixing of unarmored cable 4-core cahle 16mm 2PVC (SEI No: 38 P No:10)
60.00 Meters RS: 240/78 P.METER RS: 14447/00
Labour charges of re-installing of transformer (Non Schedule)

01 Job ! RS: 5000/00 P.JOB RS: 5000/00
. TOTAL JRs: 102847/00
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" SILT CLEARANCE OF SURFACE DRAINS & COLLECTING TANK

Earth work excavated on ashes sand soft soil or silt clearance ordinary soil (CSI No: 1 P No:1) under
sand lead upto 50ft

25057.83 CFT R5: 1663/75 P.%0CFT RS: 41690/ 00
Cleaning of collecting tank / sup well below ground level i/c dewatering of sullage water & d1sposa1
of gabage solid waste etc out side the tank etc complete (PHSI No: 4 P No:4)

3226.00CFT RS:11900/00 P.%0CFT RS: 38389 /00
Extra for every 50ft additional lead or part their off for earth (soft ordinary, hard) (CSI No:8 P No:2)
25087.83 RS: 2015/60 P.%0OCFT RS: 50506/ 00

| TOTAL RS: 130585/00
CONSTRUCTION / REAPIR OF SURFACE DRAINS
Dismantling brick work in lime or cement mortar (CSI No: 13 P No: 10) !

125.62CFT RS: 1285/63 P-% CFT RS:1615/00
Pacca brjck work in foundation and plinth in cement sand mortar 1:6 (c.s.i no4 p-24)

2250.00 CFT RS: 11948/36 P %CFT RS: 268838700
Cement plaster 1:4 upto 12ft height, and 12" thick (CSI No: 13 P No: 52)

5400.00 SFT RS: 2283/93 P-% SET RS: 123332/00

R.C.C working roof slab beams ,columns, rafts, lintels,& other structural members Laid in situ or pre-

cast laid in position complete in all respect ratio 1:2:4

72.00 CFT RS: 337/00 P- CFT RS: 24264/00

Fabrication of mild steel reinforcement for R.C.C or C:C i/c cutting bending, laying In position,

making joints& fastening i/ ¢ cost of binding wire also i/ ¢ removal of rust from bars {c.s.i no-7 p-20)

2.57 CWT RS:5001/70 P- CWT RS: 12854/00
TOTAL RS:430903/00

BRICK PAVEMENT
Barrow pit excavation undressed lead upto 100ft ordinary soil (CSI No: 03 P No:1)
8012.00 CFT RS: 2117/50 P.%0CFT RS: 16965/ 00

Earth work compaction (Soft ordinary or hard soil laying earth in 6”layer Ievehhg ) complete (CSI No:
13 P No:3)

8012.00 CFT RS: 263/00 P.%0CFT RS: 2107/00

Dry Brick on edge paving sand grouted including preparing of bed by watering ramming and
brining the same to proper camber by 1/2 “thick mud plaster (CSI No: 5 P No: 39)

2000.00 SFT RS: 3823/57 P.%SFT RS: 76471 /00
Earth from lead 1 mile
8011.57CFT RS: 407/00 P.%CFT RS: 32607/00

_ TOTAL RS: 128150/00
CONSTRUCTION OF OXIDATION POND _
Excavation for Tank and reservoir in soft i/c trimming and dressing to true alignment design section
profile and shape leveling of laying of laying of beds of trenches to correct level and grade i/c laying
of earth in 6”layer for construction of banks dressing and disposal of surplus. Excavated earth within
one chain as directed by Engineer incharge, provided fence guard, light & temporary crossing for
non vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain (30.50m)
(PHSI No: 1 P No: 49)
75094.00CFT RS: 3000/00 P.%0CFT IRs; 225282/00
Excavation for Tank and reservoir in wet soil / clay or mud i/c trimming and dressing to true
alignmeht design section profile and shape leveling of laying of laying of beds of trenches to correct
level and grade i/c laying of earth in 6”layer for construction of banks dressing and disposal of
surplus. Excavated earth within one chain as directed by Engineer incharge, provided fence guard,
light & temporary crossing for non vehicular traffic where ever required lift upto 5ft (1.52m) and lead

upto one chain (30.50m) (PHSI No: 14 P No: 52)
11008.00CFT RS: 5350/00 P.%0CFT RS: 58893/00
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Earth work compaction by sheep foot Roller & Power Roller with optimum moisture contents for
85% modified AASHO density (Highway Sch: No: 7 P No:10)

55968.00CFT RS: 1445/58 P.%0CFT RS: 80906,/00
Excavation in foundatipn of building bridges and other structures i/c bailing dressing, filling around the
structure with excavated earth watering, ramming lead upto one chain & lift upto 5.0 (CSI No: 18 P No:4)
153.86 CFT RS: 3176/25 P.%0CFT IRS: 489/00

Cement concrete plain i/c placing compacting finishing & curing i/c screening & washing of stone
aggregate w/ o shuttering (CSI No: 5 P No: 15) RATIO 1:4:8

57.69 CFT RS: 11288/75 P.%CFT RS: 6512/ 00

R.C.C working roof slab beams ,columns, rafts, lintels,& other structural members Laid in situ or pre-
cast laid in position complete in all respect ratio 1:2:4

158.36 CIT RS: 337/00 P-CFT RS: 53368/00
Fabrication of mild steel reinforcement for R.C.C or C.C i/c cutting bending, laying In position,
making joints& fastening i/ c cost of binding wire also i/c removal of rust from bars (c.s.i no-7 p-20)
6.36 CWT - - RS: 5001/70 . P-CWT RS: 31811/00
Excavation for pipe line in trenches & pipe in soft soil i/ ¢ trimming dressing sides true alignment &
shape leveling of beds to correct level and grade, cutting, jointing & disposal of surplus earth with
chain as directed by Engineer incharge, provided fence guard, light & temporary crossing for non
vehicular traffic where ever required lift upto 5ft {1.52m) and lead upto one chain (30.50m) (PHSI No:
1P No: 60) f

624.00CFT RS: 3600/00 P.%0CFT RS: 2246/00
Providing RCC Pipe of ASTM C-76-62 T/C-76-70 Class wall B and fixing ih trenches i/c cutting
fitting jointing with rubber ring i/c testing with water to serried pressure (PHSI No: 1 P-17)
104.00RFT RS: 412/00 P.RFT RS: 42848/00
Refilling the excavated stuff trenches 6” thick i/c watering ramming to full compaction etc complete
(PHSINO: 24 P No: 77)

561.60 CFT RS: 2760/ 00 P.%0CFT RS: 1551/00
Extra for every 50ft additional lead or part their off for earth (soft ordinary, hard) (CSI No:8 P No:2)
30134.00 CFT RS: 3023/40 P.%0CFT RS: 91108700

TOTAL RS: 595013/00
INSTALLING SIGN BOARD
Providing & fixing informatory sign rectangular shape size 4'x3’ comprising 2 Nos: 3”dia G.I Pipe -
post i/ c painting writing as directed each (CSI No: (C) II P No:17)
1Job RS: 16956/00 EACH RS: 16956/ 00
TOTAL RS: 16956/00
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L ABSTRACT

5. ITEM OF WORK SCHEDULE | ¢ et TOTAL
NO: ITEMS ITEM
1 | Civil Structure ‘ 452261.00 00 452261,00
2 | Pumping Machinery I/C 233999.00 ~ | 236000.00 469999.00
Interconnection '
3 | Repair of P/Machinery 14392.00 42141.00 56533.00
4 | Diesel Oil Engine 00 203000.00 203000.00 -
5 | PE Rising Main 6”Dia 1938265.00 | 00 1938265.00
& | Repair of Transformer 25KVA 14447.00 88400.00 102847.00
7 | Silt Clearance of S/ Drains & C/Tank | 130585.00 00 1130585.00
8 | Constt:/ Repair of Surface Drains 430903.00 00 430903.00
9 | Brick Pavement 128150.00 00 128150.00
10 | Oxidation Pond 595013.00 | 00 595013.00
11 | Installing of Sing Board 16956.00 00 16956.00
TOTAL | 3954971.00 569541.00 4524512.00
CONTRACTOR EXECUTIVE ENGINEER
‘ P C HEALTH ENGG: DIVISION
%TKI @ MIRPUR MATHELO
CONDITION

The work shall have to be executed according to PWD/PHE specification

No premium on non schedule item shall be allowed to the contractor

Any error omission in the description of item of work and the rate shall be governed with the relevant
schedule of rate and estimate

The contractor shall have to bring the material to be used from the quarries mentioned in the estimate

CONTRACTOR EXECUTIVE ENGINEER
: P CHEALTH ENGG: DIVISION
OTKI @ MIRPUR MATHELO
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Schedule-A to Bid

' SCHEDULE OF PRICES

!
NAME OF WORK REHBILITATION OF RURAL DRAINAGE SCHEME MARU WALLA

TALUKA UBAURO.

CIVIL STRUCTURE .
Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and
straightening the same (CSI No: 20 P No: 10)

291.63CFT RS: 5450/00 P-% CFT RS: 15893/00
Dismantling brick work in lime or cement mortar (CSI No: 13 P No: 10)

154.80CFT . = = RS: 1285/63 - P-% CFT RS: 1986/00
Pointing of stone work raised (CSI No: 20 P No: 53) ,
708.00SFT RS:1758/08 P-% SFT RS: 12447/00
Pacca brick work in foundation and plinth in cement sand mortar 1:6 (c.s.i no4 p-24)

18.74 CFT RS: 11948 /36 P %CFT RS: 2239,/00
Pacca brick work in gtound floor in cement sand mortar 1:6 (¢.s.i no5 p-25)

501.93 CFT RS: 12674/36 P %CFT RS: 63616/00

Pacca brick work other then building i/ ¢ stricking of joints upto 20”ft height inkement sand mortar
1:6 (CSI No: 07 P-22)

316.81 CFT RS: 12346/ 65 P %CFT RS: 39115700
Extra for pacca brick work in staining of walls or any other circular masonry (CSI No: 10 P No:23)
171.69 CFT ' RS:1131/63 P %CFT RS:1943/00

R.C.C working roof slab beams ,columns, rafts, lintels,& other structural members Laid in situ or pre-
cast Jaid in position complete in all respect ratio 1:2:4

291.63 CET RS: 337/00 P- CFT RS: 98279/00
Fabrication of mild steel reinforcement for R.C.C or C.C i/c cutting bending, laying In position,
making jointsé& fastening i/c cost of binding wire also i/c removal of rust from bars (c.s.i no-7 p-20)

11.71 CWT RS: 5001/70 P-CWT RS: 58570/00
Cement plaster 1:4 upto 12ft height, and %" thick (CSI No: 13 P No: 52)

1936.54 SFT RS: 2283/93 P-% SFT RS: 44229/00
Cement pointing strict joints and walls (CSI No: 19 P ano:53)

1396.25 SFT | RS: 1213/58 P-% SFT RS: 16945/00
Cement cencrete stone ballast (CSI NO:4 P no: 17)

102.96 CFT RS: 9416/28 P-% CFT IRs: 9695 /00

Filling watering and ramming earth under floor with new earth excavated from outside lead upto
one chain & lift upto 5ft (CSI No: 22 P No: 5) i/c 3 miles extra lead

624.00 CFT RS: 3630/00 P-%0 CFT RS: 2265/00
Providing & laying 1" thick topping cement concrete (1:2:4) i/c surface finishing & dividing in. to
panels (CSI No: 16 P No: 42) 3”thick

312.00SFT - RS: 4411/82 P-%SFT RS: 13765/ 00
White washing Three Coats (CSI No: 26 P No: 54}

492,00 SFT RS: 829/95 P-%SFT RS: 4083/00
White washing one coat (c.s.i no- 26 p-54) . '

4680.00 SFT RS: 416/63 P-% SFT RS: 19498/00
Colour washing Two Coats (CSI No: 25 P No: 60)

4680.00 SFT RS: 859/90 P-%SFT RS: 40243/00
Preparing of surface & painting of door & windows any type i/c edge (CSI No: 5 P No:70)
352.00SFT RS: 2116/ 41 PSFT RS: 7450/ 00

TOTAL ]RS 452261/00
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PUMPING MACHINERY

Supplying and Installing in position i/c transportation to site of work at Maru Walla. Electric
pumping set consisting AC Electric Motor (Siemens made) 7.50 BHP 1450 RPM (Type- ILA7 113
2AA60) frame 60M coupled with non clogging pump (Golden Made) GSWG-103 size 4/3 mounted
on common steel frame are base plate of discharging 180GPM against the head of 40ft i/c installing
of pumping set on cement concrete foundation Ratio (1:2:4) and (1:4:8) with stone ballast with M.S
nuts and bolts of 5/8" dia to be embedded in C.C foundation, supplying & fixing Motor Control Unit
(MCU) consists oil starter (MECO Pakistan) MCCB breaker, 10-A to 50-A (Sihin Taiwan) cut out 60-
A (China) Ampere Ratio Meter (60/5A) (SELCON CHINA) volt meter (550-20) (SELCON CHINA)
face indicator light (CHINAY} i/ c transformer oil (02 liters) panel boars 18”to 26”x9” & internal wiring
i/c providing and fixing earthing set with 0.6mm x 0.6mm (2x2x1/4} copper plate buried out in the
ground @ depth 3.7m (12ft) as per Pak: PWD specification and testing pumping set against the
required head and discharging for 72 hours etc complete (R.A approved by Chief PHED Sukkur).

01 Set RS: 236000/ 00 P.SET RS: 236000/00
INTERGONNECTION

Providing laying and fixing in trench i/c fitting, jointing and testing etc complete in all respect the
high density polyethylene PE Pipe (HDPE-100) PN-10 for W/S confirming ISO 4427/DIN8074/
80/75 BS 3580 & PSI 3051 (PHI NO: 01 P NO:25)

88.00RFT RS: 336,00 P.RET RS: 29568/ 00
Providing, installing MS pipe 3/16" thickness made out of MS Sheet (Based on Schedule)
32.00RFT RS: 506/60 P.RFT RS:16211/00
Providing Installing MS Flanges made out MS Sheet 3/8"thick

32 No: 4"DIA RS: 596/75 EACH RS: 19096/ 00
But Fussion Joint (Item No: 1 P No: ) .

32 No: 4"DIA RS: 1000/00 EACH RS: 32000/00

Supply CI Sluice valve heavy pattern (Test Pressure) 21KG /SQCM or 300 Ibs/ SQ inch (imported)
(SMPHI No: 02 P No: 1)

04 No: 4"DIA RS: 5460/00 EACH RS: 21840/00
Supply of foot valve heavy pattern with cone end type gate (imported) (SMPHI] No:4 P No:10)
04 No: 4”DIA RS: 893/75 EACH RS: 3575/00

Supply of CI reflex valve heavy pattern (Test Pressure) 21 KG /SQ-CM or 300 1bs / SQ inch
(imported) (SMPHI No; P No: 11)

04 No: 4"DIA RS: 1706/25 EACH RS: 6825/00 .
CI bend with flanged end with holes i/c turning facing of flanges for all size (SMPHI No: 8 P No:11)
309CWT . RS: 6096/00 P.CWT R5:18837/00

CI Tee flanged end with hole i/ ¢ turning facing of flanges for all size (SMPHI No: 12 P No:12)

0.71 CWT RS: 6096/00 P.CWT RS: 4328/00
Flanged adopter {Non Schedule} . ’

32 No: 4"DIA RS: 1955/00 EACH RS: 62560/00

Taper flat tapered or central tapered (SMPHI No: 5 P No: )

0.45 CWT RS: 6096,/00 P.CWT RS: 2743 /00

Jointing CI MS flanged pipes & specials flanged & inside a trenches i/c supplying rubber packing of

required thickness, nlit, bolts with washers, etc & other tools required for jointing and testing the

joins to specified pressure etc complete (PHSI No: 1 P no:40)

32.00 Joints 6”Dia RS: 513700 EACH IRs: 16416/00
TOTAL RS: 469999/00

REPAIR QF PUMPING MACHINERY

Rewinding of Electric motor 3 Phase 400/440 volts, 50 Cycles with best quality insolated copper wire

of required gauge i/c Testing on load with satisfactory results upto one week time, opening, &

refitting & replacing the bolts if it is necessary i/ ¢ the cost worn out material (CSI No: 97 P No: 110)

01 Job (10.BHE) R5:10141/00 PJOB RS: 10141/00
Over hauling of non-clogging pump i/c service, gland dori, Mobile oil greasing etc complete (Non Schedule)

01 Job o RS: 7600/00 PJOB RS:7600/00
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Supplying & fixing Motor Control Unit (MCU) consist oil (MEECO Pakistan) MCCB breaker, 10-A to
50-A (Sihin Taiwan) cut 60-A(China) volt meter of volt (500 volt) (SELCON CHINA) phase indicator
light (China) i/ c transformer oil (2 liters) panel board 18”x26x”9 & internal wiring. (Non- Schedule)
01 Set (10.BHP) | RS: 32000/00 PSET RS: 32000/ 00
Providing internal electric wiring from main with 4-7/0-44(6émm) 2 PVC installed wire 660volt grade
25mm (1/2”) PVC conduit on surface is it is required (ESI No: 31 P No: 06) |

12.00 Meter RS: 566/00 P.METER RS: 6792/00

TOTAL RS:56533/00

PE RISING MAIN 4"DIA
Excavation for pipe line in trenches & pipe in soft soil i/c trimming dressing sides true alignment &
shape leveling of beds to correct level and grade, cutting, jointing & disposal of surplus earth with
chain as directed by Engineer incharge, provided fence guard, light & temporary crossing for non
vehicular traffic where ever required lift upto 5ft {1.52m) and lead upto one chain (30.50m) (PHSI No:
1P No: 60)

6000.00CFT = - - RS: 3600/00 - P.%0CFT RS: 21600/00
Providing laying & fixing trenches i/c fitting, jointing & testing etc complete in respect the high
density polyethylene P.E (HDPE-100) for W/S confirming ISO 4427/DIN8074/8075 BS3580 & PSI
3051 (PHSI No: F-P No: 25) '

1000.00 RET RS: 224/00 P.RFT RS: 224000/00
PE Specials (HDPE-100) P.W.S P.E Elbow 45 4” dia 160mm

02 Nos: | RS: 1324/00 EACH RS: 2648/00
Elbow 90 |

02 Nos: RS: 1655/00 EACH RS: 3310/00
But Fussion Joint 4" Dia

04 Joints RS: 1000/00 EACH RS: 4000/00

Refilling the excavated stuff trenches 6” thick i/ c watering ramming to full compaction etc complete

(PHSINO: 24 F No: 77)

5400.00CFT . RS: 2760/00 P.%0CFT RS: 14904/ 00
TOTAL RS: 270462/00

REPAIR OF TRANSFORMER 25KV A

Rewinding of H.T Coil of 25KVA transformer i/c cotton paper varnishing verified to full load

72Hours (M.R) )

03 Coils RS5:15000/00 EACH RS: 45000/ 00

Rewinding of L.T Coil of 50KVA transformer i/c cotton paper varnishing verified to full load

72Hours (M.R)

03 Coils f RS: 8000/00 EACH RS: 24000/ 00
Filling of Oil in Transformer (M.R})

80.00Liters RS: 180/00 P.LITER IRS: 14400,/ 00
Supplying and fixing of unarmored cable 4-core cable 16mm 2PVC (SEI No: 38 P No:10)
60.00 Mgters RS: 240/78 P.METER RS: 14447/00
Labour charges of re- mstalhng of transformer (M.R)

01 Job RS: 5000/00 P.JOB RS: 5000/00

TOTAL RS: 102847/00
SILT CLEARANCE OF SURFACE DRAINS & COLLECTING TANK
Earth work excavated on ashes sand soft soil or silt clearance ordinary soil (CSI No: 1 P No:1) under
sand lead upto 50ft '
36534.00 CFT RS: 1663/75 - P.%O0CFT RS: 60783/00 _
Cleaning of collecting tank / sup well below ground level i/ c dewatering of sullage water & disposal
of gabage solid waste etc out side the tank etc complete (PHSI No: 4 PP No:4)

1613.00CFT RS: 11900/00 P.%0CFT RS: 19195/00
Extra for every 50ft additional lead or part their off for earth (soft ordinary, hard) (CSI No:8 P No:2)

41443.00 CFT ! RS: 2015/60 P.%0CET RS: 83532/00
. TOTAL  RS: 163510/00
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CONSTRUCTION / REAPIR OF SURFACE DRAINS
Dismanl!ling brick work in lime or cement mortar (CSI No: 13 P No: 10)

75.00 CFT : RS: 1285/63 P-% CFT RS: 964/00
Pacca brick work in foundation and plinth in cement sand mortar 1:6 (c.s.i no4 p-24)

1500.00 CFT RS: 11948/36 P %CFT RS:179225/00
Cement plaster 1:4 upto 12ft height, and 2" thick (CSI No: 13 P No: 52)

3500.00 SFT RS: 2283/93 P-% SFT RS: 79938/00

R.C.C working rooslab beams ,columns, rafts, lintels,& other structural members Laid in situ or pre—
cast laid in position complete in all respect ratig 1:2:4
60.00 CFT RS: 337/00 P- CFT RS: 20220/00
Fabrication of mild steel reinforcement for R.C.C"or C.C i/¢ cutting bending, laying In position,
making jointsé& fastening i/ c cost of binding wire also i/ ¢ removal of rust from bars (c.s.i no-7 p-20)
214 CWT | RS: 5001/70 P- CWT RS: 10704/00

TOTAL RS:291051/00
CONSTRUCTION OF OXIDATION POND ]
Excavation for Tank and reservoir in soft i/c trimming and dressing to true alignment design section
profile and shape leveling of laying of laying of beds of trenches to correct level and grade i/c laying
of earth in 6”layer for construction of banks dressing and disposal of surplus. Excavated earth within
one chain as directed by Engineer incharge, provided fence guard, light & temporary crossing for
non vehicular traffic where ever required lift upto 5ft (1.52m} and lead upto one chain (30.50m)
(PHSI No: 1 P No: 49)
13259.00CFT RS: 3000/ 00 P.%0CFT RS: 39777 /00
Excavation for Tank and reservoir in wet soil / clay or mud i/c trimming and dressing to true
alignment design section profile and ¢hape leveling of laying of laying of beds of trenches to correct
level and grade i/c laying of earth in 6”layer for construction of banks dressing and disposal of
surplus. Excavated earth within one chain as directed by Engineer incharge, provided fence guard,
light & temporary crossing for non vehicular traffic where ever required lift upto 5ft (1 52m) and lead
upto one chain (30.50m} (PHSI No: 14 P No: 52}
808.00CFT i RS: 4800/00 P.%0CFT RS: 3878/00
Earth work compaction by sheep foot Roller & Power Roller with optimum moisture contents for
85% modified AASHO density (Highway Sch: No: 7 P No:10) !
30528.00CFT RS: 1445/58 P.%0CFT RS: 44131/00
Excavatign in foundation of building bridges and other structures i/c bailing dressing, filling around the
structure with excavated earth watering, ramming lead upto one chain & lift upto 5.0 (CSI No: 18 P No4)
153.86 CFT : RS: 3176/25 P.%0CFT RS: 489/00
Cement concrete plain i/c placing compacting finishing & curing i/c screening & washing of stone
aggregate w/o shuttering (CSI No: 5 P No: 13) RATIO 1:4:8
57.69CFT RS: 11288/75 P.%CFT RS: 6512/00
R.C.C working roof slab beams ,columns, rafts, lintels,& other structural members Laid in situ or pre-
cast laid in position complete in all respect ratio 1:2:4
158.36 CFT RS:337/00° P- CFT RS: 53368/00
Fabrication of mild steel reinforcement for R.C.C or C.C i/c cutting bending, laying In position,
making jointsé& fastening i/ c cost of binding wire also i/c removal of rust from bars (c.s.i no-7 p-20)
6.36 CWT RS: 5001/70 P-CWT RS: 31811700
Excavation {or pipe lipe in trenches & pipe in soft soil i/c trimming dressing sides true alignment &
shape leveling of beds to correct level and grade, cutting, jointing & disposal of surplus earth with
chain as directed by Engineer incharge, provided fence guard, light & tempdrary crossing for non
vehicular traffic where ever required lift upto 5t (1.52m) and lead upto one chain (30.50m) (PHSI No:
1 P No: 60)
624. OOCiT RS: 3600/00 P.%0CFT RS: 2246/ 00
Providing RCC Pipe of ASTM C-76-62 T/C-76-70 Class wall B and fixing in trenches i/c cuttmg
fitting jointing with rubber ring i/ c testing with water to serried pressure (PHSI No: 1 P-17)
104.00RFT RS: 412/00 P.RFT RS: 42848/00
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Refilling the excavated stuff trenches 6” thick i/c watering ramming to full compaction étc complete
{(PHSINO: 24 P No: 77) . *
561.60.CFT RS: 2760/00 P.%0CFT RS: 1551/00
- TOTAL RS:226611/00

INSTALLING SIGN BOARD :
Providing & fixing informatory sign rectangular shape size 4'x3’ comprising 2 Nos: 3”dia G.I Pipe
posti/c painting Writ—lng as directed each (CSI No: (C) II P No:17)
1]Job ‘ R5: 16956/ 00 EACH jRS: 16956/ 00

TOTAL RS: 16956/00

ABSTRACT
NON-
NS('): . ITEM OF WORK SCIPTIEII\)AI;LE SCHEDULE TOTAL
ITEM
1 | Civil Structure 452261.00 g0 452261.00
2 | Pumping Machinery I/C 233999.00 * | 236000.00 469999.00
Interconnection .
3 | Repair of P/Machinery 14392.00 42141.00 56533.00
4 | PE Rising Main 4" Dia 270462.00 Q0 270462.00
5 | Repair of Transformer 25KVA 14447.00 88400.00 102847.00
6 | Silt Clearance of S/Drains & C/Tank | 163510.00 00 163510.00
7 | Constt:/ Repair of Surface Drains 291051.00 00 ;291051.00
8 | Oxidation Pond 226611.00 00 '226611.00
9 | Installing of Sing Board 16956.00 00 16956.00
' TOTAL | 1683689.00 | 366541.00 2050230.00
CONTRACTOR EXECUTIVE ENGINEER
IC HEALTH ENGG: DIVISION
'%EOTKI @ MIRPUR MATHELO -
CONDITION

The work shall have to be executed according to PWD/PHE specification

No premium on non schedule item shall be allowed to the contractor

Any error omission in the description of item of work and the rate shall be governec} with the relevant
schedule of rate and estimate

The contractor shall have to bring the material to be used from the quarries mentioned in the estimate

CONTRAC-TOR EXECUTIVE ENGINEER
r C HEALTH ENGG: DIVISION
« ' ‘ ' OTKI @ MIRPUR MATHELO
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