

OFFICE OF THE PROJECT DIRECTOR / SE
CHOTIARI RESERVOIR PROJECT CIRCLE

Sanghar Phone No. 0235 541054, Fax No. 0235 541253
Hyderabad Phone No. 022 9210074, Fax No. 022 9210089

No.Supdt:/PD/CRPC/ 7-6

Sanghar, Dated: 22/01/2019

Read: This office letter No. Supdt:/PD/CRPC/26, dt.08-01-2019.

CORRIGENDUM


The application for Pre-qualification were invited from Prequalified Contractors/ Firms for the work "Consturction of Makhi Farash Link Canal (Chotiari Phase-II) for Water Supply to Thar Coal" upload on SPPRA Website with the date of opening on January 28, 2019. The date of opening is hereby re-fixed on February 11, 2019.

Date of issue:- i. From the date 08-01-2019 to 11-02-2019.

Date of opening:- on 11-02-2019

The other terms and conditions will remain same.


Mangro


Project Director / SE
Chotiari Reservoir Project Circle,
Sanghar.

Copy f.w.c's to:-

- The Secretary Irrigation Department Government of Sindh Karachi
- The Chief Engineer Irrigation Development Region-II Hyderabad.
- The PS to Managing Director Sindh Public Procurement Regulatory Authority (SPPRA) Karachi for posting on SPPRA Website.
- All Members of Procurement Committee.
- The Executive Engineer Chotiari Reservoir (I) Division, Sanghar.
- The Government Contractors (all)
- Copy to Notice Board.

23/1


Project Director / SE
Chotiari Reservoir Project Circle,
Sanghar

SPPRA INWARD DIARY
NO : 2038
DATED : 23/1/19

OFFICE OF THE PROJECT DIRECTOR / SE **CHOTIARI RESERVOIR PROJECT CIRCLE**

Sanghar Phone No. 0235 - 541054, Fax No. 0235 - 541253
Hyderabad Phone No. 022 - 9210074, Fax No. 022 - 9210089

No.Supdt./PD/CRPC/ 26

Sanghar, Dated: 08 / 11 / 2019

To,

M/S Haji Saeed Muhammad & Sons, Govt: Contractor,
M/S RPS Construction Company,
M/S MAJ & ICC(V,J) Govt: Contractor,
M/S Mian Abdul Jabbar & Co, Govt: Contractor,
M/S Baluchistan Construction (Pvt) Ltd, Govt: Contractor,
M/S K.M.C. & Co. Govt: Contractor,
M/S KA & Brothers, Govt: Contractor,
M/S Agha Fateh Muhammad Khan & Co. Govt: Contractor,
M/S Qalandar Bux Abor, Govt: Contractor,
M/S Niaz Muhammad Khan & Brothers, Govt: Contractor,
M/S MDS & Company, Govt: Contractor,
M/S MBC & Sons, Govt: Contractor,

M/S Haji Bashir Ahmed Soomro, Govt: Contractor,
M/S Goind Ram, Govt: Contractor,
M/S Saeed Khan Construction Company Govt: Contractor,
M/S Pritam Das, Govt: Contractor,
M/S Sardar Muhammad Ashraf Baloch, Govt: Contractor,
M/S Sher Muhammad Mugheri & Co. Govt: Contractor,
M/S Madni Engineering Constructino Co. Govt: Contractor,
M/S Hafiz Rabnawaz & Co. Govt: Contractor,
M/S Mumtaz & Co. Govt: Contractor,
M/S Abdul Hakeem Chachar & Sons, Govt: Contractor,
M/S Agha Muhammad Khan & Co. Govt: Contractor,

Subject: **CONSTRUCTION OF MAKHI FARASH LINK CANAL CHOTIARI**
(PHASE-II) FOR WATER SUPPLY TO THAR COAL PROJECT
WORKS FROM RD-208+000 TO 265+000 AND FROM RD-265+000 TO
314+030.

Your documents were evaluated by the committee and your firm was qualified and eligible for the work Construction of Makhi Farash Link Canal Project (Chotiari Phase-II) for Water Supply to Thar Coal Project vide Chief Engineer notification No. CEI/DEV-II/ADMN/992 dated 24-08-2016.

The Employer now invites sealed bids from pre-qualified firms/ person for Works from RD 208+000 to 265+000 and RD 265+000 to 314+030. It is also desired that the pre-qualified firms/ Person shall update the Prequalification information submitted with application for prequalification. It may include but not limited to the following. Failing to update the pre-qualification information may result in rejection of bid.

Mandatory Provisions/ Eligibility:

- (i) Valid registration certificate of PEC
- (ii) Valid registration certificate from income tax authority (NTN);
- (iii) Valid Registration Certificate from the Sindh Revenue Board;
- (iv) The firm/ Contractor are not black listed and not involved in any litigation or arbitration; and(Attach all certificates and affidavit of not black listing and not involved in any litigation/ arbitration).
- (v) The firm/ Contractor should also provide undertaking on the letter head that the cumulative cost of the running works is not beyond the approved limit of the firm/ contractor. In the case, the contractor if already engaged in works bearing the substantial cost of his capacity are not entitled to apply in the prequalification process.

SPPRA INWARD DIARY
NO : 7082
DATED 21/10/2019


- (A) Company Profile.
(B) General Experience Record
(C) Personnel Capabilities required for this project
(D) Equipment Capability
(E) Financial Soundness /Status

You are hereby directed to attend the office of the undersigned from 08-01-2019 to 28-01-2019 to check the design, drawings and obtain the bidding document on payment of nominal fee (non-refundable). The same should be returned back on 28-01-2019 @ 12:00 PM in the office of undersigned and same will be opened at 1:00 PM in the presence of evaluation committee and the authorized representative of the firms/ person who wish to present. Call deposit min @ 3% in favour of Executive Engineer Chotiari Reservoir (I) Division Sanghar should be attached with bidding documents. The incomplete bids and without call deposit your bid will not be acceptable.

Project Director / SE
Chotiari Reservoir Project Circle,
Sanghar

Copy forwarded to:

- The Chief Engineer, Irrigation Development Region-II Hyderabad for favour of information.
- The PS to Managing Director Sindh Public Procurement Regulatory Authority Karachi.
- All members of Precurement Committee.
- ✓ • The Executive Engineer Chotiari Reservoir (I) Division, Sanghar


Project Director / SE
Chotiari Reservoir Project Circle,
Sanghar

OFFICE OF THE EXECUTIVE ENGINEER
CHOTIARI RESERVOIR (I) DIVISION, SANGHAR

ANNUAL PROCUREMENT PLAN

Financial year 2018-19

Sr. No	Description of Procurement	Quantity	Estimated Unit Cost	Estimated Total Cost (Million)	Funds allocated	Source of funds (ADP/NON ADP)	Proposed Procurement Method)	Timing of procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	Construction of Makhi Farash Link Canal Chotiari Phase-II for Water Supply to Thar Coal Project Works from RD-208+000 to 265+000	Earth Work & Structure Works	329791000	329.791	Yes	PSDP	Single stage one envelope procedure			Yes		
2	Construction of Makhi Farash Link Canal Chotiari Phase-II for Water Supply to Thar Coal Project Works from RD-265+000 to 314+030	Earth Work & Structure Works	491984000	491.984	Yes	PSDP	Single stage one envelope procedure			Yes		


Executive Engineer
Chotiari Reservoir (I) Division
Sanghar



OFFICE OF CHIEF ENGINEER

Irrigation Development Region-II

IRRIGATION DEPARTMENT

GOVERNMENT OF SINDH

No.CEI/DEV-II/WB/ 704

Hyderabad

Dated: 09/07/2018

Read: Secretary to Government of Sindh, Irrigation Department Karachi letter No. S.O(R&S)8-110/2015-16/2215, dated.29-09-2015 regarding Authorization to Notify the Procurement committee under SPP Rules 2010.

Read: Secretary to Government of Sindh, Irrigation Department Karachi letter No. S.O(R&S)8-110/2012-13/3854, dated.14-12-2015 regarding Authorization to Notify the Procurement committee under SPP Rules 2010.

NOTIFICATION:-

As recommended by Project Director/S.E, Chotiari Reservoir Project Circle Sanghar, the Procurement Committee, comprising the following officers is hereby constituted in terms of Rule-7 of Sindh Public Procurement Rules 2010 for Procurement of Goods, Works for M&R Works & ADP Schemes in Project Director/S.E, Chotiari Reservoir Project Circle Sanghar, for the year 2018-19.

- | | |
|-----------------------------------------------------------------------------------------------------|----------|
| 1. Project Director/S.E,
Chotiari Reservoir Project Circle
Sanghar. | Chairman |
| 2. Executive Engineer,
Chotiari Reservoir (I) Division
Sanghar. | Member |
| 3. Regional Monitoring Officer,
Monitoring Cell P&D Department
Government of Sindh Hyderabad. | Member |

TOR.

- Carrying out Financial Evaluation of the Bids.
- Preparing Bid Evaluation Report as provided in Rule 45 of SPP.
- Making recommendation for the award of contract to the Competent Authority.
- Perform any other function ancillary and incidental to the above.

(IRSHAD AHMED MEMON)
CHIEF ENGINEER
IRRIGATION DEVELOPMENT REGION-II
HYDERABAD

Copy forwarded to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi for information (Attention Section Officer (R&S)).
2. The Managing Director Sindh Public Procurement Regulatory Authority with the request to up hoist the Notification on SPPRA Website.
3. The Project Director/S.E, Chotiari Reservoir Project Circle Sanghar, for information with reference to his letter No.Suptd/PD/CRPC/580 dated.05/07/2018.
- ✓ 4. The Executive Engineer Chotiari Reservoir (I) Division Sanghar for information.
5. Members of Committee

(IRSHAD AHMED MEMON)
CHIEF ENGINEER
IRRIGATION DEVELOPMENT REGION-II
HYDERABAD

Address: 28-A, Civil Lines Hyderabad

Tel: +92-22-9201465, Fax: +92-22-9201464 e-mail: cei.region2@gmail.com



GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT

NOTIFICATION

No.SO(R&S)8-110/2012-13: With the approval of competent authority, a Complaint Redressal Committee is hereby constituted in terms of Rule 31(1) of Sindh Public Procurement Rule 2010 (Amended 2013) regarding ADP schemes 2015-16 of Irrigation Department, Government of Sindh pertaining to **Development-II Region Hyderabad** with the following composition:-


- | | | |
|----|------------------------------------------------------------------------------------------------|------------------------|
| 1. | Director General
Monitoring & Evaluation Cell
Irrigation Department, Government of Sindh | Chairman |
| 2. | Chief Engineer,
Development-I Region Hyderabad | Member |
| 3. | Project Director,
Scarp Sukkur Project, Sukkur | Member |
| 4. | Executive Engineer
(Concerned Division) Irrigation Department | Secretary |
| 5. | District Accountant Officer Sindh
(Concerned Division) | Assistant
Secretary |

T.O.R's of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

SYED ZAHEER HYDER SHAH
SECRETARY TO GOVT. OF SINDH

No.SO(R&S)8-110/2012-13 / 2491 Karachi, dated the 9th October, 2015.
A copy is forwarded for information & necessary action to:-

1. The Accountant General Sindh, Karachi with the request to nominate your representative for the above Complaint Redressal Committee.
2. The Director General, Monitoring & Evaluation Cell, Irrigation Department, Government of Sindh, Karachi.
3. The M. D. Sindh Public Procurement Regulatory Authority Karachi.
4. ✓ The Chief Engineer, (All) Irrigation Development, Govt. of Sindh.
5. The Superintending Engineer, (All) Irrigation Deptt, Govt. of Sindh.
6. The Executive Engineer, (All), Irrigation Department, Govt. of Sindh.
7. P.S. to Secretary Irrigation Department, Govt. of Sindh, Karachi.


SECTION OFFICER (RR&S.)
For Secretary to Government of Sindh



OFFICE OF THE CHIEF ENGINEER IRRIGATION DEVELOPMENT REGION-II HYDERABAD

Address: Bungalow No.28-A, Civil Line Hyderabad.
Email: cel.region2@gmail.com Office Ph: 022-9201465, Fax No: 022-9201464

NOTIFICATION:-

As recommended by the Committee constituted under the Chairmanship of Project Director/S.E, Chotiari Reservoir Project Circle Sanghar, the following 23 Nos. out of 43 have been selected as prequalified for the work. Construction of "Makhi Farash Link Canal Chotiari Phase-II for Water Supply to Thar Coal Project (ADP/PSDP)" is hereby approved. Therefore they are eligible to participate in the bidding process of above work.

- 01 M/S Haji Saeed Muhammad & Sons, Government Contractor
- 02 M/S RPS Construction Company, Government Contractor
- 03 M/SMAJ & ICC (J.V) Government Contractor
- 04 M/S Main Abdul Jabbar & Co, government Contractor
- 05 M/S Baluchistan Construction (PVT) Ltd, Government Contractor
- 06 M/S K.M.C & Co, Government Contractor
- 07 M/S KA & Brothers, Government Contractor
- 08 M/S Agha Fateh Muhammad Khan & Co, Government Contractor
- 09 M/S Qalandar Bux Abro, Government Contractor
- 10 M/S Niaz Muhammad Khan & Brother, government Contractor
- 11 M/S MDS & company Government Contractor
- 12 M/S MBC & Sons Government Contractor
- 13 M/S Haji Bashir Ahmed Soomro, Government Contractor
- 14 M/S Goind Ram, Government Contractor
- 15 M/S Saeed Khan Construction Company, Government Contractor
- 16 M/S Fritamdas Government Constructor
- 17 M/S Sardar Muhammad Ashraf Baloch, Government Contractor
- 18 M/S Sher Muhammad Mugheri & Co, Government Contractor
- 19 M/S Madni Engineering Construction company, Government Contractor
- 20 M/S Hafiz Rabnawaz & Co, Government Contractor
- 21 M/S Mumtaz & Co, Government Contractor
- 22 M/S Abdul Hakeem Chachar & sons, Government Contractor
- 23 M/S Agha Muhammad Khan & Co. Government Contractor.

No.CEI/DEV-II/ADMN/ 992

Hyderabad Dated: 24/08/2016.

(ISHTIAQUE AHMED MEMON)
CHIEF ENGINEER
IRRIGATION DEVELOPMENT REGION-II
HYDERABAD

C.c to:-

- 1/- The Special Assistant to Chief Minister, Sindh for Irrigation Department, Karachi for information.
- 2/- The Secretary, Irrigation Department, Government of Sindh Karachi for information.
- 3/- The Project Director/S.E, Chotiari Reservoir Project Circle Sanghar with reference to his letter No.Suptd:PD/CRPC/792 Dated.15-08-2016 for information and necessary action.
- 4/- The Executive Engineer, Chotiari Reservoir (I) Division Sanghar, for information.