

OFFICE OF THE DISTRICT OFFICER (EDUCATION WORKS)

WORKS & SERVICES LARKANO

(Chandka Medical College Road Larkano Ph: 074-9410501)

No. DO(EW)/CB/TC/1710

Larkano, Dated

14/10/2009

TENDER NOTICE

The sealed tenders on Form-B1 for the following works are invited from all the interested persons/firms/contractors/companies etc. as per PPRA Rules, 2004.

ADP/ Sr. No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupee)	Tender Fee (in rupee)	Period of Completion
252	Construction of building for existing shelterless Primary Schools in Taluka Bakrani & Dokri District Larkano (2006-07 Programme) (18 Units)				
1	GBPS. Sher Khan Jatoi Tal: Bakrani	0.950	19,000	500	8 months
253	Integrated rehabilitation of existing Elementary Schools District Larkano (2006-07 Programme) (23 Units)				
2	GBPS. Tayyab Tal: Ratodero (Balance work)	0.150	3,000	300	4 months
255	Integrated rehabilitation of building for existing Elementary Schools Taluka & District Larkano (2008-09 Programme) (7 Units)				
3	GBPS. Shah Muhammad Urdu	2.875	57,500	1,000	8 months
4	GBPS. Lahori Muhalla Larkano	1.350	27,000	750	8 months
5	GBPS. Garhi Baqa	0.720	144,000	500	8 months
6	GBPS. Dhamrah No.2	1.800	36,000	1000	8 months
256	Integrated rehabilitation of building for existing Elementary Schools Taluka & District Larkano (2008-09 Programme) (14 Units)				
7	GBPS. Rato Kot	0.900	18,000	500	8 months
8	GBPS. Mughul	1.350	27,000	750	8 months
9	GPS. Dilawar Sangi	1.080	21,600	750	8 months
10	GGPS. Nangar Sangi	1.075	2,1500	750	8 months
257	Integrated rehabilitation of building for existing Elementary Schools Taluka Ratodero District Larkano (2008-09 Programme) (16 Units)				
11	GGPS. Wada Bosan	0.765	15,300	500	8 months
12	GBPS. Jumo Agham	0.765	15,300	500	8 months
13	GBPS. Wandh Ghotia	0.765	15,300	500	8 months
14	GBMS. Waris Dino Machi	1.435	28,700	750	8 months
15	GBPS. Waris Dino Machi	0.765	15,300	500	8 months
16	GGPS. Miani Achar	0.720	14,400	500	8 months
17	GBPS. Panjudero	1.480	29,600	750	8 months
18	GBPS. Bharchund	0.715	14,300	500	8 months
19	GGPS. Kot Bhutto	0.950	19,000	500	8 months
20	GBPS. Wandh Mumtaz Ali	0.500	10,000	500	8 months
21	GBPS. Sheeranpur	0.500	10,000	500	8 months
258	Integrated rehabilitation of building for existing Elementary Schools Taluka Dokri District Larkano (2008-09 Programme) (16 Units)				
22	GBPS. Yaro Lakhair	0.900	18,000	500	8 months
23	GBPS. Qaboolo	1.080	21,600	750	8 months
24	GBPS. Abdul Karim Unar	0.900	18,000	500	8 months
25	GBPS. Badah-1	1.350	27,000	750	8 months
26	GBPS. Pir Taqi Shah	1.800	36,000	1000	8 months
27	GBPS. Gul Muhammad Hisbani	0.890	17,800	500	8 months
28	GBPS. Baladi Saria	0.900	18,000	500	8 months
29	GBPS. Imam Bux Sario	1.080	21,600	750	8 months
30	GBPS. Balhreji	1.350	27,000	750	8 months
31	GBMS. Saindad Junejo	0.715	14,300	500	8 months
259	Integrated rehabilitation of building for existing Elementary Schools Taluka Bakrani District Larkano (2008-09 Programme) (11 Units)				
32	GBPS. Arbab Jumarani	0.275	21,500	500	8 months
33	GBMS. Hassan Wahan	1.350	27,000	750	8 months
34	GBMS. Ihsan Wahan	1.350	27,000	750	8 months
35	GBMS. Gerello	2.500	50,000	1,000	8 months
36	GBMS. Rashid Wagan	2.500	50,000	1,000	8 months
37	GGPS. Rashid Wagan	1.350	27,000	750	8 months
38	GBPS. Bakrani-1	1.800	36,000	1000	8 months
260	Construction of additional class rooms in existing Elementary Schools Taluka & District Larkano (2008-09 Programme) (24 class rooms)				
39	GBPS. Baitul-Mal Colony Larkano (2 C/R)	1.390	27,800	750	8 months
40	GBPS. Karma Bagh (2 C/R)	1.390	27,800	750	8 months
41	GGPS. Gajjanpur Larkano (2 C/R)	1.390	27,800	750	8 months
42	GBPS. Lahori Muhalla Larkano (2 C/R)	1.390	27,800	750	8 months

SPPRA INWARD DIARY

No. 19/2009
Dated 14/10/2009
Sindh Public Procurement
Regulatory Authority Govt. of Sindh

43	GBPS. Bachal Mahessar (2 C/R)	1.390	27,800	750	8 months
261	Construction of additional class rooms in existing Elementary Schools Taluka Ratodero District Larkano (2008-09 Programme) (24 class rooms)				
44	GGPS. Lashari (2 C/R) Tal: Ratodero (Balance work)	0.200	4,000	500	8 months
262	Construction of additional class rooms in existing Elementary Schools Taluka Dokri & Bakrani District Larkano (2008-09 Programme) (21 class rooms)				
45	GBPS. (Main) Badah (4 C/R) Tal: Dokri	2.650	53,000	1,000	8 months
46	GBPS. Pir Taqi Shah (2 C/R) Tal: Dokri	1.330	26,600	750	8 months
47	GBPS. Dara (2 C/R) Tal: Dokri	1.330	26,600	750	8 months
263	Construction of Shelterless Primary Schools District Larkano (2008-09 Programme) (10 class rooms)				
48	GBPS. Yar Muhammad Jatoi Tal: Bakrani	1.650	33,000	1000	8 months
264	Construction of additional class rooms in existing Secondary & Higher Secondary Schools District Larkano (2006-07 Programme) (34 class rooms)				
49	GBHSS. Bungldero (2 C/R) (Balance work)	0.150	3,000	500	8 months
265	Integrated Rehabilitation of existing Secondary / Higher Secondary Schools in Taluka & District Larkana (2006-07 Programme) (9 Units)				
50	GBHS. (Pilot) (Remaining work)	0.600	12,000	500	4 months
266	Integrated Rehabilitation of existing Secondary / Higher Secondary Schools in Taluka Dokri, Bakrani & Ratodero District Larkana (2006-07 Programme) (12 Units)				
51	GBHSS. Bungldero (Balance work)	0.300	6,000	500	4 months
52	GGHSS. Ratodero (Balance work)	0.150	3,000	500	4 months
53	GBHS. Masudero (Balance work)	0.200	4,000	500	4 months
54	GBHS. Wasayo Bhutto (Balance work)	0.140	2,800	500	4 months
268	Integrated rehabilitation of existing Secondary / Higher Secondary School Buildings District Larkano (2008-09 Programme) (6 Units)				
55	GGHS. Munawarabad (Elect:)	0.100	2,000	300	4 months
56	GGHS. (EM) Larkano (Elect:)	0.200	4,000	500	4 months
57	GGHS. Naudero (Near Fish Market) (Balance work)	0.500	10,000	500	8 months
58	GGHS. (EM) Larkano (Balance work)	0.300	6,000	500	8 months
59	GGHS. Munawarabad Tal: Larkano	0.900	18,000	500	8 months
269	Improvement of District Colleges				
60	Govt. Arts & Commerce College Larkano (Auditorium Hall) (Balance work)	2.000	40,000	1,000	8 months
271	Integrated rehabilitation of Education Office Buildings District Larkano (2008-09 Programme) (5 Units)				
61	D.O (Education) Elementary Office Larkano Tal: Larkano	2.500 (part-1)	50,000	1,000	8 months
62	A.D.O. (Male) Education Office Larkano Tal: Larkano	2.500	50,000	1,000	8 months
63	EDO (Education Office)Larkana (Anti-Termite Treatment)	0.100	2,000	300	4 months
1292	Addition of Class Rooms (25 C/Rooms) in existing Primary Schools & Construction of two roomed building in existing Primary Schools (2005-06 Programme) (25 Units) for District Larkana				
64	GBPS. Pir sher (2 Roomed) (Remaining work)	0.600	12,000	500	8 months
1330	Consolidation & Improvement of Colleges in Sindh (2006-07 Programme)				
65	GGDC. Larkano (Anti-Termite Treatment)	0.100	2,000	300	8 months
1331	Repair/ Renovation/ Addition of Class Rooms, Provision of missing facilities in existing Degree Colleges in Sindh (2007-08 Programme) (53 Units) (4 Units for District Larkana)				
66	GBDC. Larkano (Computer Block Balance work)	0.800	16,000	500	8 months
	SERP (2006-07)				
SERP	Provision of Lacking Facilities (Toilet, W. Tank, B. Wall) in existing Primary Schools District Larkano under SERP 2006-07.				
67	GPS.Maree Baloch(Toilet,W.Tank,B.Wall) Tal: Larkano	0.350	7,000	500	8 months
68	GPS. Jeewan Bhutto (W.Tank, B.Wall) Tal: Larkano	0.240	4,800	500	8 months
69	GGPS. Dodai (Toilet) Tal: Larkano	0.110	2,200	500	8 months
70	GPS. Garhi Herssa (Toilet, B.Wall) Tal: R'Dero	0.310	6,200	500	8 months
	E.S.R. Programme 2008-09				
ESR	Provision of missing facilities in Primary Schools District Larkano under ESR Programme 2008-09				
71	GBPS. Sabal Junejo Tal: R'Dero (C.Wall, Lav: Block)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
72	GBPS. Booth Kharose Tal: R'Dero (C.Wall, Lav:)	0.500	10,000	500	8 months
73	GBPS. Bhunbhatpur Tal: R'Dero (C.Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
74	GBPS. Shikari Shaikh Tal: R'Dero (Lav: Block)	0.150	3000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
75	GBPS. Mulan Kalhoro Tal: R'Dero (C.Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
76	GBPS. Allah Bux Hakro Tal: R'Dero (C.Wall, W.Supply)	0.400	8,000	500	8 months
77	GBPS. Ketchi Unar Tal: R'Dero (C.Wall, Lav:)	0.500	10,000	500	8 months
78	GGPS. Kaichi Unar Tal: R'Dero (C.Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
79	GBPS.Ali Hassan Junejo Tal: R'Dero(C.Wall, W.Supply)	0.400	8,000	500	8 months
80	GBPS. Mehrab Gochal Tal: R'Dero (C.Wall, W. Supply)	0.400	8,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
81	GBPS. Kalrai Khokkhar Tal: R'Dero (C.Wall)	0.350	7,000	500	8 months
82	GBPS. Bhai Khan Ghanghro Tal: R'Dero (C.Wall, Lav:)	0.500	10,000	500	8 months

	b) Electrification	0.050	1,000	300	8 months
83	GGPS. Jumo Agham No. 1 Tal: R'Dero (C.Wall, Lav:)	0.500	10,000		8 months
84	GBPS. Ali Muhammad Bapar Tal: R'Dero (C.Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
85	GGPS. Kot Bhutto Tal: R'Dero (C.Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
86	GBPS. Hassan Pur Tal: R'Dero (Lav: Block)	0.150	3,000	300	8 months
	b) Electrification	0.100	2,000	300	8 months
87	GBPS. Razi Pitafi Tal: R'Dero (Lav: Block)	0.150	3,000	300	8 months
	b) Electrification	0.050	1,000	300	8 months
88	GBPS. Daro Illahi Bux Tal: R'Dero (Lav: Block)	0.150	3,000	300	8 months
	b) Electrification	0.070	14,000	300	8 months
89	GBPS. Phulpota -II Tal: R'Dero (C.Wall, W.Supply)	0.400	8,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
90	GBPS. Mazar Shar Tal: R'Dero (C.Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
91	GGPS. Miani Achar Tal: R'Dero (C.Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
92	GBPS. Bhai Khan Chandio Tal: R'Dero (C.Wall, Lav:)	0.500	10,000	500	8 months
93	GBPS. Khuda Dino Bhutto Tal: Larkano (Lav: Block)	0.150	3,000	300	8 months
94	GBPS. Lal Bux Hajano Tal: Larkano (C. Wall)	0.350	7,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
95	GBPS. Doulat Chandio Tal: Larkano (C. Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
96	GBPS. Miani Nihal Tal: Larkano (C. Wall, Lav:)	0.500	10,000	500	8 months
97	GBPS. Illahi Bux Gopang Tal: Larkano (C. Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
98	GBPS. Mehrab Jhinjhan Tal: Larkano (C. Wall, Lav:)	0.500	10,000	500	8 months
99	GGPS. Kanga Tal: Larkano (C.Wall)	0.350	7,000	500	8 months
100	GGPS. Muhammad Saleh Brohi Tal: Lrk:(C.Wall, Lav:)	0.500	10,000	500	8 months
101	GBPS. Islam Chachar Tal: Larkano (C. Wall)	0.350	7,000	500	8 months
102	GBPS. Halepota Tal: Larkano (Lav: Block)	0.150	3,000	300	8 months
103	GBPS. Miani Abdullah Tal: Larkano (C. Wall, Lav:)	0.500	10,000	500	8 months
104	GBPS. Subzal Brohi Tal: Larkano (C. Wall, Lav:)	0.500	10,000	500	8 months
105	GBPS. Ali Murad Jatoi Tal: Larkano (C. Wall, Lav:)	0.500	10,000	500	8 months
106	GBPS. Jhangar Tal: Larkano (C. Wall, Lav:)	0.500	10,000	500	8 months
107	GBPS. Ali Abad Korkani Tal: Larkano (Lav: Block)	0.150	3,000	300	8 months
108	GBPS. Lal Bux Lund Tal: Larkano (C. Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
109	GBPS. Baharpur Tal: Larkano (C. Wall)	0.350	7,000	500	8 months
110	GBPS. Chandka Colony Larkano (C.Wall)	0.350	7,000	500	8 months
111	GBPS. Ali Muhammad Abbasi, Larkano (Electrification)	0.075	1,500	300	8 months
112	GBPS. Rallan Tal: Larkano (C.Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
113	GBPS. Ali Gul Bugti Tal: Larkano (C.Wall)	0.350	7,000	500	8 months
114	GGPS. Raza Muhammad Brohi Tal: Larkano (C.Wall)	0.350	7,000	500	8 months
115	GBPS. Jumo Khan Siyal, Larkano (C.Wall, Lav:)	0.500	10,000	500	8 months
116	GBPS. Panjudero Tal: Bakrani (C.Wall)	0.350	7,000	500	8 months
117	GBPS. Mehrab Sandilo Tal: Bakrani (C.Wall)	0.350	7,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
118	GGPS. Mehrab Sandilo Tal: Bakrani (C.Wall, Lav:)	0.500	10,000	500	8 months
119	GGPS. Bachal Wahan Tal: Bakrani (C.Wall)	0.350	7,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
120	GBPS. Syed Ghulam Shah Tal: Bakrani (C.Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
121	GBPS. Abdullah Lashari Tal: Bakrani (C.Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
122	GGPS. Wadho Wahan Tal: Bakrani (C.Wall)	0.350	7,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
123	GBPS. Mangrio Tal: Bakrani (C.Wall, Lav:)	0.500	10,000	500	8 months
124	GBPS. Hatri Ghulam Shah Tal: Bakrani (Lav: Block)	0.500	10,000	500	8 months
	b) Electrification	0.143	3,000	300	8 months
125	GBPS. Gul Muhammad Tunio Tal: Dokri (C.Wall)	0.350	7,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
126	GBPS. Gund Tal: Dokri (C.Wall)	0.350	7,000	500	8 months
127	GGPS. Bindi Tal: Dokri (C.Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
128	GBPS. Muhammad Chutal Abro Tal: Dokri (C.Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
129	GBPS. Khabrani Tal: Dokri (C.Wall, Lav:)	0.500	10,000	500	8 months
130	GBPS. Khacharpur Tal: Dokri (C.Wall)	0.350	7,000	500	8 months
131	GBPS. Mitho Arijo Tal: Dokri (C.Wall, Lav:)	0.500	10,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months
132	GBPS. Mooso Metlo Tal: Dokri (C.Wall)	0.350	7,000	500	8 months
	b) Electrification	0.050	1,000	300	8 months

133	GBPS.Fateh Muhammad Butt Tal: Dokri (C.Wall, Lav:)	0.500	10,000	500	8 months
134	GBPS. Usman Kalhoro Tal: Dokri (C.Wall, Lav:)	0.500	10,000	500	8 months
135	GBPS. Rajoo Seehar Tal: Dokri (Lav: Block)	0.150	3,000	300	8 months
	b) Electrification	0.050	1,000	300	8 months
M&R WORKS					
136	GGPS. Abdul Qadir Laghari, Larkano	0.200	4,000	500	7 months
137	GBPS. Faqeer Ghulam Nabi Bugti, Larkano	0.300	6,000	500	7 months
138	GBPS. P.V. Sindhi, Larkano	0.400	8,000	500	7 months
139	GBPS. Shah Muhammad Sindhi, Larkano	0.500	10,000	500	7 months
140	GBPS. Khair Shah Bukhari Tal: Larkano	0.250	5,000	500	7 months
141	GBPS. Shahbaz Colony Larkano	0.250	5,000	500	7 months
142	GBPS. Karma Bagh, Larkano	0.400	8,000	500	7 months
143	GBPS. Lal Bux Lund Tal: Larkano	0.400	8,000	500	7 months
144	GGPS. Choocharpur Tal: Larkano	0.500	10,000	500	7 months
145	GBMS. Sher Muhammad Jamali Tal: Larkano	0.480	9,600	500	7 months
146	GGHS. Lahori Muhalla Larkano	0.400	8,000	500	7 months
147	GBHS. Mahota	0.300	6,000	500	7 months
148	GBHSS. Pilot Larkano	0.800	16,000	500	7 months
149	GHS. Baharpur, Larkano	0.400	8,000	500	7 months
150	GBHS. Sajjan Sangi Tal: Larkano	0.500	10,000	500	7 months
151	GBHS. Gajjanpur Larkano	0.400	8,000	500	7 months
152	A.D.O.Education Office (Female) Larkano	0.675	13,500	500	7 months
153	D.O. Education (S&HS) Office Larkano	0.200	4,000	500	7 months
154	D.O.(SEMIS) Office, Larkano	0.200	4,000	500	7 months
155	GBPS. Shaikh Zaid Colony Larkano (Electrification)	0.070	1,400	300	7 months
156	Govt. Girls Degree College Larkano (Electrification)	0.100	2,000	300	7 months
157	GBPS. Ghareebabad No.2 Naudero	0.500	10,000	500	7 months
158	GBPS. Ratodero No.2	0.400	8,000	500	7 months
159	GBPS. Naudero No.3	0.500	10,000	500	7 months
160	GBPS. Qasim Abad, Naudero	0.400	8,000	500	7 months
161	GGPS. (Main) Naudero	0.500	10,000	500	7 months
162	GBPS. Daro Illahi Bux Tal: Ratodero	0.300	6,000	500	7 months
163	GBPS. Sahib Jo Goth Tal: Ratodero	0.200	4,000	500	7 months
164	GGPS. Jumo Agham Tal: Ratodero	0.300	6,000	500	7 months
165	ADO Elementary Edu: Office (Male) Ratodero	0.500	10,000	500	7 months
166	GBPS. Khuda Bux Phulpoto Tal: Ratodero	0.500	10,000	500	7 months
167	GGPS. Tayab Tal: Ratodero	0.500	10,000	500	7 months
168	Govt. Monotechnic Institute Ratodero	0.500	10,000	500	7 months
169	GGPS. (Main) Ratodero	0.500	10,000	500	7 months
170	GG(SS)HS. Ratodero	0.300	6,000	500	7 months
171	GGVS. Garhi Khuda Bux Bhutto Tal: Ratodero	0.500	10,000	500	7 months
172	GBPS. Naudero No.2	0.400	8,000	500	7 months
173	GGHSS. Ratodero	0.500	10,000	500	7 months
174	GGPS. Bhandu Qubo Tal: Ratodero	0.250	5,000	500	7 months
175	GGPS. Pir Jo Goth Tal: Ratodero	0.200	4,000	500	7 months
176	GPS. Waryam Odho Tal: Ratodero (Electrification)	0.050	1,000	300	7 months
177	GBPS. Muhammad Hashim Chawiro (elect:)	0.050	1,000	300	7 months
178	GBPS. Nooral Abro Tal: Dokri	0.250	5,000	500	7 months
179	GBPS. Chuttal Abro Tal: Dokri	0.500	10,000	500	7 months
180	GBPS. Fatehpur Tal: Dokri	0.250	5,000	500	7 months
181	GBMS. Veehar Tal: Dokri	0.500	10,000	500	7 months
182	ADO, Elem: Education (Female) Office Dokri	0.500	10,000	500	7 months
183	GBPS. Kamal Khan Khakh Tal: Dokri	0.250	5,000	500	7 months
184	GGHS. Dokri	0.250	5,000	500	7 months
185	GGPS. Ghulam Qadir Unar (Electrification)	0.030	600	300	7 months
186	GBPS. Ganja Tunia Tal: Bakrani	0.250	5,000	500	7 months
187	GBPS. Tahir Hulio Tal: Bakrani	0.500	10,000	500	7 months
188	GBPS. Abdullah Lashari Tal: Bakrani	0.150	3,000	300	7 months
189	GGPS. Mahar Wada Tal: Bakrani	0.300	6,000	500	7 months
190	GGPS. Bachal Wahan Tal: Bakrani	0.250	5,000	500	7 months
191	GBPS. Arz Muhammad Brohi Tal: Bakrani	0.250	5,000	500	7 months

The details of works can also be seen on the website of the Sindh Government www.sindh.gov.pk and SPPRA.

TERMS & CONDITIONS


1. Blank Tenders will be issued from date of 1st publication in the newspaper to **09-11-2009** up to 2.00 pm.
2. Tenders will be received back on **10-11-2009** up to 2.00 pm and will be opened on same date at 3.00 pm in the presence of intending contractors or their authorized representatives.

3. If the tenders remain un-responded / rejected, the same will be re-issued up to **16-11-2009 / 23-11-2009** up to 2.00 pm which will be received back on **17-11-2009 / 24-11-2009** up to 2.00 pm and will be opened on same dates at 3.00 pm respectively.
4. The contract documents can be obtained on production of 2% call deposit on estimated amount in the name of District Officer, Education Works Larkano.
5. No conditional tender will be entertained.
6. No tender without call deposit will be considered.
7. Registration with Income Tax Department (NTN Certificate) and copy of N.I.C.
8. Under taking on affidavit that firm is not involved in any litigation or has abandoned no any work in the Department.
9. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.

DISTRICT OFFICER
EDUCATION WORKS, LARKANO

CFWCs to:

1. The District Coordination Officer, Larkana for favour of his kind information.
2. The Executive District Officer, Works and Services Department, Larkana for favour of information and approval please.
3. The Executive District Officer, Finance and Planning, Larkano.
4. The Director Information, Public Relationship Department (Advertisement Section) Government of Sindh, Karachi along with three copies of N.I.T.
5. The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi with a request to kindly post the Tender Notice on SPPRA website, (hard & soft copy attached).
6. The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1st Floor, Karachi with a request to please float the tenders on the website of Sindh Government (Soft & hard copy attached).
7. The District Officer, Roads Larkano.
8. The District Officer, Buildings, Larkano.
9. The Deputy District Officer, Education Works for information and further necessary action. He is directed to submit the detailed working estimates along with Schedule-B immediately for further action.
10. Copy to Divisional Accounts Officer/Draftsman/Head Clerk/Accounts Branch/Notice Board (local).


DISTRICT OFFICER
EDUCATION WORKS, LARKANO

