

OFFICE OF THE DISTRICT OFFICER, ROADS & TRANSPORT
DISTRICT KAMBER-SHAHDADKOT

No. TC \ G-55 \ 3033 \ 2009
Dated: 31 \ 10 \ 2009

NOTICE INVITING TENDERS

Sealed Tenders are invited from the interested persons/suppliers/contractors/companies / Pre-qualified firms on B-I Form for procurement of the following works.


LIST OF WORKS ATTACHED

1. The intended participants can purchase the tenders on payment of tender fee for each work upto 23-11-2009 during office hours on production of Call Deposit; No tender will be entertained without Call Deposit.
2. The Tender will be received on 24-11-2009 upto @ 1.00 PM and will be opened on same day @ 2:00 PM in the presence of Executive District Officer, Works and Services Department, Kamber-Shahdadkot / District Accounts Officer, District Kamber-Shahdadkot and the undersigned as Committee members intending contractors who wish to be present on the occasion or their representatives. If Tenders are not responded, then the same will be issued and opened on following dates shown as under:-

SCHEDULE OF UN-RESPONDED TENDERS

Date of issue	Date of opening
2 nd : 26-11-2009.	27-11-2009.
3 rd : 02-12-2009.	03-12-2009.

3. Eligibility conditions for intending participants under PPRA 2004 are as under:-
 - Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work.
 - Bio data of Engineers and Technical Staff working with the firm.
 - Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employees.
 - List of works in progress indicating cost of each work and copy of letter of award of work/work orders.
 - List of machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness alongwith Bank statement.
4. Registration with Income Tax Department (NTN Certificate) and copy of N.I.C.
In case of works below Rs. 2.5 million registration with PEC is not required.
5. Under taking of affidavit that firm is not involved in any litigation or abandoned any work in the Department.
6. The bidders should submit earnest money as shown against each work in shape of Call Deposit prepared from the scheduled Bank in favour of the undersigned.
7. Affidavit to the effect that the Firm/ Contractor have not been black listed previously by any executing agency.
8. Affidavit with effect that all documents / particulars / information furnished are true and correct.
9. In case of Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or others connected alongwith Power of Attorney. In case of being soled proprietors such undertaking on affidavit be furnished.
10. The Competent Authority reserves the right to reject any or all the Tenders
Subject to relevant Provisions of PPRA Rules 2004.
11. Conditional Tender will not be entertained.
12. List of work also can be seen on Government of Sindh website. www.sindh.gov.pk.


District Officer
Roads & Transport
District Kamber-Shahdadkot

SPPRA INWARD DIARY
No. 31/10/09
Dated 31/10/09
Sindh Public Procurement
Regulatory Authority Govt. of Sindh

LIST OF NOTICE INTIVING TENDERS

ADP	S.#	Name of Schemes	Tender Cost	Earnest Money	Tender Fee	Time Allowed
<u>76</u> <u>98</u>	1	Improvement of Road from Kamber to Khairpur Jusso Road Mile: 0/0-3/2	4,500,000	90,000	3,000	12 Months
<u>77</u> <u>99</u>	2	Improvement of Road from Kamber to Dost Ali Mile: 5/2-8/2	3,000,000	60,000	3,000	12 Months
<u>79</u> <u>103</u>	3	Reconditioning of Warah Junani Bunglaow Road, Mile: 1/3-2/0	2,000,000	40,000	3,000	12 Months
<u>80</u> <u>104</u>	4	Reconditioning of Road from Lalu Raunk to Dato Teewano Via Mahi Darban Mile: 2/0-2/2i/c Retaining Wall	2,000,000	40,000	3,000	12 Months
<u>81</u> <u>106</u>	5	Reconditioning of road from Junani Bunglaow to Hamal Lake Mile: 0/0 -3/4	2,000,000	40,000	3,000	12 Months
<u>83</u> <u>108</u>	6	Widening / Reconditioning Drigh Ghaibidero Mile: 0/0-0-2/6	1,500,000	30,000	3,000	12 Months
<u>85</u> <u>109</u>	7	Reconditioning of link road from Larkana Miro Khan Sher Mohammad Maheri Via Road to Doolay-Ji-Wandh, Mile: 0/0-1/0 (Revised)	3,000,000	60,000	3,000	12 Months
<u>86</u> <u>110</u>	8	Reconditioning of link riad from Kamber Dost Ali Road Village Hamza Chacha Mile: 2/2-2/4	700,000	14,000	2,000	12 Months
<u>88</u> <u>112</u>	9	Rehabilitation of Scrap Drain Bridge on various road of Taluka Warah, Construction of Pre-stressed Bridge Sim Drain along link road from Gaji Khuhaear Dhani Bux Odhano Road @ Mile 3/5	8,000,000	160,000	3,000	12 Months
<u>89</u> <u>113</u>	10	Rehabilitation of Road from Warah Khandoo Road, Mile 8/3 3+300'-4/2+330'	4,000,000	80,000	3,000	12 Months
<u>90</u> <u>114</u>	11	Reconditioning of road from Junani Bunglow to Hamal Lake Mile: 3/3 – 4/5	2,500,000	50,000	3,000	12 Months
<u>91</u> <u>116</u>	12	Rehabilitation of Junani Bunglaow ot Hamal Lake Road Mile: 4/2-5/4	5,000,000	100,000	3,000	12 Months
<u>113</u> <u>134</u>	13	Construction of link road from Dhing Allah Bux Leghari Road, to village Parial Siyal up to Water Courses Mile 0/0-1/5 (Missing Link (2-610 KM)	2,500,000	50,000	3,000	12 Months
<u>173</u> <u>143</u>	14	Construction of link road from Abdul Raheem Mirrani to Khair Mohammad Buriro Mile 0/5-1/2	6,000,000	120,000	3,000	12 Months
<u>120</u> <u>145</u>	15	Construction link road from Pir Hussain Shah to Pir Saleh Shah (3 KMS) Mile 0/0-1/0	4,500,000	90,000	3,000	12 Months
<u>121</u> <u>146</u>	16	Construction of link road from village Jehan Khan Marfani to Vinder Khan Marfani via Hamal Phatak @ Mile F.P Bund 1/4 2/0	4,000,000	80,000	3,000	12 Months

LIST OF NOTICE INTIVING TENDERS


ADP	S.#	Name of Schemes	Tender Cost	Earnest Money	Tender Fee	Time Allowed
<u>124</u> 149	18	Construction of link road from Kambar Shahdadt to Gahi Bhutto via Gulab Magsi Mile 1/0-1/3	1,100,000	22,000	2,000	12 Months
<u>126</u> 151	19	Construction of link road from Rato Dero Shahdadt Road @ Mile 6/0 to village Mujahid Junejo along Sim Drain Mile: 1/0-1/4	3,000,000	60,000	3,000	12 Months
<u>128</u> 153	20	Construction of link road from Abad Jani Bund Road to Village Thariri Hajiran Mile: 1/0-1/6 i/c Rataining Wall	4,500,000	90,000	3,000	12 Months
<u>130</u> 156	21	Construction of link road from Shahdadt to Qubo Saeed Khan Road @ Patuja Shakh to village Sikandarabad Mile: 1/4-2/4	60,00,000	120,000	3000	12 Months
<u>132</u> 158	22	Construction of link road from Qubo Saeed Khan Saifullah Canal (ADP Road) Lundi Minor to village Ghulam Mustafa Jarwar Mile: 2/4-3/0	3,000,000	60,000	3,000	12 Months
<u>134</u> 160	23	Construction of Link from village Mohammad Siddique Magsi Mile 0/0-1/1 (5.680 KM)	2,500,000	50,000	3,000	12 Months
<u>136</u> 162	24	Construction of link road from Gaji Khuhawar Nabi Bux Odhano Road to Mohammad Murad Bhatti Mile: 1/0-1/4	3,000,000	60,000	3,000	12 Months
<u>137</u> 163	25	Construction of Bridge 80' Span Over Sim Drain Near Village Nehal Tunio UC Khandoo	2,000,000	40,000	3,000	12 Months
<u>138</u> 164	26	Construction of link road from Kambar Ditti Abro to village Saban Thariro Via Gul Mohammad Jagirani and Ambal Jagirani, Mile: 1/0-1-4	2,500,000	50,000	3,000	12 Months
<u>139</u> 165	27	Construction of link road from Ghaibidero road to Gul Mohammad Mugheri Mile: 1/0-1/2	2,000,000	40,000	3,000	12 Months
<u>140</u> 166	28	Construction of Link Road from Ghaibidero Road to hazoor Bux Brohi Mundho Mori Mile: 1/0-1/4	3,000,000	60,000	3,000	12 Months
<u>141</u> 167	29	Construction of link road from Sharifani to Abri Via Wanar Wakho along Sim Shakh Mile: 1/0-1/4	3,000,000	60,000	3,000	12 Months
<u>143</u> 170	30	Construction of link road from Dilwish Mugheri Road to Bago Dero to Khalifo Buriro Mile: 2/0-3/0 1/0-1/4	6,000,000	120,000	3,000	12 Months
<u>146</u> 173	31	Construction of link road from Daim Khan Choliyani to Mohammad Ramzan Khoso Road, Mile 0/4-0/ 6+330'	2,500,000	50,000	3,000	12 Months

LIST OF NOTICE INTIVING TENDERS

ADP	S.#	Name of Schemes	Tender Cost	Earnest Money	Tender Fee	Time Allowed
<u>124</u> 149	32	Construction of link road from Kamber Khair Pur Jusso Road @ Mile 2/4 o village Wazir Shaikh Mile	1,600,000	32,000	3,000	12 Months
<u>160</u> 190	33	Construction of link road from Kambar Dost Ali Road @ Mile ½ to village Jam Khan Chandio Mile: 0/0-0/4 (Remaining Work)	600,000	12,000	2,000	12 Months
<u>164</u> 194	34	Construction of Link Road from Kambar Drigh Road @ Mile 10/4 to village Siddiquabad, Mile: 0/0-0/3 (Remaining Work)	1,000,000	20,000	2,000	12 Months
<u>171</u> 202	35	Construction of link road to village Badal Khan Brohi (Remaining Work)	1,200,000	24,000	2,000	12 Months
<u>172</u> 204	36	Construction of link road from Kamber Shahdadkot Badalabad Road to Village Ahmed Khan Brohi l/c Retaining Wall	9,00,000	18,000	2,000	12 Months
176	37	Construction of link road from Eden Minor to village Jari Mile: 0/3+330-0 0/5	1,500,000	30,000	3,000	12 Months
	38	Construction of link road from Shahdad kot Sijawal Road to Mohammad Yousif Magsi Advocate Village Mile: 0/3+330'-0/5	1,500,000	30,000	3,000	12 Months
177	39	Construction of link road from Miro Khan Shahdadkot Road to Village Ghuhram Lashari Mile: 0/3+330'-0/5	1,500,000	30,000	3,000	12 Months
180	40	Construction of link road from Qubo Dilwish Mugheri Point Hamid Chandio to village Mohammad Ramzan Via Nourullah Khan Mile: 0/5-1/2+330')	5000,000	100,000	3,000	12 Months
	41	Construction of link road from Police Station Imam Bux Jamali Road to Ghulamullah Jagirani Via Ghulam Mustafa Magsi Pehalwan Brohi Mile: 0/5-1/2 + 330	5000,000	100,000	3,000	12 Months
181	42	Construction of link road from Mirpur Burira Road to Village Mohammad Ismail Hasrani Mile: 0/3+330'-0-0/5	1,500,000	30,000	3,000	12 Months
	43	Construction of Link road from Patuja Shakh Road to Dur Mohammad Balouch Village Mile: 0/3-0/5	2,000,000	40,000	3,000	12 Months
182	44	Construction of link road from Qubo Road to Amir Jan Mugheri Mile 0/3-0/5	2,000,000	40,000	3,000	12 Months
184	45	Construction of link road from Kambar Miro Khan Road to Mouladad Khaskheli Mile 0/3-0/5	2,000,000	40,000	3,000	12 Months
	46	Construction of link road from Kambar Khairpur Jusso Road to Piyaro Khan Mugheri Mile: 0/3-0/5	2,000,000	40,000	3,000	12 Months
	47	Construction of Link Road from Rato Dero Road to Sarang Khuhawar Mile: 0/3-0/5	2,000,000	40,000	3,000	12 Months

LIST OF NOTICE INVITING TENDERS

S.#	Name of Schemes	Tender Cost	Earnest Money	Tender Fee	Time Allowed
85	53 Construction of link road from village Duri Machi U/C Mirpur mile 0/5-0/2+380' (Part A).	3,000,000	100,000 50,000	3,000	12 Months
186	55 Construction of link road from Pakho road to Meenho Khan Mugheri mile 0/3-0/5.	2,000,000	40,000	3,000	12 Months
188	56 Construction of link road from Miran Machi road to Qaim Khan Hasrani with Sim Shakh @ Meenhal Shakh U/C Khabar i/c Retaining Wall 600'ft..	1,200,000	24,000	2,000	12 Months
	57 Construction of link road from Mir Ghulam Qadir Khan Magsi mile 0/4-0/5.	1,000,000	20,000	2,000	12 Months
	58 Construction of link road from Miro Khan Purano Tharo road to village Ali Hassan Mastoi mile 0/3-0/5.	2,000,000	40,000	3,000	12 Months
189	59 Construction of link road from Shahdadkot road to Al-Noor Magsi mile 0/3-0/5.	2,000,000	40,000	3,000	12 Months
	60 Construction of link road from Buthi to Aheer village U/C Behram mile 0/4-0/5.	1,000,000	20,000	2,000	12 Months
190	61 Construction of link road from Sijawal city to village Juneja and Leghari mile 0/3-0/5 U/C Sijawal.	2,000,000	40,000	3,000	12 Months
	62 Construction of link road from Gharhi Khairo Sijawal road to village Jan Mohammad Bhutto via Pir Gul Shah mile 0/3-0/5.	2,000,000	40,000	3,000	12 Months


 District Officer
 Roads & Transport
 District Kamber-Shahdadkot