## OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SHAHEED BENAZIR ABAD @ KHOJA GARDEN NAWABSHAH 1572 of 2009 SBA Dated: \$\int\_{\mathcal{S}} - (\ell - 2009).

NO.TC/G-55/1572 of 2009

## NOTICE INVITING TENDERS

Sealed Tenders are invited from the interested persons / supplier / Companies / Firms as per pepra Rules 2004 on B-I/B-II Forms for the following works.

Sr. No. Name of Work	Estimated Cost	Bid Security	Bid Price	Period For Completion
	List	is attached		

## CONDITIONS

- 1. The Tenders shall be issued upto 09.12.2009 1.00 P.M.
- 2. Same shall be received back on 10.12.2009 upto 3.00 P.M and will be opened on same date at 3.30 P.M in the presence of interesting contractors or their authorized representative by the tendering committee on same
- Registration with Income Tax Department (NTN-Certificate) and copy of NIC. 3.
- 4. Undertaking on Affidavit with Firm is not involved in any litigation.
- 5. The bidder should submit bid security along with sealed envelop as a part of Final proposal showing against each work in shape of call deposit prepared from schedule Bank in favor of the undersigned.
- 6. Affidavit to the effect that the firm/contractor is not involved has not been black listed previously by any executing agency.
- Affidavit with an effect the all documents/particulars/ Information furnished is True/Correct.
- 8. In case of firm list of partners/partnership deed, given full particulars of Directors/proprietors or others connected along with power of attorney. In case of being hole proprietor such under taking on affidavit be furnished.
  - 2nd time the next date of issue and opening for un-responded works shall be upto 16.12.2009 and 17.12.2009.
  - 3rd time the next date of issue and opening for un-responded works shall be upto 23.12.2009 and 24.12.2009.
  - 4th time the next date of issue and opening for un-responded works shall be upto 30.12.2009 and 31.12.2009.
  - 5th time the next date of issue and opening for un-responded works shall be upto 06.01.2010 and 07.01.2010.

DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SHAHEED BENAZIR ABAD

Copy forwarded with compliments to :-

- 1. The Director Information Public Relation Department (Advertisement) Bl;ock No.96 Sindh Secretariat Karachi for publication in leading (Sindh, Urdu & English) News Papers as per policy of Sindh PAPRA.
- 2. Director General Public Procurement Regularity Authority, Block-8, Secretariat 4A, Court Road Karachi with a request to please place it on web site.
- 3. The District Nazim Shaheed Benazir Abad
- 4. The District Coordination Officer, Shaheed Benazir Abad.
- 5. The Secretary to Government of Sindh, Works & Services Department Karachi,
- 6. The Executive District Officer, Works & Services Shaheed Benazira/Abad for information.
- The District Officer, (Education Works & Roads) Nawabshah Works & Services for wide publicity.
- 8. Copy forwarded to the Deputy District Officer (Buildings) Works & Services Nawabshah/Sakrand/Daulatpur @ Kazi Ahmed & Electrical Works Nawabshah.

AHEED BENAZIR ABAD

1	Name Scheme/Location	Estimated Cost	Money	Tender fee	com	pletion
-	Part - A					
	Constuction of Government Dispensaries (20 Nos.) ADP No.1634	(2009-10)				
	Under Special Development Package for District Shaheed Benazii	r Abad.				
1	Village Baloo-Ja-Quba U/C Kahir Shah		0.600	2.000	6.1	Apples
	i) External Development & W/S S/Fitting	430,000	8,600	2,000		Months
	ii) Electric Work	100,000	2,000	1,000	0.1	Months
2	Village Faiz Mohammad Banghwar U/C - II Nawabshah		0.600	2.000		Months
	i) External Development & W/S S/Fitting	430,000	8,600	2,000		Months
	ii) Electric Work	100,000	2,000	1,000	0	Months
3	Village Wali Mohammad Zardari U/C Khair Shah		,			Manadan
	i) External Development & W/S S/Fitting	430,000	8,600			Months
	ii) Electric Work	100,000	2,000	1,000,1	0	Months
4	Village Haji Ali Murad U/C Khair Shah		0.400	2.00		Months
	i) External Development & W/S S/Fitting	430,000	8,600			Months
	ii) Electric Work	100,000	2,000	1,000	) 0	Months
5	Village Mohammad Khan Brohi 12 Nusrat U/C Ghulam Hyder			2.00	0 6	Months
	i) External Development & W/S S/Fitting	430,000	8.600			Months
	ii) Electric Work	100,000	2,000	0,00	0 6	Months
6	Yillage Peer Dad Brohi U/C Suhelo					
	i) External Development & W/S S/Fitting	430,000	8,60			6 Months
	ii) Electric Work	100,000	2.00	0 1,00	0 6	6 Months
7	LUIG D. L.I Dans					
	i) External Development & W/S S/Fitting	430,000	8,60			6 Months
	ii) Electric Work	100,000	2,00	0,1	)0 (	6 Months
8	n t p t LUC Chalang labania					
	i) External Development & W/S S/Fitting	430,000	8,60			6 Months
	ii) Electric Work	100,000	. 2,00	0,0	00	6 Months
(	Village Baqar Seerachja U/C Thatt					
	i) External Development & W/S S/Fitting	430,000				6 Months
	ii) Electric Work	100,000	2,0	0,1 (00	000	6 Months
1	0 Construction / Reconstruction of Tapedar Dera at Bandhi			00 27	000	9 Months
	i) External Development & W/S S/Fitting	430.000			000	9 Months
	ii) Electric Work	130,000	) ===0	00	700	, ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
	Construction / Reconstruction of Tapedar Dera at Jam Sahib	430,000	8,6	500 2,0	000	9 Months
	i) External Development & W/S S/Fitting	130,000			000	9 Months
	ii) Electric Work Constt: of Govt: Dispensaries in Taluka N.Shah & Daur (6 N					
	12 Village Mureed Khan Zardari U/C Khairshah					214
	i) External Development & W/S S/Fitting	400.00			000	9 Months 9 Months
	ii) Fleetric Work	100,00	0 2,0	000 1.	.000	9 MOILLIS
	Constt: of Govt: Dispensaries in Taluka Sakrand & Daulatpe	ur (6 Nos.)				
	13 Village Hamal Kaloi U/C Thatt Tal, D/Pur	400,00	0 8.	000 2	,000	9 Months
	i) External Development & W/S S/Fitting	100,00			,000	9 Months
	ii) Electric Work  14 Village Dodo Chutto U/C Mirza Bagh Tal. D/Pur					
	i) External Development & W/S S/Fitting	400,00			000,	9 Months
	The string Words	100.00			,000	9 Months
	15 Construction of Store for Cold Chain in EDO Health Office	District Shahee	d Benazir A	bad.	000	9 Months
	i) External Development & W/S S/Fitting	400,0			000,2	9 Months
	ii) Electric Work	100,0 O Haalth Distric		.000	,000	7 1410111113
	16 Const: of Store for Medicine/Pettry Articles in Office of ED			vood	2,000	9 Months
	i) W/S S/Fitting	500,0 600,0			1,000	9 Months
	ii) Electric Work		1.00	.,000	. 1000	
	17 Const: of Addit: Hall Thalassaemia Centre Housing Society		100	000,0	2,000	9 Months
	i) W/\$ \$/Fitting	500.0 450.0			2,000	9 Months
	ii) Electric Work	450.0				
	O.Z.T Works Dargah Sakhi Jam Datar Electric Work	300,	000	6,000	1,000	3 Months
	Construction of Masjid in frant of office of Zila Council Shahed					
	a) Walter Supply & S/Fitting	50.	.000	1,000	500	3 Months
	a) Walter Supply & Sri tung			5 000	1.000	2 Months

## Part - B

Scaled quotations are invited from the firms of reputed engaged in sub-soil investigation of the following site of works to reach this office as per schedule below. (The firms are required to submit details / evidence of pervious work done by them).

Sr. No.	Name of Work		Earnest Money 2 % of quoted rate		Time for completion
1	Construction of Sports Complex @ Nawabshah under Special Development Package for District Shaheed Benazir Abad.	3 Nos.		500	10 - Days

The investigation will be based on bore holes 25' to 30' deep. The intending bidders will furnish all kinds of information like log bore holes and all the lab test result like grain size distribution. S.G Absorption, unconfined compression test and chemical tests etc.

They are also required to furnish their recommendations regarding the bearing capacity strata, foundation type / design etc.

istrict Officer Buildings

haheed Benazir Abad.