



DISTRICT GOVERNMENT, BADIN

Ph# 0297-861840

WORKS & SERVICES DEPARTMENT

DISTRICT OFFICE ROADS BADIN

NO.TC/G-55/ 2703

/2009

Dated: 17-12- 2009

NOTICE INVITING TENDERS.


Sealed tenders as per PPRA Rules 2004 are hereby invited from the interested person / suppliers / contractors / companies on B-I forms for execution / procurement of the following works.

SR. #	NAME OF WORK	ESTIMATED COST	BID SECURITY	COMPLETION PERIOD
----- AS PER SEPARATE SHEET ATTACHED -----				

- The intended participants/contractors can purchase the separate set of tenders on any working day from appearance of the N.I.T in the News Papers / Web Site on payment of tender fee Rs.2000/- for each tender (Non-Refundable) up to **07-01-2010 @ 12:00 Noon** and same will be received back & opened on **07-01- 2010 @ 2.00 PM** in the presence of tender opening / evaluation committee & bidders or their authorized representatives who wish to be present.
- Eligibility condition for intending participants are as under:-
 - Registration with Pakistan Engineering Council in the relevant field of specialization of work & to the extent of Tender amount of each work.
 - Bio Data of Engineers & Technical staff working with the firm.
 - Documentary evidence work of executed/works in progress and certificate of satisfactory completion of work by the employers.
 - List of work in progress indicating cost of each work and copy of letter of award of work.
 - List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement.
 - No conditional are Telegraphs Tender will be entertained.
 - No Tender with out Bid Security will be considered.
 - In case the Tenders remain un-responded on above mentioned date, the same will be again issued and opened in the presence of the committee, on the following date on same terms & conditions.

S.No.	Sales of Blank Tenders	Opening Time of the Tenders.
01	02	03
01	Sale of Blank Tender 12-01- 2010 @12.00 Noon .	Tender will be received back & opened at 2:00 PM on same date i.e 12-01- 2010
02	Sale of Blank Tender upto 19.01.2010 @12.00 Noon	Tender will be received back & opened at 2:00PM on same date i.e upto 19.01.2010

- The procuring Agency may reject all or any bids subject to the relevant provision of PPRA Rules.
- Registration with income Tax department (NTN Certificates) and copy of N.I.C.
 - Under taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
 - The bidders should submit Bid Security as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the under signed.
 - Affidavit to the effect that the firm / contractor have not been black list previously by any executing agency.
 - Affidavit with effect that all documents / particulars / information furnished are true and correct.
 - In case of firm, list of partners /Partnership Deed, giving full particulars of Directors / proprietors or other connected along with power of Attorney. In case of being sole proprietors such under tacking on affidavit be furnished.
 - In case of works costing below Rs.2.500 (M) the conditions @ S.No.2 will not be applicable.


DISTRICT OFFICER
ROADS BADIN

LIST OF WORKS .

S.NO.	NAME OF SCHEME .	Rs. In million		Time for completion .
		Estimated cost	Earnest Money / Bid Security .	
1	2	3	4	5
01	M&R of road from Kadhan to village Jumoo Subero (1.40 Kms in portions)	1.000	0.020	3 months.
02	M&R of road from Badin Seerani road to village Hamer Perhayar (1.40 Kms in portions)	1.000	0.020	3 months.
03	M&R of road from Badin road to village Sono Khan Siyal (1.00 Km in portions)	0.6000	0.012	3 months.
04	M&R of road from Luari Sharif to village Lal Bux Notkani (1.20 Kms in portions)	0.600	0.012	3 months.
05	M&R of road from Badin Khoski road to Wali Mohammad Jamali . (1.40Kms in portions)	1.000	0.020	3 months.
06	M&R of road from Ahmed Soomro to Vohanai .(1.40 Kms in portions)	1.000	0.020	3 months.
07	M&R of road from Badin Sujawal road to Fateh Abad via Ghulam Shah (1.40 Kms in portions)	1.00	0.020	4 months.
08	M&R of road from Khorwah Jati road to village Soomar Khokhar . (1.0 Kms in portions)	0.60	0.012	3 months.
09	M&R of road from Matli T.G.Ali road to Kalro Mori .(11.20 Kms in portions)	1.000	0.020	4 months.
10	M&R of road from Tando Ghulam Ali to Jani Bozdar irrigation path T.G.Ali Wah .(5.60 Kms in portions)	0.50	0.010	4 months.
11	M&R of road from Tando Ghulam Ali to Gailpur via Mohammad Rahim Garori(1.50 Kms in portions) . .	0.60	0.012	3 months.
12	Reconstructon / Repair of 40 RFT Bridge over Puran along roadfrom Pangrio Jhudo road to Mubark Sarai .	2.00	0.040	4 months.
13	M&R of road from Pangrio to Phant Farm via Mir Manzoor Farm . (1.0 Kms in portions)	1.00	0.020	4 months.
14	M&R to Khoski Bye Pass road . (1.40 Kms in portions)	1.000	0.020	3 months.
15	M&R to road from Shah Nawaz Junejo to village Jamil Samo .(1.40 Kms in portions)	1.000	0.020	3 months.
16	M&R to road from Pangrio Jhudo road to Dhani Bux Pitafi . (1.00 Km in portions)	1.000	0.020	3 months.
17	M & R of road from Peeru Lashari to Shah Turail .(10.40 Kms in portions)	1.00	0.020	4 months.
18	M & R of road from Mohammad Bux Nizamani to village Rehamtullah Soomro(2.60 Kms in portions) .	0.80	0.016	3 months.
19	M&R of road from Kadhan to village Jumoo Subero (1.00 Kms in portions)	0.500	0.010	3 months.
20	M&R of road from Badin Seerani road to village Hamer Perhayar(1.00Kms in portions)	0.500	0.010	3 months.
21	M&R of road from Badin Sujawal road to Fateh Abad via Ghulam Shah (1.0 Kms in portions)	1.00	0.020	4 months.
22	Reconstructon / Repair of 40 RFT Bridge over Puran along roadfrom Pangrio Jhudo road to Mubark Sarai .	2.00	0.040	4 months.
23	M&R of road from Pangrio to Phant Farm via Mir Manzoor Farm . (1.0 Kms in portions)	1.00	0.020	4 months.

LIST OF WORKS .

S.NO.	NAME OF SCHEME .	Rs. In million		Time for completion .
		Estimated cost	Earnest Money / Bid Security .	
1	2	3	4	5
24	M&R to Khoski Bye Pass road . (0.60 Kms in portions)	0.500	0.010	3 months.
*25	M&R to road from Shah Nawaz Junejo to village Jamil Samo .(0.60 Kms in portions)	0.500	0.010	3 months.
26	M&R of road from Pangrio to Phant Farm via Mir Manzoor Farm . (1.0 Kms in portions)	1.00	0.020	4 months.
27	M & R of road from Mohammad Bux Nizamani to village Rehamtullah Soomro(2.60 Kms in portions) .	0.80	0.016	3 months.
28	M&R of road from Pangrio to Phant Farm via Mir Manzoor Farm . (1.0 Kms in portions)	1.00	0.020	4 months.

DERA-II PROGRAMME .

1	Construction of road from Badin Sujawal road to village Vikio Khaskhely mile 0/0- 1/3.	9.35	0.187	12 Months .
2	Construction of road from Badin Sujawal road to village Shaheed Nazar Ali Chaandio mile 0/0- 1/1.	7.60	0.152	12 Months .


DISTRICT OFFICER
ROADS , BADIN .