

NOTICE INVITING TENDERS

Tenders on B-1 forms are invited from all the interested Contractors /Firms. The list of works attached separately.

1. Blank Tender forms can be had from the office of undersigned on any working day on payment of tender fee as usual which is (Non-refundable) i.e. date of closing upto 7/01/2010.
2. The Tender will be received back upto 8/01/2010 at 2.00 P.M and will be opened on same date at 3 P.M before all the interested contractors/firms or their authorized agent, who intends to present.
3. The Earnest money at 2% should be deposited in the Govt: Treasury on any scheduled Bank. No Cheque or Cash will be accepted as earnest money. The Tender will not be issued without Call Deposit.
4. Conditional Tender will not be entertained.
5. The Estimates and plans can be seen in the office on any working day during office hours.
6. The Material and machinery will not be supplied by Government.
7. The procuring agency may reject all or any of the bid subject to relevant provision in PPRA rules.
8. The work orders will be issued subject to availability of funds.

sd-
(JAMAL-U-DDIN MANGAN)
Executive Engineer
Rice Canal Division Larkana

Copy forwarded with compliments to:-

1. The P.S Minister I&P Department Sindh Karachi.
2. The Secretary I&P Department Govt. of Sindh Karachi.
3. The Chief Engineer Sukkur Barrage Right Bank Region Larkana.
4. The Superintending Engineer Western Sindh Circle Larkana.
5. The Director Information Public Relations Pak: Secretariat Block-96 Karachi along with (Seven) spare copies for wide publicity in leading Newspapers i.e. Sindhi, Urdu, and English.
- ✓ 6. The Managing Director PPRA for hoisting on the web as desired under rules.
7. The Executive Engineers (All) of Western Sindh Circle Larkana.
8. President Contractor Association Larkana for information.
Copy on Notice Board.

sd-
(JAMAL-U-DDIN MANGAN)
Executive Engineer
Rice Canal Division Larkana

LIST OF WORKS

NAME OF SCHEME:

A.D.P CONSTRUCTING RETAINING WALL ALONG
ARTHER BRANCH.

S. No.	Item	Estimate Amount	2% Earnest Money	Time Allowed
01	Construction of Stone Pitching along Arther Branch RD 12+500 to 14+500 = 2000 Rft Both Sides	4800000/-	96000/-	3 Months
02	Construction of Stone Pitching along Arther Branch RD 14+500 to 17+800 = 2300 Rft Both Sides	5800000/-	116000/-	3 Months
03	Construction of Retaining wall along Arther Branch RD 11+500 to 11+800 =300 Ft Both sides.	4200000/-	84000/-	3 Months
04	Construction of Retaining wall along Arther Branch RD 11+800 to 12+100 =300 Ft Both sides.	4200000/-	84000/-	3 Months
05	Construction of Retaining wall along Arther Branch RD 12+100 to 12+500 =400 Ft Both sides.	5600000/-	112000/-	3 Months
06	Construction of Retaining wall along Arther Branch RD 14+500 to 14+900 =400 Ft Both sides.	5600000/-	112000/-	3 Months
07	Construction of Retaining wall along Arther Branch RD 14+900 to 15+200 =300 Ft Both sides.	4200000/-	84000/-	3 Months
08	Construction of Retaining wall along Arther Branch RD 15+200 to 15+500 =300 Ft Both sides.	4200000/-	84000/-	3 Months

NAME OF SCHEME:

A.D.P CONSTRUCTION RETAINING WALL ALONG RICE
CANAL RD 252 TO 267 BOTH SIDES IN LARKANA CITY

S. No.	Item	Estimate Amount	2% Earnest Money	Time Allowed
01	Construction of Retaining wall along Rice Canal RD 260+875 to 261+200 =325 Ft N.I.P sides.	3.9 (M)	78000/-	3 Months
02	Construction of Retaining wall along Rice Canal RD 264+248 to 264+648 =400 Ft N.I.P Side	4.8 (M)	96000/-	3 Months
03	Construction of Retaining wall along Rice Canal RD 264+648 to 265+048 =400 Ft N.I.P sides.	4.8 (M)	96000/-	3 Months
04	Construction of Retaining wall along Rice Canal RD 265+048 to 265+448 =400 Ft N.I.P Side.	4.8 (M)	96000/-	3 Months
05	Construction of Retaining wall along Rice Canal RD 265+448 to 265+798 =350 Ft N.I.P sides.	4.2 (M)	84000/-	3 Months

NAME OF SCHEME:

A.D.P CONSTRUCTING STONE PITCHING ALONG MEHAR
BRANCH.

S. No.	Item	Estimate Amount	2% Earnest Money	Time Allowed
01	Construction of Stone Pitching along Mehar Branch RD 12+0 to 14+0 (Both Sides).	5600000/-	112000/-	3 Months

(JAMAL-U-DDIN MANGAN)

Executive Engineer
Rice Canal Division Larkana