



OFFICE OF THE
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
SANGHAR

No TC/G-55/- 2411 Sanghar dated: 23-12-2009
Address: Phone 0235-542122
Behind Building's Rest House Fax: 0235-542634
Sanghar E-mail: highway-sanghar@gmail.com

NOTICE INVITING TENDERS.

Sealed Tenders on B-I form are invited from the interested bidders meeting with the eligibility criteria of Sindh Public Procurement Regularity Authority (PPRA) Rules 2004 for the following works.

LIST OF WORKS ATTACHED.

1. The blank tender forms will be available at the office of the undersigned from the date of publication till dated **14.01.2010** during office hours on payment of such prices as, specified against each work.
2. The tenders will be received back on **15.01.2010** upto 1.00 PM and opened on the same day at 2:00PM in the presence of tender opening/evaluation committee and the bidder or their authorized representatives who wish to be present.
3. If due to some certain official activities, the undersigned is out of headquarter, or in case the tenders are cancelled/rejected or un-responded, the next dates for issue and opening will be as under.
 - a. Issue **22.01.2010** upto and opening on **23.01.2010**.
 - b. Issue **29.01.2010** upto and opening on **30.01.2010**.
4. Eligibility conditions for intending participants are as under:-
 - a. Valid Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work except the works costing Rs: 2.50 (M).
 - b. Full name, permanent address, Telephone and fax numbers, E-mail & the organizational structure.
 - c. Bio-Data of Technical staff employed and to be made available for working on the project.
 - d. Details of works executed during the last five years including copy of certificate for satisfactory completion of works by the employer.
 - e. Documentary proof and ownership of available machinery and T&P.
 - f. List, scope and approximate cost of works in hand.
 - g. Finance stability certificate issued by a scheduled Bank.
 - h. Affidavit in which the bidder undertakes that it is not involved in any litigation or abandoned any work in the department.
 - i. Affidavit in which it should be undertaken that the information/particulars provided by him is true and correct.
 - j. Affidavit that the bidder has not been black listed by any Government /Semi Government/ Autonomous body.
 - k. Registration (NTN certificate) from income Tax department along with CNIC.
5. The earnest money specified would be pledged in the name of Executive Engineer Provincial Highways Division Sanghar in the shape of call deposit from any scheduled Bank and must be attached with bid documents; otherwise it will not be entertained.
6. If firm / partner involved in partnership deed, then complete details / instructions and power of attorney will be submitted on affidavit by the proprietor.
7. Conditional and Telegraphic tenders will not be entertained.
8. The procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid or proposal, subject to the relevant provisions of PPRA rules.
9. Works will be carried out as per PWD specification.

DATE OF ISSUE.
10.02.2010.

DATE OF OPENING.
11.02.2010.

(ENGR: NISAR AHMED TANWARI)
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
SANGHAR

Copy forwarded W. Cs for information to the:-

1. Director Information (Advertisement) Public relation Sindh Secretariat Block No: 96 Karachi for publication in daily News Papers (Sindhi, Urdu, English) (10 Copies of NIT enclosed).
2. Chief Engineer Highways Department Government of Sindh Hyderabad.
3. Superintending Engineer Provincial Highways Circle Mirpurkhas for information with a request that action taken by undersigned may kindly be approved in the interest of Public work.
4. Director (A&F), Sindh Public Procurement, Regulatory Authority Sindh Secrete Block No. 4-A Karachi.
5. Executive Engineer Provincial Highways Division (All) in Sindh.
6. Assistant Engineer (All) under Provincial Highways Division Sanghar.
7. Copy to Notice Board/ Accounts Branch/ Head Clerk/ Drawing Branch.
8. Copy to the Web Master, Government of Sindh website, Deptt: of Information Technology, Karachi.

Pi-ep
Am
23/12

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION

SPPRA INWARD DIARY
No. 2317
Dated 23/12/09
Sindh Public Procurement
Regulatory Authority Govt. of Sindh

DETAILS OF WORKS

S.No. ADP No.	Name of Work.	Estimate cost.	Earnest money.	Tender Fee.	Time
	DISTRICT SANGHAR				
01/671.	Construction of road from Sinjhoru Khadaro to village Darhoon Khan Jamali road mile 0/5-1/2 (1.00 KM).	5.00 (M)	100000/-	3000/-	12 Months
02/671.	Construction of road from Sinjhoru Khadaro road at mile 5/0 to Sahib Khan Rind road mile 0/5-1/2 (1.00 KM).	5.00 (M)	100000/-	3000/-	12 Months
03/671.	Construction of road from Dhani Bux Wassan to village Shoukat Wassan Deh Wahyoon road mile 0/5-1/2 (1.00 KM).	5.00 (M)	100000/-	3000/-	12 Months
04/671.	Construction of road from Rano Mal to village Haji Bhai Khan Wassan road mile 0/5-1/2 (1.00 KM).	5.00 (M)	100000/-	3000/-	12 Months
05/671.	Construction of road from Beerani Trimore road to Haji Alam Bughio road mile 0/5-1/5	8.00 (M)	160000/-	3000/-	12 Months
06/ 681	Construction of road from Altaf Hussain Rind road mile 0/2 to village Jarrari road mile 0/5-1/4 (1.40 KM).	7.00 (M)	140000/-	3000/-	12 Months
07/ 801.	Improvement of Hathungo to Ghazi Khan/Muhammad Usman Hingoro road mile 1/2-2/0+330 (1.50 KM).	6.50 (M)	130000/-	3000/-	12 Months
08/ 1104.	Construction of road from Ghulam Qadir via Taj Muhammad Qureshi to village Gulan Khan Bhambhro road mile 1/2-1/7 (1.00 KM).	5.00 (M)	100000/-	3000/-	12 Months
09/ 805.	W/R Nawabshah Sanghar road mile 29/4-28/4 (1.61 KM). (with asphalt)	15.00 (M)	300000/-	3000/-	12 Months
10.	Replacement of 2 Nos Culverts RCC slab 3' span at mile 24/2 & 26/2 along Sanghar Mirpurkhas road	0.15 (M)	1000/-	500/-	03 Months
11.	Replacment of RCC slab 3 span of culverts 3 Nos along Sanghar Nawabshah road	0.500 (M)	10000/-	1500/-	03 Months
12/ 893	W/R Haji Chutan Wassan to Jhole road mile 0/0-1/2 (2.00 KM).	9.50 (M)	190000/-	3000/-	12 Months
13/ 1233	Construction of road from village Mohammad Hassan Kirio road mile 0/0-0/5 (1.00 KM).	5.00 (M)	100000/-	3000/-	12 Months
14/ 1234	Construction of road from Ghazi Khan Hingorjo road to Tar road mile 0/0-0/6 (1.20 KM).	10.00 (M)	200000/-	3000/-	12 Months
15/ 1105	Construction of road from Mirpurkhas Nawabshah along old alignment road mile 5/5-6/4 (1.40 KM).	10.00 (M)	200000/-	3000/-	12 Months
16/804	Improvement of Tando Adam Beerani Kandiari road 0.80 KM <i>MILE 3/7-4/3</i>	20.00 (M)	400000/-	3000/-	12 Months
	NON DEVELOPMENT WORKS				
17.	Re-construction of Culvert along Jhol Nauabad road via Passan Gahoo road	0.125 (M)	2500/-	500/-	03 Months
18.	Replacment of RCC slab on Sui Qandar Minor along Tando Adam Oderolal road mile 3/4.	0.290	5800/-	500/-	03 Months
19	Re-placement of 3' span RCC slab of 3 Nos Culverts along Circular road around Tando Adam road mile 0/6-8/5.	0.150 (M)	3000/-	500/-	03 Months
20	Re-construction of Culvert 2 Nos along Sanghar Tando Mitha Khan road mile 16/0 & 18/1.	0.20 (M)	4000/-	500/-	03 Months
21	Re-placment of 8" span RCC slab along Sanghar Khipro Off-taking road @ mile 4/6.	0.30 (M)	6000/-	500/-	03 Months
	DISTRICT SHAHEED BENAZIRABAD				
22/ 669	Construction of road to village Samoo Mangsi road mile 0/0-0/3 (Remaining work).	2.00 (M)	40000/-	3000/-	12 Months
23/ 670.	Construction of road from 60 th Mile Desert Area road to village Malik Muhammad Malik Muhammad Bux Brohi Near Sada Wah via Bullo Khan Jamali & Ghulam Rasool Rind road mile 1/0-2/0 (1.00 KM).	7.00 (M)	140000/-	3000/-	12 Months
24/ 670.	Construction of road from Pir Nooruddin Shah road mile 0/5 to village Rasool Bux Shar road mile 0/0-1/0+495 (1.75 KM).	9.00 (M)	180000/-	3000/-	12 Months
25/670.	Reconditioning of road from Waris Ali Shah road to Ghulam Hussain Warar road mile 1/2+330-3/2+330 (3.20 KM).	10.00 (M)	200000/-	3000/-	12 Months
26/ 670.	Construction of road from Asain Bank road to village Wali Muhammad Shah to Khan Muhammad Noomrio road mile 0/7-2/1 (2.00 KM).	9.00 (M)	180000/-	3000/-	12 Months

S.No. ADP No.	Name of Work.	Estimate cost.	Earnest money.	Tender Fee.	Time
27/ 671	Construction of road from Sakrand Sarhari road to Kirir Khaskheli road mile 0/5-1/2 (1.00 KM).	5.00 (M)	100000/-	3000/-	12 Months
28/ 670.	Construction of road from Nawabshah Jam Sahib road mile 2/4 Bhai Khan Kaloi via Dargah Muhib Ali Fakir road mile 1/2+330-1/5+495 (0.65 KM).	3.50 (M)	70000/-	3000/-	12 Months
29/ 670.	Construction of road from Azeemabad to Pandhi Khan Brohi Below Mangsi road mile 1/2+330-1/7+330 (1.40 KM).	7.00 (M)	140000/-	3000/-	12 Months
30/ 670.	Construction of road from Mundh Jamrao road to Akhtar Khan Mari road mile 0/7+330-1/6+330 (1.40 KM).	7.00 (M)	140000/-	3000/-	12 Months
31/ 670.	Construction of road from Desert area road to Ali Akbar Brohi via Muhammad Chattal Brohi and Muhammad Uris Brohi road mile 1/2+330-2/2+330 (1.61 KM).	8.00 (M)	160000/-	3000/-	12 Months
32/ 670.	Construction of road from Desert area road to Subedar Shamshad Ali via Sikandar Ali Brohi road mile 1/2+330-2/2+330 (1.60 KM).	8.00 (M)	160000/-	3000/-	12 Months
33/ 670.	Construction of road from Dur Muhammad Phattak to Dr. Doulat Jamali road mile 1/2+330-2/2+330.	8.00 (M)	160000/-	3000/-	12 Months
34/ 670.	Construction of road from Ghulam Qadir Zardari to village Anwar road mile 0/0-1/0. (Remaining Work).	6.500 (M)	130000/-	3000/-	12 Months
35/ 671.	Construction of road from Desert area road to village Urs Sahito via Nihal Sethar road mile 1/0-2/0.(Remaining work).	4.00 (M)	80000/-	3000/-	12 Months
36/ 1099	Re-conditioning road from Naushahro Feroze Nawabshah road mile 52/0-54/0.	20.00 (M)	400000/-	3000/-	12 Months
37/897	W/R of road from Nawabshah Sakrand road to Punhal Khan Chandio via Khan Mohammad Chandio road mile 0/0-0/5.	5.00 (M)	100000/-	3000/-	12 Months
38/681	Construction of road from Dargah Jamal Shah via Kazi Ahmed road mile 0/0-0/7+330 (1.50 KM)	7.50 (M)	150000/-	3000/-	12 Months
NON DEVELOPMENT WORK					
39	Re-placement of 3' span RCC slab of Culvert along Asian Bank road to Malook Shar road.	0.10 (M)	2000/-	500/-	03 Months


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAYS DIVISION
 SANGHAR