

OFFICE OF THE EXECUTIVE ENGINEER PROVL: HIGHWAY DIVISION DADU.

TENDERS NOTICE.

Sealed tenders on B-I Form are invited from the interested persons firms/contractors/companies under SPPRA rules for the following works under ADP Programme & M&R Programme for the year 2009-10.

Sr. No.	Name of work	Estimated Cost	Bid Security Rs. In million	Tender Fee	Time allowed
---------	--------------	----------------	-----------------------------	------------	--------------

AS PER LIST ATTACHED

2. **Eligibility** for interested contractors will be based on following information / documents.
- Valid Registration with Pakistan Engineering Council in relevant category and discipline (except for works costing upto Rs.2.5 million).
 - List of major (similar) assignments with cost (mention number of projects), undertaken over the past (____) years.
 - Details of equipments, machineries and transport owned by firm/contractor.
 - Financial Statement (summary) and income tax return for the last (mentioned) years.
 - List of litigation (if any) and nature of litigation.
 - Affidavit that firm has never been black listed.
3. **Bidding/Tender Documents.**
- Issuance: Documents will be issued from date of publication upto 06.03.10 on payment of of tender fee (Non-refundable mentioned against each item in the list).
 - Submission: Last date will be 08-03-10.
 - Opening: will be opened on same day at 1. P.M.
 - Place of issuance: submission and opening will be done in the office of Provincial Highway Division Dadu Ph:#025-9200222.
 - Un-responded tenders will be again issued / submitted/opened on following dates:-
 - Issue date 13.03.10. (b) submission & opening date 15-03-10.
4. **Funding Position:** Funds are available (Provincial)
5. **Terms & Conditions:**
- Under following conditions bid will be rejected:
 - Conditional and telegraphic bids/tenders.
 - Bids not accompanied by bid security of required amount and form
 - Bids received after specified date and time.
 - Black listed firms.
 - Bid Validity Period (90 days)
 - Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of PPRA Rules 2009.

EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION DADU

NO. TC/G-55/

260-

OF 2009

DADU, DATED: 13-02-10.

- Copy forwarded with compliments to the Chief Engineer Highways Sindh Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Superintending Engineer Provincial Highway Circle Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Director Information, (Advertisement) Public Relation Department Block 96 Sindh Secretariat Karachi alongwith Six More copies for wide publicity through leading news papers (English, Urdu and Sindhi).
- ✓ Copy forwarded with compliments to the SPPRA Karachi, alongwith soft copy of the N.I.T for publicity on the website.
- Copy to the Assistant Engineers (All) under Provincial Highway Division, Dadu for favour of information & white publicity.
- Copy to the Head Clerk/Drawing Branch/Notice Board for information.


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION DADU

LIST OF M/R WORKS FOR THE YEAR 2009-10

Sr. No.	Name of work	Estimate Cost (Million)	Call Deposit as per estimate cost (million)	Tender Fee	Month for the complete the work
01	M/R Moundar Naka to Machi Mori road mile 0/0-5/0	1.0	0.02	1000	01 Month
02	M/R Moundar Naka Police Station to Gul Muhammad Dawach via Shadi Koro road mile 0/0-4/0 I.P	1.0	0.02	1000	01 Month
03	M/R Johi Chinni road mile 0/0-4/0	1.0	0.02	1000	01 Month
04	M/R Dadu to Johi road mile 0/0-11/0	0.9	0.02	1000	01 Month
05	M/R Khuda Abad cattle farm road to Aminani mile 0/0-4/0	1.0	0.02	1000	01 Month
06	M/R Sita village to Patt via Dubi mile 0/0-7/0	1.0	0.02	1000	01 Month
07	M/R Piaro Pat road mile 0/0-4/0	1.0	0.02	1000	01 Month
08	M/R Degree Collage Cattle farim upto Aminani mile 0/0-8/0	1.0	0.02	1000	01 Month
09	M/R Johi to Hajji Khan mile 0/0-11/0	1.0	0.02	1000	01 Month
10	M/R Mehar to Nau Goth via Shahpanjo mile 0/0-14/0	1.5	0.030	2000	01 Month
11	M/R Mehar Radhan road to Butt Sirai village mile 0/0-1/2	1.6	0.032	2000	01 Month
12	M/R Mehar to Radhan mile 0/0-9/0	2.0	0.040	2000	01 Month
13	M/R Siddique Depar to Saeedpur mile 4/0-11/0 will Mist:	1.050	0.021	2000	01 Month
14	M/R Re-construction Bridge Mehar to Warrah via Gaji Khawar mile 0/0-19/0	1.5	0.03	2000	01 Month
15	M/R Mehar Aaghamani road mile 0/0-9/0	1.0	0.02	1000	01 Month
16	M/R Radhan village Sita village mile 0/0-14/0	0.5	0.01	750	01 Month
17	M/R Kakar to Gaj Banglow via Thariri Jado Shaheed mile 0/0-23/4	1.0	0.02	1000	01 Month
18	M/R Mangwani to Mado mile 0/0-14/0	0.5	0.01	750	01 Month
19	M/R K.N Shah Sindhi Butra mile 0/0-10/4	0.5	0.01	750	01 Month
20	M/R Superio Bund to Chore mile 0/0-4/0	0.5	0.01	750	01 Month
21	M/R Burira to village Misri Khan Chandio road mile 0/0-2/0	0.5	0.010	750	01 Month
23	M/R K.N Shah Burira mile 0/0-8/4	1.5	0.03	2000	01 Month
24	M/R Sita to K.N Shah road mile 0/0-9/4 R/wall I.P	1.5	0.03	2000	01 Month
25	M/R Bhan Chinni road mile 0/0-11/0	1.0	0.02	1000	01 Month
26	M/R Johi to Wahi Pandhi mile 0/0-15/0	3.0	0.06	2000	01 Month
27	M/R Phulji village Thariri Jado Shaheed via Bahadur Khan Naich mile 0/0-6/0	1.0	0.02	1000	01 Month
28	M/R Kari Mori to Qader Bux Brohi mile 0/0-4/0	1.0	0.02	1000	01 Month
29	M/R Indus Highway to Jug Sharif road mile 0/0-2/0	1.0	0.02	1000	01 Month
30	M/R Re-const: Bridge Mehar Faridabad mile 9/4	1.5	0.03	2000	01 Month
31	M/R Indus Highway Old Alignment mile 5/6-15/3 i/c Toe wall	1.5	0.03	2000	01 Month
32	M/R Kotri to Sher Shah Soori mile 0/0-9/2	1.0	0.02	1000	01 Month

3	M/R Ex-National Highway road mile 118/4-120/2	0.5	0.01	750	01 Month
34	M/R Bhan to Talti road mile 0/0-6/0	1.0	0.02	1000	01 Month
35	M/R Old Sher Shah Soori road mile 0/0-5/0	1.0	0.02	1000	01 Month
36	M/R Indus Highway Rani Kot mile 0/0-17/0	1.0	0.02	1000	01 Month
37	M/R 10' Span Bridge on Jaheja Khabroath	1.0	0.02	1000	01 Month
38	M/R Jaheja to Khabroath road mile 0/0-8/4	1.0	0.02	1000	01 Month
39	M/R Sari to Mole Road	0.5	0.01	750	01 Month
40	M/R Shah Bukhari Jhangara road to Kot Lashari road	1.0	0.02	1000	01 Month
41	M/R Sehwan to Jhaheja Road mile 0/0-10/3	0.6	0.012	750	01 Month
42	Construction of road from I/Highway to Superior Bund along Inspection Path of Rajwah 600Rft R/wall on 1/4-5	1.4	0.028	2000	01 Month
43	Emergent work R.C.C Slab along Mehar Fairdabad road	0.3	0.06	500	01 Month
44	Construction of road from Abdul Rahim Abro to village Haji Jamal Panhwar via Saindad Panhwar Buxial Abro Ali Bux Machhi road Mile 2/0-2/4	4.0	0.08	2000	03 Months
45	Construction of road from Gaji Panhwar Link road to village Islampur via Siandad Panhwar Mile 2/6-3/0 M.S	2.0	0.04	2000	03 Months
46	3' spin culverts along road from Gaji Panhwar link road to village Islampur via Saindad Panhwar mile 1/5-2/2 (3Nos)	0.3	0.006	500	01 Month
47	Construction of road from Sukhio channa to Saleh Jamali Mile 0/5-1/2	5.0	0.01	2000	06 Months
48	Constt: of road from Piaro Station to Mallah Jee Kharee via Huzar Chandio and Mohrai Mile 2/0-2/5 i/c M.S	5.0	0.01	2000	06 Months
49	Construction of road from Baradi Lashari to village Ibrahim Leghari (approach Johi Kakar road Mile 0/0-0/2).	2.0	0.04	2000	03 Months
50	Constt: of 3' spin culverts along widening/ Reconditioning of road from I/Highway to Johi Bhan road along inspection path peer Shakh mile 1/5 i/c app: of bridge 20Rft	2.0	0.04	2000	03 Months
51	Constt: of Pipe culvert along Wahi Pandhi to village Sevo Khan jamali via Sher Mohammad Rustmani mile 0/0-0/5 culverts 02Nos	0.1	0.02	500	01 Months
52	Construction of Pipe culvert along Wahi Pandhi to village Sevo Khan jamali via Sher Mohammad Rustmani mile 0/5-1/2 culverts 03Nos	0.1	0.02	500	01 Months
53	Construction of Pipe culvert along Wahi Pandhi to village Sevo Khan jamali via Sher Mohammad Rustmani mile 1/2-1/7 culverts 03Nos	0.1	0.02	500	01 Months
54	Construction of Pipe culvert along Jhallo road to village Adam Panhwar via Dongh Mile 1/0-2/2 (08Nos)	0.3	0.06	500	01 Month

55	Construction of road from Allahabad to Mena Mori via Sullar Darkhan Mevo Khoso Chutto Berrani Solangi Khasa mile 2/2-3/4 I/c M.S	2.0	0.04	2000	03 Months
56	Construction of road from Pitching toe wali 400RFT along W/R of Haitam Jatoi Phattak to Piaro Station via Phulji station mile 5/0-6/0 I.P	2.0	0.04	2000	03 Month
-57	3' Span culvert on M/R Dadu Johi road .	0.1	0.002	500	01 Month
58	Dargah Ari Pir U/C Jhangara Taluka Sehwan Sharif District Jamshoro mile 0/0-0/5	5.0	0.1	2000	06 Months
59	Main City Thana Ahmed Khan Taluka Thana Bula Khan District Jamshoro 0/0-0/5	5.0	0.1	2000	06 Months
60	Construction of road from Phulji Piaro road to village Noorpur via Budho Khan Panhwar via Gul Baig Panhwar via New Piaro Goth mile 2/0-2/5	5.0	0.1	2000	06 Months
61	Construction of road from F.P Bund to Mounder via Fareed Khan Khushak, Jan Muhammad Khushak, Gul Muhammad Shahani, Mitho Khakhi mile 2/2-2/4	2.0	0.04	2000	03 Months
62	Construction of road from Kalri to Bachal Chandio via FAtch Muhammad Chandio mile 2/2-2/7	5.0	0.1	2000	06 Months
63	Construction of road from Gazi Faqir to Hassal Chandio via Chack Ahmed mile 2/2-3/0	6.0	0.120	2000	08 Months
64	Construction of road from Mounder to Mureed Ja Bhan Lukman Shahani mile 0/0-1/3	5.0	0.1	2000	06 Months
65	Construction of road from Jhallo to village Adam Panhwar via village Doong mile 2/2-2/7	5.0	0.1	2000	06 Months
66	Emergent Restoration of F.P Bund to Chinni repair of cause way	0.8	0.016	1000	03 Months


Executive Engineer
Provincial Highway Division Dadu