



Office of the Executive Engineer Provincial Buildings Division Hyderabad

No. TC/G-55/ 1251 /Hyderabad, Dated: 29 / 03 /2010

NOTICE FOR INVITING TENDERS

Sealed Tenders on B-I form for the works mentioned below are invited from the qualified Contractors, Suppliers & Firms under PPRA Rules 2004 and registered with Pakistan Engineering Council for the year 2010.

S. No.	Name of Work	Estimated Cost	Earnest Money	Completion Period	Tender Fee
--------	--------------	----------------	---------------	-------------------	------------

LIST OF WORKS IS ATTACHED

The tender documents will be issued to all interested parties/firms on production along with copy Computerized National Identity Card of the Proprietor of Firm. The application for purchase of tender documents should accompany 2% Earnest Money of the estimated cost, as mentioned below, in the shape of Deposit-at-Call from any scheduled Bank of Pakistan duly pledged to the undersigned. Blank tender documents will be issued to the applicant after scrutiny of the application and on payment of cost of tender (not refundable).

PROGRAMME FOR ISSUE/RECEIPT AND OPENING OF TENDERS

S. No.	Particulars	1 st Attempt	In case of Un-responded works	
			2 nd Attempt	3 rd Attempt
1.	Date of receipt of application and issuance of tenders upto date 2:00 PM)	16/04/2010	28/04/2010	06/05/2010
2.	Date of receipt of Tenders & opening (Receipt of tender upto 3:00 P.M)	16/04/2010	28/04/2010	06/05/2010

• **TERMS AND CONDITIONS OF THE TENDERS**

- Contract documents and other terms and condition can be seen and blank tenders obtained from the office of the undersigned on payment of cost as shown against each work and submission of call deposit of any reputed Bank of Pakistan. In the name of undersigned.
- No conditional tenders will be entertained.
- The tender will be opened at 3:00 P.M in presence of the committee i.e. Superintending Engineer Provincial Buildings Circle Hyderabad the undersigned and Divisional Accounts Officer in presence of the Contractors or their authorized agents who are present at the time other terms and conditions can be seen in the office of the undersigned on any working day during working hours.
- If the undersigned happens to be out of the Head quarter on the date of opening of tenders the same will be opened on the next working day at 3:00 P.M.
- Eligibility Conditions for Intending Participants Are As Under
 - Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work.
 - Bio date of Engineers and Technical Staff working with the firm.
 - Documentary evidence of works executed/works in progress and certificate of satisfactory completion of works by the employers.
 - List of works in progress indicating cost of each work and copy of letter of award of work.
 - List of Machinery and equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Bank statement.
- Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.
- Under taking on affidavit that firm is not involved in any litigation or abandoned any work in the Department
- Affidavit to the effect that the Firm/Contractor have not been black listed previously by any executing agency.
- Affidavit with effect that all documents/particulars/information furnished are true correct.

10. In cast of Firm, list of partners/Partnership Deed, giving full particulars of Directors/proprietors or others connected along with power of Attorney. In case of being sole proprietors such undertaking on Affidavit be furnished.
11. In case of works costing below Rs: 2.5000 (M) in conditions at S. No. 5 will not be applicable.
12. This NIT can be seen on website Works & Services Department Government of Sindh for WWW.Sindh.GOV.PK.

(AKHTAR HUSSAIN DAWACH)
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
HYDERABAD

Copy forwarded with Compliment to:

1. The Secretary, Government of Sindh Information and Technology, Secretariat No.6 Karachi, for placing the same on the website for favour of his kind information.
2. The Chief Engineer, Building Department Government of Sindh, Hyderabad for favour of his kind information.
3. The Director of Information (Advt) Public Relation Block No. 96, Sindh Secretariat Karachi, along with (7 copies) for publication in only 3 leading Newspapers.
4. The Director Sindh Public Procurement Regulatory Authority, Barrak No. 8, Sindh Secretariat No. 4-A Court Road Karachi, , for favour of his kind information (along-with CD).
5. The Superintending Engineer, Provincial Buildings Circle, Hyderabad, for favour of his kind information.
6. The Executive Engineer, Provincial Building Division Mirpurkhas, for information and wide publicity.
7. The Assistant Engineer, Provincial Building, Sub-Divisions-I, II, Sujawal @ Hyderabad, Dadu & Electrical Hyderabad, for information and wide publicity. They should submit the estimate of above subject works within 10 days after Receipt of this office letter.
8. The Divisional **Head Clerk**/Divisional **Head Draftsman & Notice Board** (Local) for information

EXECUTIVE ENGINEER
PROVINCIAL BUILDING DIVISION
HYDERABAD

LIST OF WORK

S No.	Name of Work	Estimated Cost	Earnest Money	Time Limit	Tender Fee
1	2	3	4	5	6
1.	Construction of Sports Stadium Covering Remaining District in Sindh @ Dadu	24.00	4,80,000	24 Months	3,000
2.	Construction of Sports Stadium Covering Remaining District in Sindh @ Tando Muhammad Khan	24.00	4,80,000	24 Months	3,000
3.	Construction of Veterinary Dispensary Old Cattle Colony Tando Muhammad Khan Road Latifabad Hyderabad (External Development)	0.800	16,000	04 Months	2,500
4.	Construction of Officers/Officials Residential Accommodation for Prosecutors at Badin	12.00	2,40,000	18 Months	3,000
5.	Construction of Peon Colony Behind Shahbaz Building Hyderabad	1.200	24,000	12 Months	3,000
6.	Construction of Shaheed Hosh Muhammad Shadi Memorial @ Hyderabad	2.500	50,000	12 Months	3,000
7.	Construction of Deputy Registrar Office at Hyderabad	7.000	1,40,000	12 Months	3,000
8.	Construction of Sub-Registrar Office at Badin	4.000	80,000	12 Months	3,000
9.	Construction of Sub-Registrar Office at T-Muhammad Khan	4.000	80,000	12 Months	3,000
10.	Construction of Sub-Registrar Office at Jamshoro	4.000	80,000	12 Months	3,000
11.	Construction of Sub-Registrar Office at Dadu	4.000	80,000	12 Months	3,000
12.	Construction of Sub-Registrar Office at Matiari	4.000	80,000	12 Months	3,000
13.	Expansion of 50 Bedded Hospital Qasimabad Hyderabad by adding new wards (Cardiology Ward/Urology) (Porch)	1.200	24,000	12 Months	3,000
14.	Construction of 30 Bedded Hospital Nooriabad District Jamshoro (Catg: IIIrd Bungalows) Multi Story Flats (02 Nos.)	5.000	1,00,000	12 Months	3,000
15.	Construction of 30 Bedded Hospital Nooriabad District Jamshoro (Catg: IVth type Quarter) Multi Story Flats (02 Nos.)	3.000	60,000	12 Months	3,000
16.	Construction of 30 Bedded Hospital Nooriabad District Jamshoro (External Development.)	1.200	24,000	06 Months	3,000
17.	Construction of Trauma Centre Amri @ Sehwan District Jamshoro	16.00	3,20,000	18 Months	3,000
18.	Construction of Highway Patrolling Posts Thori Phatak District Jamshoro (External Development)	0.400	8,000	06 Months	1,000
19.	Construction of Employment Exchange Office Hyderabad (External Development)	0.300	6,000	04 Months	1,000
20.	Construction of Officer/Officials Prosecutor in Sindh @ Tando Muhammad Khan (Catg: IInd B'low) (01 No.) (External Development)	0.300	6,000	04 Months	1,000
21.	Construction of Officer/Officials Prosecutor in Sindh @ Tando Muhammad Khan (Catg: IIIrd B'low) (01 No.) (External Development)	0.300	6,000	04 Months	1,000
22.	Strengthening and Improvement of Fish and Shrimp Hatchery @ Badin)(External Development)	1.200	24,000	06 Months	3,000
23.	Construction of Bar Room and Library in Judicial Complex @ Badin (External Development)	0.250	5,000	04 Months	500
24.	Construction of Modernization Engineering Workshop Narejo Hyderabad (U.G. Tank, Plinth Protection, External Drainage)	2.000	40,000	04 Months	3,000
25.	Construction of Model Village for Fisherman Community at Zero Point Badin (Construction of 09 Nos. Houses Phase-I) (Remaining Work)	11.300	2,26,000	12 Months	3,000
26.	Construction of Model Village for Fisherman Community at Zero Point Badin (Construction of 09 Nos. Houses Phase-II) (Remaining Work)	8.800	1,76,000	12 Months	3,000

27.	Provision of Landing Plate-farm Chilling Storage & Processing facilities at Ghangro Kar Zero Point Badin (Residential Building of Category 3 rd Bungalow i/c Court Yard, Civil & S/S & S/F (Remaining work)	2.180	43,600	12 Months	3,000
28.	Construction of Model Village for Fisherman Community @ Zero Point Badin (Construction of 09 Nos. Houses from 37 to 45) Phase-IV	18.310	3,66,200	24 Months	3,000
29.	Construction of Model Village for Fisherman Community @ Zero point Badin (Construction of 09 Nos. Houses from 46 to 54 Phase-V)	18.310	3,66,200	24 Months	3,000
30.	Construction of Model Village @ Zero Point Jati District Thatta (Community Hall & Dispensary) Remaining Work	2.740	54,800	12 Months	3,000
31.	Construction of Regional Youth Development Centre in Sindh @ Hyderabad ((Modern Facilities Dormitory)	20.00	4,00,000	18 Months	3,000
32.	Construction of Sports Stadium in Sindh @ Jamshoro (Administrative Block & Shade)	13.500	2,70,000	24 Months	3,000
33.	Rehabilitation of Court Building Dadu	0.300	6,000	03 Months	500
34.	Construction of Veterinary Centre @ Kotri (External Development)	1.000	20,000	06 Months	2,500
35.	Consolidation/Improvement and additional facilities at Sindh Sports Board Complex Hyderabad (Compound Wall, Int: Ext: Water Supply and Drainage and External Drainage)	5.000	1,00,000	12 Months	3,000
36.	Establishment of Prawn Hatchery Disease Diagnostic Centre and Research Unit @ Jamshoro (Catg: Vth type quarter, Tanks, Pump Room)	7.250	1,45,000	12 Months	3,000
37.	Establishment of Prawn Hatchery Disease Diagnostic Centre and Research Unit @ Jamshoro (Car Parking, Road, Path, External Development and Office Block)	4.500	90,000	12 Months	3,000
38.	Construction of Circuit House 2 District Head Quarter Tando Allahyar (Supply of Furniture)	1.000	20,000	06 Months	2,500
39.	Construction of Circuit House 2 District Head Quarter Tando Allahyar (Construction of Mosque)	2.000	40,000	06 Months	3,000
40.	Construction of Additional Block to the Board of Revenue (Shahbaz Building Block-D) Hyderabad (External Development)	1.000	20,000	06 Months	2,500
41.	Construction of New OPD Block & New Lecture Hall Institute of Chest Diseases @ Kotri (External Development, Road and Path)	2.500	50,000	06 Months	3,000
42.	Construction of Building for Employment Exchanges in Sindh (Phase-I) @ Badin	7.000	1,40,000	12 Months	3,000
43.	Establishment of Agro Export Processing Zone for export of Fruit Vegetable Flowers & allied Processed products form Local farms/processing units to overseas markets @ Badin	10.00	2,00,000	12 Months	3,000
44.	Development and Promotion of Quality Seed through Public Private Partnership in Sindh (Construction of Laboratory Tando Jam) (External Development)	1.000	20,000	06 Months	2,500
45.	Construction of Court Building Matiari	5.000	1,00,000	12 Months	3,000
47.	Special Repair/Renovation of Rest House @ Bhit Shah (External Development)	1.000	20,000	06 Months	2,500
48.	Provision of Bar Room Library Judicial Dadu	0.300	6,000	03 Months	1,000

**EXECUTIVE ENGINEER
PROVINCIAL BUILDING DIVISION
HYDERABAD**