

OFFICE OF THE DISTRICT OFFICER EDUCATION WORKS

KASHMORE @ KANDHKOT

NO:DO/E.W/T.C/ 162 / OF 2010, Kashmore @ Kandhkot Dated: 12 / 10 /2010

**SEND BOYS AND GIRLS TO SCHOOL
PARTICIPATE IN NATION BUILDING**

NOTICE INVITING TENDERS

The Tenders on B-I form for the works mentioned below are invited from all the interested parties meeting the eligibility criteria to participate as per PPRA Rules.

S.NO	Name of scheme /Unit	Taluka	Estimated Cost	Earnest Money	Tender Fee	Period of Completion
_____As per list attached _____						

TERMS & CONDITIONS .

01. The application for purchase of Tender documents should accompany the 2% earnest money of the estimated cost in shape of call deposit from any of schedule Bank pledged in the name of District Officer, Education Works Kashmore @ Kandhkot from the date of publication of NIT in Newspapers upto 02-11-2010 during office hours.
02. The Tenders will opened immediately on 02-11-2010 upto 5.00 P.M in presence of intending contractors.
03. The earnest money of the amount shows against each work be deposited in the Govt: Treasury or any Schedule Bank. The Call Deposit receipt as earnest money be produced at the time of applying for the Tender, without which Tender will not be considered.
04. No conditional Tender will be entertained/accepted.
05. The procuring agency may reject all any bids, subject relevant provision of PPRA Rules.
06. Applications for issue of Tender without production of Call Deposit, as earnest money.
07. The works costing 2.500 (M) and above the contractors who are giving certificate of engineering council Islamabad be illegible to participate in the Tenders.
08. The Estimate, Drawing, Design and specifications can be seen on any working day during office hours in the office of the undersigned.
09. Blank Tender Forms can be obtained from office of the undersigned on payment of cost of Tender (Non-Refundable) as per programme given below.
10. The successful Contractors whose Tender are accepted will have to obtain adhesive stamp on payment according to schedule prescribed in the sixth financial act 1991.
11. Professional tax, sales tax, income tax will be deducted from the bills of suppliers / contractors as per rules.

The terms and condition of the contract/agreement will become operative upon the contractors as soon as the tender is accepted and work order issued.

NOTE: In case any of the Tenders went un-responded the tenders will be issued and received back and opened on 05-11-2010 and subsequently on 08-11-2010 respectively.

DISTRICT OFFICER
EDUCATION WORKS
KASHMORE @ KANDHKOT

Copy for favour of information forwarded with compliments to:-

1. The Secretary to Government of Sindh Works & Services Department Karachi.
2. The District Co-Ordination Officer, Kashmore @ Kandhkot.
3. The Executive District Officer, (Works & Services) Kashmore @ Kandhkot..
4. Copy along with Six spare copies forwarded with compliments to the Director Information (Advertisement) 97 Sindh, Secretariat Block. Karachi for publication in one insertion in three leading Newspapers i.e English , Urdu & Sindhi.
5. The secretary to Government of sindh information technology Department Karachi for information and insertion on Govt: Website.
6. Copy of Deputy District Officer. Education Works _____for information.
7. Notice Board.
8. Divisional Draughtsman (Local).
9. N.I.T File.

DISTRICT OFFICER
EDUCATION WORKS
KASHMORE @ KANDHKOT

LIST OF WORKS

<i>Sr. no:</i>	<i>Name of Scheme/Unit</i>	<i>Estimated cost</i>	<i>Earnest Money</i>	<i>Tender Fee</i>	<i>Period of Completion</i>
<u>M&R 2010-11</u>					
<u>Relief Camp Repair)</u>					
<u>TALUK AKANDHKOT</u>					
1	GPS Shahbaz Noonari				
	a) Civil Work	0.250	5000	750	02 Months
	b) Electric Work	0.050	1000	500	02 Months
2	GPS Abdul Hakeem Noonari				
	a) Civil Work	0.300	6000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
3	GPS Madersa Muhammadia				
	a) Civil Work	0.200	4000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
4	GPS Workshop				
	a) Civil Work	0.500	10000	1000	02 Months
	b) Electric Work	0.100	2000	500	02 Months
5	GPS Mirzapur (New)				
	a) Civil Work	0.400	8000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
6	GPS Mirzapur (Old)				
	a) Civil Work	0.400	8000	750	02 Months
	b) Electric Work	0.100	5000	750	02 Months
7	GBHS Kandhkot				
	a) Civil Work	0.500	10000	1000	02 Months
	b) Electric Work	0.100	2000	500	02 Months
8	GBHS Bhattai				
	a) Civil Work	0.400	8000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
9	GGHSS Kandhkot				
	a) Civil Work	0.500	10000	1000	02 Months
	b) Electric Work	0.100	2000	500	02 Months
10	GGPS Haibet Naka				
	a) Civil Work	0.300	6000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
11	GGPS Mumtazabad				
	a) Civil Work	0.300	6000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
12	GPS Allah Bux Chachar				
	a) Civil Work	0.200	8000	750	02 Months
	b) Electric Work	0.050	1000	500	02 Months
13	GPS Mumtazabad				
	a) Civil Work	0.300	6000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
14	GMS Tiloo Qambrani				
	a) Civil Work	0.400	8000	1000	02 Months
	b) Electric Work	0.100	2000	500	02 Months
15	GPS Bhanner				
	a) Civil Work	0.300	6000	750	02 Months
	b) Electric Work	0.050	1000	500	02 Months

<i>Sr. no:</i>	<i>Name of Scheme/Unit</i>	<i>Estimated cost</i>	<i>Earnest Money</i>	<i>Tender Fee</i>	<i>Period of Completion</i>
16	GPS Ghouspur				
	a) Civil Work	0.500	10000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
17	GPS Miani Qaiser				
	a) Civil Work	0.250	5000	750	02 Months
	b) Electric Work	0.050	1000	500	
18	GPS Tahf-ul-Quran				
	a) Civil Work	0.400	8000	750	
	b) Electric Work	0.100	2000	500	02 Months
19	GPS Mir Muhammad				
	a) Civil Work	0.300	6000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
20	GGPS Mir Muhammad				
	a) Civil Work	0.300	6000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
21	GPS Bashirabad				
	a) Civil Work	0.100	2000	500	02 Months
	b) Electric Work	0.050	1000	500	02 Months
22	GPS Main Kandhkot				
	a) Civil Work	0.100	2000	500	02 Months
	b) Electric Work	0.100	2000	500	02 Months
23	GGPS Main Kandhkot				
	a) Civil Work	0.100	2000	500	02 Months
	b) Electric Work	0.100	2000	500	02 Months
<u>TALUKA KASHMORE</u>					
24	GBHS Badani				
	a) Civil Work	0.500	10000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
25	GGMS Badani				
	a) Civil Work	0.500	10000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
26	GGPS Badani				
	a) Civil Work	0.500	10000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
27	GPS Badani-2				
	a) Civil Work	0.250	5000	750	02 Months
	b) Electric Work	0.050	1000	500	02 Months
28	GPS Badani-1				
	a) Civil Work	0.300	6000	750	02 Months
	b) Electric Work	0.050	6000	750	02 Months
29	GBHS Buxapur				
	a) Civil Work	0.500	10000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
30	GGMS Buxapur				
	a) Civil Work	0.400	8000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
31	GGPS Buxapur				
	a) Civil Work	0.300	6000	750	02 Months
	b) Electric Work	0.050	1000	500	02 Months

<i>Sr. no:</i>	<i>Name of Scheme/Unit</i>	<i>Estimated cost</i>	<i>Earnest Money</i>	<i>Tender Fee</i>	<i>Period of Completion</i>
32	GPS Faizabnad				
	a) Civil Work	0.200	4000	750	02 Months
	b) Electric Work	0.050	1000	500	02 Months
33	GBHS Colony-1				
	a) Civil Work	0.500	10000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
34	GGHS Colony-I				
	a) Civil Work	0.400	8000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
35	GGPS Colony-				
	a) Civil Work	0.500	10000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
36	GPS Colony				
	a) Civil Work	0.500	10000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
37	GPS Imam Din Mazari				
	a) Civil Work	0.250	5000	750	02 Months
	b) Electric Work	0.050	1000	500	02 Months
38	GPS Din Muhammad Kosh				
	a) Civil Work	0.250	5000	750	02 Months
	b) Electric Work	0.050	1000	500	02 Months
39	GBHS Guddu				
	a) Civil Work	0.500	10000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
40	GGMS Guddu				
	a) Civil Work	0.400	8000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
41	GPS Abdullah Bhatti				
	a) Civil Work	0.250	5000	750	02 Months
	b) Electric Work	0.050	1000	500	02 Months
42	GPS Guddu				
	a) Civil Work	0.400	8000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
43	GPS Ghulam Qader Khoso				
	a) Civil Work	0.250	5000	750	02 Months
	b) Electric Work	0.050	1000	500	02 Months
44	GPS Gul Hassan Golo				
	a) Civil Work	0.100	2000	500	02 Months
	b) Electric Work	0.100	2000	500	02 Months
45	GPS Niyaz Ahmed Khoso				
	a) Civil Work	0.250	5000	750	02 Months
	b) Electric Work	0.050	1000	500	02 Months
46	GPS Gul Hassan Golo				
	a) Civil Work	0.250	5000	750	02 Months
	b) Electric Work	0.050	1000	500	02 Months
47	GPS Rasoolabad				
	a) Civil Work	0.200	4000	750	02 Months
	b) Electric Work	0.050	1000	500	02 Months
48	GPS Shafi Muhammad Khoso				
	a) Civil Work	0.300	6000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months

<i>Sr. no:</i>	<i>Name of Scheme/Unit</i>	<i>Estimated cost</i>	<i>Earnest Money</i>	<i>Tender Fee</i>	<i>Period of Completion</i>
49	GMS Hassan Ali Shah				
	a) Civil Work	0.400	8000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
50	GPS Ali Bux Solangi				
	a) Civil Work	0.200	4000	750	02 Months
	b) Electric Work	0.050	1000	500	02 Months
51	GPS Hassan Ali Shah				
	a) Civil Work	0.300	6000	750	03 Months
	b) Electric Work	0.050	1000	500	02 Months
52	GPS Jani Chachar				
	a) Civil Work	0.300	6000	750	03 Months
53	GPS Kamil Chachar				
	a) Civil Work	0.300	6000	750	03 Months
54	GPS Manik Chachar				
	a) Civil Work	0.300	6000	750	03 Months
55	GPS Mehrab Mazari				
	a) Civil Work	0.300	6000	750	03 Months
56	GGPS Mast Ali Mazari				
	a) Civil Work	0.300	6000	750	03 Months
57	GPS Muhammad Hussain Mazai				
	a) Civil Work	0.300	6000	750	03 Months
58	GPS Naich				
	a) Civil Work	0.300	6000	750	03 Months
59	GPS Abdul Razaqu Balachani				
	a) Civil Work	0.300	6000	750	03 Months
60	GPS Pir Abdul Sattar Shah				
	a) Civil Work	0.300	6000	750	03 Months
61	GPS Zulifqar Ali Shah				
	a) Civil Work	0.300	6000	750	03 Months
62	GGHS Kashmore				
	a) Civil Work	0.400	8000	750	03 Months
	b) Electric Work	0.100	2000	500	02 Months
63	GPS Abdul Fattah Golato				
	a) Civil Work	0.300	6000	750	03 Months
64	GPS Bhattai Nagar				
	a) Civil Work	0.300	6000	750	03 Months
65	GPS Fida Hussain Soomro				
	a) Civil Work	0.200	4000	500	03 Months
66	GPS Kashmore-I				
	a) Civil Work	0.500	6000	750	03 Months
67	GGPS Elsi				
	a) Civil Work	0.100	2000	500	02 Months
	b) Electric Work	0.100	2000	500	02 Months
68	GPS Kashmore-II				
	a) Civil Work	0.500	6000	750	03 Months
69	GPS Madersa Ahya-ul-uloom				
	a) Civil Work	0.100	2000	500	03 Months
70	GPS Pandhi Kalwar				
	a) Civil Work	0.300	6000	750	03 Months
71	GPS Banho Lashari				
	a) Civil Work	0.200	4000	500	03 Months

<i>Sr. no:</i>	<i>Name of Scheme/Unit</i>	<i>Estimated cost</i>	<i>Earnest Money</i>	<i>Tender Fee</i>	<i>Period of Completion</i>
72	GPS Habibullah Domki				
	a) Civil Work	0.100	2000	500	02 Months
	b) Electric Work	0.050	1000	500	02 Months
<u>TALUKA TANGWANI</u>					
73	GGPS Model Community Rasoolabad				
	a) Civil Work	0.500	10000	750	03 Months
74	GBMS Karampur				
	a) Civil Work	0.500	10000	750	03 Months
	b) Electric Work	0.100	2000	500	02 Months
75	GGMS Sheran Bhayo				
	a) Civil Work	0.500	10000	750	03 Months
	b) Electric Work	0.100	2000	500	02 Months
76	GMS Sheran Bhayo				
	a) Civil Work	0.500	10000	750	03 Months
	b) Electric Work	0.100	2000	500	02 Months
77	GBHS Rasaldar				
	a) Civil Work	0.400	8000	750	02 Months
	b) Electric Work	0.100	2000	500	02 Months
78	GPS Sheran Bhayo				
	a) Civil Work	0.300	6000	750	03 Months
79	GMS Yar Muhammad Khoso				
	a) Civil Work	0.300	6000	750	03 Months
	b) Electric Work	0.100	2000	500	02 Months
80	GPS Sakhi Sobhdar				
	a) Civil Work	0.300	6000	750	03 Months
81	GMS Khan Muhammad Gujrani				
	a) Civil Work	0.400	8000	750	03 Months
	b) Electric Work	0.100	2000	500	02 Months
82	GPS Muhammad Khan Noonari				
	a) Civil Work	0.300	6000	750	03 Months
83	GBHS Tangwani				
	a) Civil Work	0.500	10000	750	03 Months
	b) Electric Work	0.100	2000	500	02 Months
84	GPS Fazal Muhammad Gujrani				
	a) Civil Work	0.300	6000	750	03 Months
85	GPS Muhammad Sallah				
	a) Civil Work	0.300	6000	750	03 Months
86	GPS Rahmat Khan Bijarani				
	a) Civil Work	0.300	6000	750	03 Months

<i>Sr. no:</i>	<i>Name of Scheme/Unit</i>	<i>Estimated cost</i>	<i>Earnest Money</i>	<i>Tender Fee</i>	<i>Period of Completion</i>
----------------	----------------------------	-----------------------	----------------------	-------------------	-----------------------------

M&R 2010-11 Programme

TALUKA KANDHKOT

1	GGPS Haibet Naka	0.300	6000	750	03 Months
2	GBHS Kandhkot (School Building) (02 C/R L.I	0.400	8000	750	03 Months
	b) H.M Office	0.200	4000	500	03 Months
	c) Main Building with white painting.	0.400	8000	750	03 Months
	d) B/Wall & Lav: Block	0.400	8000	750	03 Months
	e) Electric	0.100	2000	500	03 Months
3	GGPS Abdul Jabbar Noonari	0.100	2000	500	03 Months
4	GPS Shah Bag Noonari	0.100	2000	500	03 Months
5	GBHS Bhattai	0.400	8000	750	03 Months
6	ADOE Female (Civil Work)	0.200	4000	500	03 Months
7	ADOE Female (Electric Work)	0.150	3000	500	03 Months
8	GPS Rehmatabad	0.300	6000	750	03 Months
9	D.O Edu: Works	0.500	10000	750	03 Months
10	DDO Edu: Works				
	a) Civil Work	0.500	10000	750	03 Months
	b) Electric Work	0.100	2000	500	03 Months
11	EDO Edu: Office				
	a) Garrage	0.500	8000	750	03 Months
	b) Civil Work	0.100	2000	500	03 Months
	c) Electric Work	0.100	2000	500	03 Months
	d) W/S & S/F	0.100	2000	500	03 Months
12	D.O SEMIS & Planning				
	a) Civil Work	0.100	2000	500	03 Months
	b) Electric Work	0.100	2000	500	03 Months
13	D.O Secondary Education K.Kot				
	a) Civil Work	0.100	2000	500	03 Months
	b) Electric Work	0.050	2000	500	03 Months
14	Principle residence Elementary (Electric)	0.200	4000	750	02 Months
15	GBHS H.M Residence (Electric)	0.100	2000	500	02 Months
16	GG Elementary Mirzapur (New) (Electric)	0.300	6000	750	02 Months
17	GGHS Kandhkot (Electric)	0.100	2000	500	02 Months
18	GPS Madersa Ghousia (Electric)	0.100	2000	500	02 Months
19	GBHS Bhattai Knadhkot	0.150	3000	500	02 Months
20	GPS Abdul Jabbar Noonari	0.300	6000	750	02 Months
21	Intelligence Burea Kandhkot	0.200	8000	750	02 Months
22	GBHS Kandhkot	0.550	11000	750	02 Months
23	GBHS Kandhkot (Main Building)	0.150	3000	500	02 Months
24	Govt: Girls Vocational School Kandhkot	0.250	5000	750	02 Months
25	GPS Ghulam Muhammad Noonari	0.150	3000	500	02 Months
26	GMCC Abdul Bari Khoso	0.150	3000	500	02 Months
27	GPS Raees Kaloo Khan Bhayo	0.150	3000	500	02 Months
28	GPS Faizabad	0.150	3000	500	02 Months
29	GPS Abdul Wahab	0.150	3000	500	02 Months

<i>Sr. no:</i>	<i>Name of Scheme/Unit</i>	<i>Estimated cost</i>	<i>Earnest Money</i>	<i>Tender Fee</i>	<i>Period of Completion</i>
----------------	----------------------------	-----------------------	----------------------	-------------------	-----------------------------

TALUKA TANGWANI

30	GPS Muhammad Ismail Ghishkori	0.200	4000	500	02 Months
31	GPS Gada Ali Bajkani	0.100	2000	500	02 Months
32	GPS Daim Bahlkani	0.100	2000	500	02 Months
33	GPS Barkat Ali Bijarani	0.150	3000	500	02 Months
34	GBHS Tangwani	0.500	10000	750	02 Months

TALUKA KASHMORE

35	GPS Saifal Chachar	0.150	3000	500	02 Months
36	DDO (Edu: Works) Kashmore	0.150	3000	500	02 Months
37	GBPS Kashmore	0.150	3000	500	02 Months
38	GPS Rustum Mazari	0.200	4000	500	02 Months
39	GPS Shams abad	0.200	4000	500	02 Months
40	GPS Rais Khan Mazari	0.150	3000	500	02 Months
41	GPS Khan Bag Mazari	0.150	3000	500	02 Months
42	GPS Sherdil Domki	0.150	3000	500	02 Months
43	GPS Jam Pandhi Chachar	0.150	3000	500	02 Months
44	GPS Dilmurad Chachar	0.150	3000	500	02 Months
45	GPS Gajan Chachar	0.150	3000	500	02 Months
46	GPS Rais Bahadur Chachar	0.150	3000	500	02 Months
47	GPS Ali Akbar Golo	0.150	3000	500	02 Months
48	GGPS Kahi	0.150	3000	500	02 Months
49	GPS Sijawal Chachar	0.150	3000	500	02 Months

DISTRICT OFFICER
EDUCATION WORKS
KASHMORE @ KANDHKOT