

1  
**OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES**  
**DEPARTMENT SANGHAR.**

No. TC/G-55/ **1031** of 2010 Sanghar Dated **22-10-2010**

**NOTICE INVITING TENDERS.**

*Sealed Tenders on B-I forms are invited from all interested persons / parties / contractors / firms are invited to participate in the tenders for the following works.*

S.No.	Name of Work	Estimated Cost	Earnest Money	Tender Fees	Completion Period
<b><u>M&amp;R Program 2010-11.</u></b>					
1	M&R to D.C.O Office Sanghar	500000	10000	1000	09 (Months)
2	M&R to D.C.O Office Sanghar (Repair of Darbar Hall )	300000	6000	1000	09 (Months)
3	M&R to District Administrator Office Sanghar.	150000	3000	500	09 (Months)
4	M&R to E.D.O (Revenue) Office Sanghar.	100000	2000	300	09 (Months)
5	M&R to E.D.O (CDD) Office Sanghar.	300000	6000	500	09 (Months)
6	M&R to D.O (Revenue) Office Sanghar.	200000	4000	500	09 (Months)
7	M&R to D.H.Q Water Supply Scheme Sanghar.	450000	9000	1000	09 (Months)
8	M&R to Mukhtiarkar Office Sanghar.	250000	5000	1000	09 (Months)
9	M&R to Mukhtiarkar Office Shahdampur.	200000	4000	500	09 (Months)
10	M&R to D.D.O (Revenue) Office Sinjhor.	250000	5000	1000	09 (Months)
11	M&R to D.D.O (Revenue) Office Khipro.	100000	2000	300	09 (Months)
12	M&R to Mukhtiarkar Office Sinjhor.	100000	2000	300	09 (Months)
13	M&R to Mukhtiarkar Office Khipro.	200000	4000	500	09 (Months)
14	M&R to Judicial Lockup Sanghar.	100000	2000	300	09 (Months)
15	M&R to Judicial Lockup Shahdampur.	250000	5000	1000	09 (Months)
16	M&R to D.C.O House Sanghar	500000	10000	1000	09 (Months)
16	M&R to E.D.O (Revenue) Bungalow Sanghar	450000	9000	1000	09 (Months)
17	M&R to D.O (Revenue) Bungalow Sanghar	100000	2000	300	09 (Months)
18	M&R to D.D.O (Revenue) Bungalow Shahdampur	200000	4000	500	09 (Months)
19	M&R to Assistant Election Commission Residence Sanghar.	400000	8000	1000	09 (Months)
20	M&R to Mukhtiarkar Bungalow Sanghar.	150000	3000	500	09 (Months)
21	M&R to Civil Hospital Sanghar (Repair of Emergency Block)	300000	6000	1000	09 (Months)
22	M&R to Civil Hospital Sanghar (Repair of Compound Wall and Roof Treatment )	500000	10000	1000	09 (Months)
23	M&R to Civil Hospital Sanghar (Repair of Administration Block)	200000	4000	500	09 (Months)
24	M&R to Taluak Hospital Khipro.	300000	6000	1000	09 (Months)
25	M&R to Taluak Hospital Tando Adam.	400000	8000	1000	09 (Months)
26	M&R to Taluak Hospital Sinjhor.	400000	8000	1000	09 (Months)
27	M&R to R.H.C Jhol	200000	4000	500	09 (Months)
28	M&R to R.H.C Sarhari	200000	4000	500	09 (Months)
29	M&R to R.H.C Shahpurchakar	250000	5000	1000	09 (Months)
30	M&R to R.H.C Kandhari	200000	4000	500	09 (Months)
31	M&R to E.D.O (Health) Office Sanghar	400000	8000	1000	09 (Months)
32	M&R to A-Type Quarters in Civil Hospital Sanghar	150000	3000	500	09 (Months)
33	M&R to B-Type Quarters in Civil Hospital Sanghar	300000	6000	1000	09 (Months)
34	M&R to Cat: 2nd & 3rd Bungalow in Civil Hospital Sanghar	200000	4000	500	09 (Months)
35	M&R to Demonstator old Bungalow No: 4 in Civil Hospital Sanghar.	100000	2000	300	09 (Months)
36	M&R to Cat: 4th Quarter No: 3 & 4 in Civil Hospital Sanghar	100000	2000	300	09 (Months)

S.No.	Name of Work	Estimated Cost	Earnest Money	Tender Fees	Completion Period
37	M&R to Cat: 5th Typq Quarter No: 3 in Civil Hospital Sanghar	100000	2000	300	09 (Months)
38	M&R to Cat: 6th Typq Quarter No: 1 & 2 in Civil Hospital Sanghar	100000	2000	300	09 (Months)
39	M&R to E.D.O (W&S) Office Sangahr	300000	6000	1000	09 (Months)
40	M&R to D.D.O (Buildings) Office Shahdadpur	100000	2000	300	09 (Months)
41	M&R to E.D.O (W&S) Bungalow Sanghar	200000	4000	500	09 (Months)
42	M&R to (Building) Staff Quarter 3 Nos: in Dak Bungalow Sanghar	150000	3000	500	09 (Months)
43	M&R to D.O (Raods) Bungalow Sanghar	150000	3000	500	09 (Months)
44	M&R to D.O (Education) Works Bungalow Sanghar	150000	3000	500	09 (Months)
45	M&R to E.D.O (Agriculture) Office Sanghar	200000	4000	500	09 (Months)
46	M&R to D.D.O (Agriculture) Office Sanghar	200000	4000	500	09 (Months)
47	M&R to D.O Forest Residence Sanghar	50000	1000	300	09 (Months)
48	M&R to F.A Unit at Village Daim Khan Dhamrah	50000	1000	300	09 (Months)
49	M&R to Veterinary Center at Village Rais Altaf Hussain Rind Taluka Sinjhor.	100000	2000	300	09 (Months)
50	M&R to D.O Veterinary Office Sanhar	100000	2000	300	09 (Months)
51	M&R to D.O Poultry Office Sanghar	200000	4000	500	09 (Months)
52	M&R to Veterinary Center at Village Raheemabad Taluka Sinjhor.	50000	1000	300	09 (Months)
53	M&R to D.O Veterinary Residence / Quarter Sangahr.	100000	2000	300	09 (Months)
54	M&R to E.D.O (F&P) Office Sanghar (Phase-I)	500000	10000	1000	09 (Months)
55	M&R to E.D.O (F&P) Bungalow Sanghar	400000	8000	1000	09 (Months)
56	M&R to E.D.O (F&P) Staff Quarter Sanghar	100000	2000	300	09 (Months)

#### **TERMS AND CONDITIONS OF THE TENDERS.**

- 1 Contract documents and other terms and conditions can be seen in the office of undersigned.
- 2 The tender document shall be issued on production of bid security / call deposit in favour of Procuring Agency upto **2211-2010**.
- 3 The tender will be received on **23-11-2010** at 2:00 P.M and will be opened on same day at **3:00 P.M** in presence of the Bidders or their authorized agents who may intend to present.
- 4 If the undersigned happens to be out of the Head quarter on the date of opening, the tenders, the same will be opened on the next working day @ **1:00 P.M**
- 5 The procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid or proposal, subject to the **relevant provision of PPRA Rules**.
- 6 Registration with Income Tax Department (NTN Certificates) and copy of C.N.I.C.
- 7 Affidavit to the effect that the Firm / Contractor have not been black listed previously by any executing agency.
- 8 In case of registered Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors of others connected with the firm along with power of Attorney In case of being sole proprietors such undertaking / Affidavit may not be furnished.
- 9 The detail of all works can be seen at web site [www.sindh.gov.pk](http://www.sindh.gov.pk) Govt: of Sindh and SPPRA web site [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)
- 10 Un-responded tenders on above dates will be re-issued and re-opened on the following dates.

<b><u>DATE OF ISSUE</u></b>	<b><u>DATE OF RE-RECEIVED</u></b>	<b><u>DATE OF RE-OPENING.</u></b>
<b>1st Date 01-12-2010.</b>	<b>02-12-2010.</b>	<b>02-12-2010.</b>

**DISTRICT OFFICER (BUILDINGS)  
WORKS & SERVICES  
SANGHAR.**