

OFFICE OF THE DIRECTOR
GHOTKI FEEDER CANAL AREA WATER BOARD GHOTKI.

No: Asstt: / G-148/
Ghotki Dated /-

NOTICE FOR INVITATION OF PRE-QUALIFICATION FLOOD PROTECTIVE WORKS 2010-2011.

Applications are invited from All the interested bidders for the following works as per Sindh PPRA Rules.

S: No.	Name of Work	Estimated Cost in Million	Documents Fees non refundable
	Mirpur Division.		
1.	Earth Work for Raising & Strengthening path of Ghotki Feeder Mile 0/0 to 4/0.	41.562	3000/-
2.	Earth Work for Raising & Strengthening path of Ghotki Feeder Mile 4/0 to 8/0.	30.363	3000/-
3.	Earth Work for Raising & Strengthening of Machka Bund Mile 0/0 to 3/0 and Raising Stone Pitching.	16.579	3000/-
4.	Earth Work for Raising & Strengthening of Dilwaro Bund Mile 0/0 to 3/0, Raising Stone Pitching Mile 0/0 to 1/0 and Providing Stone Pitching Mile 1/0 to 3/0.	34.047	3000/-
5.	Earth Work for Raising & Strengthening of Dilwaro Bund Mile 3/0 to 7/0.	19.662	3000/-
6.	Earth Work for Raising & Strengthening of Ranwati Bund Mile 0/0 to 5/0.	21.022	3000/-
7.	Earth Work for Raising & Strengthening of Ranwati Bund Mile 5/0 to 8/0.	24.248	3000/-
8.	Earth Work for Raising & Strengthening of Ranwati Bund Mile 8/0 to 10/0 & Providing Stone Pitching Mile 9/0 to 10/0.	28.009	3000/-
9.	Earth Work for Raising & Strengthening of Ranwati Bund Mile 10/0 to 11/7 & Providing Stone Pitching Mile 10/0 to 11/0.	27.746	3000/-
10.	Earth Work for Raising & Strengthening of L.M Bund (Old) Mile 0/0 to 2/0 and Raising of Stone Pitching.	23.262	3000/-
11.	Earth Work for Raising & Strengthening of L.M Bund (Old) Mile 2/0 to 3/1 and Raising of Stone Pitching.	20.121	3000/-
12.	Earth Work for Raising & Strengthening of L.M Bund (Old) Mile 3/1 to 5/0.	35.989	3000/-
13.	Earth Work for Raising & Strengthening of L.M Bund (Old) Mile 5/0 to 6/7.	27.624	3000/-
14.	Earth Work for Raising & Strengthening of Qadirpur Loop Bund Mile 0/0 to 3/0.	18.066	3000/-
15.	Earth Work for Raising & Strengthening of Qadirpur Loop Bund Mile 3/0 to 5/0 & Providing Stone Pitching Mile 3/0 to 5/0.	31.812	3000/-
16.	Earth Work for Raising & Strengthening of Qadirpur Loop Bund Mile 5/0 to 8/4 & Raising of Stone Pitching Mile 5/0 to 5/7.	39.116	3000/-
17.	Shifting and Re-construction of Qadirpur Minor-II Parallal to Qadirpur Loop Bund from Mile 0/0 to 7/7.	12.250	3000/-
18.	Earth Work for Restoration of Stone Apron Mile 5/7+100 to 6/1+600.	8.951	3000/-
	Ghotki Division.		
1.	Earth work for Raising & Strengthening of Baiji Bund Mile 0/0 to 3/0.	26.42	3000/-
2.	Earth work for Raising & Strengthening of Baiji Bund Mile 3/6 to 6/0.	28.877	3000/-
3.	Earth work for Raising & Strengthening of Baiji Bund Mile 6/0 to 8/4.	26.597	3000/-
4.	Earth work for Raising & Strengthening of Baiji Bund Mile 8/4 to 10/3 & Providing Stone Pitching.	37.40	3000/-
5.	Earth work for Raising & Strengthening of R.N Bund Mile 3/4 to 6/0.	22.47	3000/-
6.	Earth work for Raising & Strengthening of R.N Bund Mile 6/0 to 8/0.	17.757	3000/-
7.	Earth work for Raising & Strengthening of R.N Bund Mile 8/0 to 10/0.	17.686	3000/-

S: No.	Name of Work	Estimated Cost in Million	Documents Fees non refundable
8.	Earth work for Raising & Strengthening of R.N Bund Mile 10/0 to 12/4.	27.17	3000/-
9.	Earth work for Raising & Strengthening of R.N Bund Mile 22/4 to 24/4 & Providing Stone Pitching.	43.074	3000/-
10.	Earth work for Raising & Strengthening of R.N Bund Mile 24/4 to 26/4 & Providing Stone Pitching.	39.975	3000/-
11.	Earth work for Raising & Strengthening of R.N Bund Mile 0/2 to 1/2, Front Bund Mile 0/0 to 0/7.	14.599	3000/-
12.	Earth work for Raising & Strengthening of R.N Mangli Mile 0/0 to 1/3.	19.936	3000/-
13.	Earth work for Raising & Strengthening of Gemro Bund Mile 5/1 to 8/0.	26.801	3000/-
14.	Earth work for Raising & Strengthening of Gemro Bund Mile 8/0 to 11/0.	16.235	3000/-
15.	Earth work for Raising & Strengthening of Gemro Bund Mile 11/0 to 13/4 & Providing Stone Pitching.	47.828	3000/-
16.	Earth work for Raising & Strengthening of Qadirpur Bund Mile 10/4 to 12/0.	18.188	3000/-
17.	Earth work for Raising & Strengthening of Qadirpur Bund Mile 12/0 to 14/4.	24.481	3000/-

The interested bidders are required to supply the following particulars/ documents duly attested along with applications for the pre-qualification to the office of the Director Ghotki Feeder Canal Area Water Board Ghotki on or before 20.12.2010 on the following terms and conditions in the shape of Broaches.

1. Registration Certificate form Pakistan Engineering Council for the year 2010-2011 up to Rs. 50 Million.
2. Income Tax Registration/ National Tax Number/ Registration Certificate.
3. Affidavit that firms/ contractors, suppliers, Parties & Companies was not involved in any litigation with departments attested by 1st Class Magistrate.
4. The pre-qualification documents including.
 - Application on letter paid.
 - General information.
 - Annual Turnover Data on the Format.
 - List of on going works.
 - Financial Data Format/ Bank Certificate.
 - Joint Venture Data.
 - List completed works / Schemes.
 - Experience of similar site condition.
 - List of Staff working in your companies.
 - Experience of key personnel for the Project.
 - Proposed site organization.
 - Proposed Sub-Contractors and.
 - List of T&P Articles and Machinery.
 - Additional information requiring litigation etc: is issued to the prospective Contractor for furnishing the relevant information.
5. The format for pre-qualification proposed for work mentioned above should please be obtained from the office of the undersigned on any working day.
6. Firm/ Contractor in case of Supplying wrong information will be deleted from the pre-qualification.
7. The undersigned and other competent authority reserve the right to reject any one or all the applications as per relevant provision of PPRA rules.

8. Payment to the firms/ contractors, suppliers, Parties & Companies would subject to available of funds.

DA/ List of Works

**(IRSHAD AHMED MEMON)
DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI**

Director (A&F) SPPRA/ 3-15/ Government of Sindh Public Procurement Regular Authority Planning & Development Department Karachi along with Soft/ hard copies of Pre-Qualification Notice and placing them on the **Website of Sindh Government.**

Copy along with seven spare copies f.w.cs: to the Assistant Director Public Relation Department Government of Sindh Block No: 95-96 Sindh Secretariat Karachi for publication in three leading news papers viz: English, Sindhi and Urdu.

Copy f.w.cs: to the:-

- P.S to Minister Irrigation & Power Department Government of Sindh Karachi for favour of information.
- Secretary Irrigation & Power Department Government of Sindh Karachi for favour of information.
- Managing Director (SIDA) Left Bank Barrage Colony Hyderabad for favour of information.
- Executive Engineer (All) for favour of information and wide publicity.
- Assistant Ex: Engineer (All) for information.
- Drawing Branch Local.s
- Notice Board.

**(IRSHAD AHMED MEMON)
DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI**