

OFFICE OF THE EXECUTIVE ENGINEER HALA DIVISION HALA

No: TC/G-55/ ³⁰¹⁶ of 2010,
Hala, dated: 24 / 11 / 2010.

NOTICE INVITING TENDERS

Sealed tenders are invited from the interested A-Class bidders / Government Contractors as PPRA rule 2004 for the works shown below.

SPPRA INWARD DIARY
 No. 3016
 Date: 26/11
 Sindh Public Procurement
 Regulatory Authority Govt. of Sindh

S. No.	Item of work	Cost of Work	Amount of E/Money	Period
1.	Construction of stone pitching along Rohri Main Canal from RD 743 to 744 NIP side.	3,780,000/-	75,600/-	15 days
2.	Construction of stone pitching along Rohri Main Canal from RD 744 to 745 NIP side.	3,780,000/-	75,600/-	15 days
3.	Construction of stone pitching along Rohri Main Canal from RD 745 to 746 NIP side.	3,780,000/-	75,600/-	15 days
4.	Construction of stone pitching along Rohri Main Canal from RD 746 to 747 NIP side.	3,780,000/-	75,600/-	15 days
5.	Construction of stone pitching along Rohri Main Canal from RD 747 to 748 NIP side.	3,780,000/-	75,600/-	15 days
6.	Construction of stone pitching along Rohri Main Canal from RD 748 to 749 NIP side.	3,780,000/-	75,600/-	15 days
7.	Construction of stone pitching along Rohri Main Canal from RD 749 to 750 NIP side.	3,780,000/-	75,600/-	15 days
8.	Construction of stone pitching along Rohri Main Canal from RD 737 to 738 IP side.	3,780,000/-	75,600/-	15 days
9.	Construction of stone pitching along Rohri Main Canal from RD 738 to 739 IP side.	3,780,000/-	75,600/-	15 days
10.	Construction of stone pitching along Rohri Main Canal from RD 739 to 740 IP side.	3,780,000/-	75,600/-	15 days
11.	Construction of stone pitching along Rohri Main Canal from RD 740 to 741 IP side.	3,780,000/-	75,600/-	15 days
12.	Construction of stone pitching along Rohri Main Canal from RD 741 to 742 IP side.	3,780,000/-	75,600/-	15 days
13.	Construction of stone pitching along Rohri Main Canal from RD 742 to 743 IP side.	3,780,000/-	75,600/-	15 days
14.	Construction of stone pitching along Rohri Main Canal from RD 743 to 744 IP side.	3,780,000/-	75,600/-	15 days
15.	Construction of stone pitching along Rohri Main Canal from RD 744 to 745 IP side.	3,780,000/-	75,600/-	15 days
16.	Construction of stone pitching along Rohri Main Canal from RD 745 to 746 IP side.	3,780,000/-	75,600/-	15 days
17.	Construction of stone pitching along Rohri Main Canal from RD 746 to 747 IP side.	3,780,000/-	75,600/-	15 days
18.	Construction of stone pitching along Rohri Main Canal from RD 747 to 748 IP side.	3,780,000/-	75,600/-	15 days
19.	Construction of stone pitching along Rohri Main Canal from RD 748 to 749 IP side.	3,780,000/-	75,600/-	15 days
20.	Construction of stone pitching along Rohri Main Canal from RD 749 to 750 IP side.	3,780,000/-	75,600/-	15 days

*Ri. 26/11
W.P. (w/o ID)*

P. S. (w)

26/11

M/S

For Comments. O.I. Ri. 26/11
P.S. (w) O.K. except

Cont.....on P-02

(i) A class bidder should not be used. Affected contractor / bidders have leave CG from PEC category. *ensure period*

2. Blank tender forms can be had on all working days from the office of the undersigned on payment of prescribed tender fee up to 12.00 Noon of 27-12-2010.
3. The tenders will be opened in the office of the undersigned on 28-12-2010 up to 12.00 Noon (if the undersigned is out of Headquarter then the tenders will be opened on the next day) in the presence of tendering committee constituted by the Superintending Engineer, Rohri Canal Circle, Hyderabad vide No: AC/G-55/5744 dated 03-12-2005. It is mandatory for all contractors to be present personally or through their duly authorized agents at the time of opening of tenders.
4. Earnest money at 2% in the shape of call deposit of any Scheduled Bank duly pledged in the name of the undersigned should be attached with the application for receiving the tenders. No tender form will be issued without Call Deposit.
5. Intending contactors will have to give documentary proof of their experience in similar kind of works in appropriate category.
6. The said works will be executed during the Annual Closure of 2010-2011 and the time period available for the works mentioned above is only the Annual Closure Period of Sukkur Barrage, which is expected to start from 6th January 2011 up to 20th January 2011. The successful contractors will be required to mobilize well in advance so as to carry out the work within the stipulated period. The contractor, to whom the work is awarded, will be responsible to recoup the damage if any, caused to the incomplete work and he will have to complete the same at his own risk and cost.
7. The rates should be inclusive of all taxes and transportation charges etc.
8. The payment will be made subject to availability of funds.

SPI
(IKRAMULLAH QURESHI)
Executive Engineer,
Hala Irrigation Division,
Hala

Copy f.w.cs. to:

1. The Secretary Irrigation & Power Department, Government of Sindh, Karachi for favour of kind information.
2. The Chief Engineer, Irrigation Sukkur Barrage Left Bank Region, Sukkur for favour of information.
3. The P.S to Minister, Irrigation & Power Department, Government of Sindh, Karachi for favour of information.
4. The Superintending Engineer, Rohri Canal Circle, Hyderabad for favour of information.
5. The Information Technology Department Sindh, Karachi.
6. The Director of Information (Advt:) publication on Block No: 96 Sindh Secretariat, Karachi with 6 spare copies for one insertion in three daily Leading Newspapers i.e Sindhi, Urdu and English.
information.
7. The Executive Engineers (all) of Rohri Canal Circle, Hyderabad for wide publicity.
8. The Assistant Executive Engineers (all) of Hala Division for wide publicity.
9. The Drawing Branch.
10. The Notice Board.
- ✓ 11. PPRA OFFICE

IKRAMULLAH QURESHI
(Ikramullah Qureshi)
Executive Engineer,
Hala Irrigation Division,
Hala.