

P/2

Copy forwarded with compliments to the:-

1. Chief Engineer, Highways Department Government of Sindh Hyderabad for favour of information.
2. Superintending Engineer, Provincial Highway Circle Sukkur for favour of information and approval.
3. Copy to Secretary, I.T Department Government of Sindh new Secretariat 1st: Floor Karachi. He is requested kindly to allow our list of works on Government of Sindh web site as per policy under PPRA 2010.
4. ✓ Director SPPRA Government of Sindh Karachi
5. Director Information Public Relation Deptt: (Advertisement) Block No.96 Sindh Karachi alongwith six (6) spare copies for publication in one insertion in leading news papers English, Urdu and Sindhi.
6. Assistant Engineers (all) under Provincial Highway Division Larkana for information and wide publicity and preparing estimates before issue date of Tenders.
7. Divisional Head Clerk/Head Draftsman for information.
8. Copy to Notice Board.

[2-NIT letter]

Executive Engineer,
Provincial Highway Division
Larkana.

LIST OF WORKS

Sr:/ADP No:	Name of work	Estimated / Tender Cost	Earnest money	Tender fee	Time allow: for completion
DISTRICT LARKANA					
ADP NO. 687					
01/-	Constt: of 6' ft: Span Culvert along Constt: of road from Jumo Agham Wassayo Bhutto road to Sono Brohi via Shewak Lolai and Jan Muhammad Buledi mile:1/0-2/0	0.600	12,000/=	1500/=	01 month
02/-	Constt: of 3' ftL: Span Culvert (06 Nos.) and 6' ft: Span Culvert (01 No.) along Constt: of road from Wassayo Bhutto road to Muhammad Saleh Brohi via Aziz Muhammad Brohi and Khairpur Samejo mile:1/0-2/0	1.000	20,000/=	3000/=	02 months
03/-	Constt: 3' ft: Span Culvert of (02 Nos.) along Construction of road from Dhingano Mahesar to Pir Musafir mile:0/0-1/0	0.250	5,000/=	500/=	01 month
04/-	Constt: of (200' Rft:) Retaining Wall and 3' ft: Span (01 No.) along Construction of road from Wassayo Bhutto road to village Ali Nawaz Brohi mile:0/0-0/6	0.550	11,000/=	1500/=	01 month
05/-	W/R of Ratodero Muhammadpur road mile:4/7+330'-5/0	0.400	8,000/=	750/=	01 months
06/-	Constt: of road from Naudero Mitho Khuhro road to village Khathi Kalhora approach to Phulpota village and Dargah Pir Dato mile: 0/4+330'-0/6+330'	2.00	40,000/=	3000/=	02 months
07/-	Construction of 400' Rft: Retaining wall along Construction of road from Naudero Mitho Khuhro road to village Khathi Kalhora approach to Phulpota village and Dargah Pir Dito mile:0/0-0/4+330' (Left Side)	2.00	40,000/=	3000/=	02 months
08/-	Construction of 400' Rft: Retaining wall along Construction of road from Naudero Mitho Khuhro road to village Khathi Kalhora approach to Phulpota village and Dargah Pir Dito mile:0/0-0/4+330' (Right Side)	2.00	40,000/=	3000/=	02 months
09/-	Constt: of 3' ft: Span Culvert (01 Nos.) along W/R of Motorway to Wassayo Bhutto via Jumo Agham road @mile:3/0	0.200	4,000/=	750/=	02 months
10/-	Constt: of 4' ft: Span Culvert along W/R of Ratodero Muhammadpur road mile:1/5	0.200	4,000/=	750/=	02 months
11/-	Constt: of road from Jumo Agham Wassayo Bhutto Punho Bhatti road to Ghulam Hyder Bozdar i/c approach to Junejo village mile:1/0-1/6	5.00	100,000/=	15000/=	06 months
12/-	Construction / Reconditioning of road from Warah Bridge Lashari to Shahnawaz Jatoi mile:0/4-1/4	4.00	80,000/=	7500/=	05 months
13/-	Construction / Reconditioning of road from Warah Bridge Lashari to Shahnawaz Jatoi mile:1/4-2/0	2.00	40,000/=	3000/=	03 months
14/-	Construction of link road from Ratodero Kamber road to village Haji Muhammad Yakoob Brohi mile: 1/0-1/2	1.600	32,000/=	3000/=	03 months
15/-	Construction of link road from Dhingano Mahesar to Pir Musafir mile:2/0-2/4	3.00	60,000/=	7500/=	04 months
16/-	Construction of link road from Jumo Agham Wassayo Bhutto road to Punho Bhatti mile:3/0-3/6	5.500	110,000/=	15000/=	07 months

Sr./ADP No.	Name of work	Estimated / Tender Cost	Earnest money	Tender fee	Time allow: for completion
17/-	Construction of link road from Ratodero Mirokhan road to Sukkur Wah Sunani road mile:1/0-2/0	7.000	140,000/=	15000/=	08 months
18/-	Construction of link road from Ratodero Mirokhan road to Sukkur Wah Sunani road mile:2/0-3/0	7.000	140,000/=	15000/=	08 months
19/-	Construction of (200' Rft.) Retaining wall along road from Mavelkot to Bashir Jalbani mile:1/0-1/6	0.400	8,000/=	750/=	05 months
20/-	W/R of Mitho Khuhro to Tagar via Moria Fakir mile: 4/0-4/6.	4.500	90,000/=	15000/=	05 months
21/-	W/R of Ratodero Muhammadpur road mile:4/0-4/7+330'	5.00	100,000/=	15000/=	06 months
22/-	W/R of Ratodero Naudero road to village Sardar Allah Bux Jalbani mile:1/0-1/4	3.00	60,000/=	7500/=	04 months
23/-	Construction of (400' Rft.) Retaining Wall along W/R of Ratodero Muhammadpur road mile:3/0-4/0	0.800	16,000/=	1500/=	03 months
24/-	Construction of link road from Ratodero Muhammadpur road to Pir Bux Brohi i/c link to Jhando Luhar mile:1/0-1/1+330.	1.200	24,000/=	3000/=	03 months
25/-	Construction of road from Motorway to village Sajan Juyo mile:0/1+330' of approach of Bridge	0.500	10,000/=	750/=	02 months
26/-	Construction of road / C.C Block from Imam Bargah of Taib to Wahid Bux Noohani via Jamia Masjid U.C office village Taib mile:0/0-0/5 (Remaining work)	2.00	40,000/=	3000/=	02 months
ADP NO. 678					
27/-	Constt: of 12" dia Pipe Culvert (09 Nos.) along Constt: of road from Larkana Rashid Waggan road to village Fazul Kalhoro	0.200	4,000/=	750/=	02 months
28/-	Construction of 300' Rft: Retaining wall & 1' ft: dia Pipe Culvert 10 Nos: along Construction of road from Sonhary Regulator to old Primary School village Wakro via Pyaro Wahan mile:0/0-1/2	0.800	16,000/=	750/=	02 months
29/-	Constt: 18" dia Pipe Culvert along Cosntt: of link road from Jumo Agham Wassayo Bhutto road to Ghazi Khan Sonani via Sukho Luhar & Abdul Ghafoor Lohar road mile:0/0-1/0	0.100	0.200	500/=	02 months
ADP NO. 679					
30/-	Constt: of 600' Rft: Retaining wall along Constt: of road from Gujhar Pathan to via Earther Regulator & Hyder Bux Jatoi mile:1/0-2/0	1.00	20,000/=	1500/=	03 months
ADP NO. 680					
31/-	Construction of Retaining wall 200' Rft: along W/R Khairpur Jooso Gerello road mile:0/0-1/0	0.400	8,000/=	750/=	02 months
32/-	Construction of Retaining wall 150' Rft: & Re-decking of slab along W/R Khairpur Jooso Gerello road mile:2/0-3/0	0.500	10,000/=	750/=	02 months
33/-	Re-decking of slab over Sim Nala Bridge along W/R Khairpur Jooso Gerello mile:1/0-2/0	0.500	10,000/=	750/=	02 months

Sr./ADP No:	Name of work	Estimated / Tender Cost	Earnest money	Tender fee	Time allow: for completion
ADP NO. 688					
34/-	Constt: of 700' Rft: Retaining wall & 1' ft: dia Pipe (04 Nos:) along Constt: of road from Airport road to Jalab Jatoi via Safar Khan Jatoi road mile:0/0-1/2	1.500	30,000/=	3000/=	03 months
35/-	Constt: of 10' Rft: Bridge & 18" dia Pipe Culvert (03 Nos:) along Constt: of road from Sher Muhammad Mairi Dargah Gul Muhammad Shah mile:0/0-1/0	0.800	16,000/=	1500/=	02 months
36/-	Constt: of 1000' Rft: Retaining wall New Abad to village Shadan Jatoi mile:0/1-0/3	2.00	40,000/=	3000/=	03 months
37/-	Constt: of road from Dadu Canal Bridge to Akil Bridge East Side of Dadu Canal road mile:2/0-3/2	8.00	160,000/=	15000/=	08 months
38/-	Constt: of road from Sunhary Regulator to Ahsan Wahan Budho Wahan mile:0/0-1/0 (Remaining work)	6.00	120,000/=	15000/=	06 months
39/-	Constt: of 3' ft: Span Culvert (01 No.) & 12" dia Pipe Culvert (03 Nos:) along link road from Banguldero Garhi Khuda Bux road to Ratodero Naudero road along Sim Drain mile:1/7-3/1	0.200	4,000/=	500/=	01 month
40/-	Constt: of 12" dia Pipe Cul: (07 Nos:) along Construction of road from village Mangi-Ja-Bhan mile:0/0-1/2	0.200	4,000/=	500/=	01 month
ADP NO. 1730					
41/-	W/R of Bakrani Bridge to Dokri via Mehrabpur & Z.A Bhutto Agriculture College mile:0/0-3/0	40.00	800,000/=	15000/=	24 months
ADP NO. 674					
42/-	Reconditioning of road from Chodagir Pir Bux Brohi to Veehar road mile:1/4-2/4	4.00	80,000/=	15,000/=	5 months
REPAIR OF GOVT: MACHINERY					
43/-	Repair of Government Jeep No.GS-2025	0.095	1,900/=	500/=	1 month
44/-	Repair of Government Jeep No.GS-3282	0.090	1,800/=	500/=	1 month
45/-	Repair of Government Jeep No.GS-2033	0.080	1,600/=	500/=	1 month
46/-	Repair of Road Roller No.318 (Romania)	0.150	3,600/=	500/=	1 month
47/-	Repair of Road Roller No.768 (Shahzore)	0.150	3,600/=	500/=	1 month
48/-	Repair of Road Roller No.819 (Shahzore)	0.150	3,600/=	500/=	1 month
49/-	Repair of Road Roller No.104 (China)	0.150	3,600/=	500/=	1 month
50/-	Repair of Road Roller No.638 (Shahzore)	0.150	3,600/=	500/=	1 month
51/-	Repair of Road Roller No.823 (Shahzore)	0.200	4,000/=	500/=	1 month
52/-	Repair of Road Roller No.4845 (Shahzore)	0.200	4,000/=	500/=	1 month
53/-	New Batteries for Road Rollers	0.100	2,000/=	500/=	1 month

P/4

LIST OF WORKS

Sr:/ ADP No:	Name of work	Estimated / Tender Cost	Earnest money	Tender fee	Time allow: for completion
DISTRICT KAMBER SHAHDADKOT					
ADP NO. 665					
01/-	Construction of Pipe Culvert 18" dia (07 Nos:) to road from Kamber Drigh road to village Dost Muhammad Channa road mile:0/0-0/5	0.350	7,000/=	750/=	01 month
02/-	Construction of Retaining wall 1000' Rft: & 3' ft: Span Culvert (01 No:) to road Waka Bus stop to village Kalhora mile:0/3-1/5	2.00	40,000/=	15000/=	03 months
03/-	Construction of road from Girls School Lalu Ranwak via Qazi Muhalla to Syed Vilayat Shah mile:0/0-0/5	5.00	100,000/=	15000/=	06 months
04/-	Construction of 3' ft: Sapr Culvert (05 Nos:) i/c 500' C.C Drain & 700 Rft: Retaining wall to road from Nasirabad Gaji Khuhawar road to Fateh Ali Phulpoto mile:0/0-1/4+330' (in portions)	3.00	60,000/=	7500/=	04 months
05/-	Construction of approach road (440' Rft:) from Sujawal to Mirokhan road to village Bhai Khan connecting @ mile:0/5 to road from Abra village to Popat-ji-Wandh Bhutta Minor via Abdul Latif Tunio & Kodrani Magsi village.	0.700	14,000/=	1500/=	02 months
06/-	Construction of Retaining wall 1000' Rft: along road from Ghogharo to village Bitoun via Jamia Masjid Ghogharo mile:0/3-0/5 (in portions)	2.00	40,000/=	7500/=	03 months
ADP NO. 666					
07/-	Construction of Retaining wall 1000' Rft: to road from Kamber to Sujawal via Mirokhan mile:3/0-5/4 (in portions)	2.00	40,000/=	7500/=	03 months
08/-	Extension & Re-decking of 3' ft: Span Culvert to road from Thoof Chosul to Bhand Chowk mile:0/0-9/7+330'	1.500	30,000/=	3000/=	02 months
ADP NO. 679					
09/-	Construction of Retaining wall 500' Rft: to road from Lohi Pull to villag Chibhar Khan Magsi mile:0/2-1/2	1.00	20,000/=	1500/=	02 months
10/-	Construction of road from Girls School Lalu Ranwak via Qazi Muhalla to Syed Vilayat Shah mile:0/5-0/5	0.500	10,000/=	750/=	06 months
11/-	Construction of Retaining wall 1000' Rft: to road from Nasirabad Rasheed Waggan road to Jumo Khan Khokhar mile:0/0-0/5 (in portions)	2.00	40,000/=	7500/=	03 months

Executive Engineer,
Provincial Highway Division
Larkana