

**OFFICE OF THE TALUKA ADMINISTRATOR
TALUKA MUNICIPAL ADMINISTRATION MATIARI DISTRICT MATIARI.**

No: TMA /NIT /594/OF 2010.

DATE; 23.11.2010.

TENDER NOTICE

Sealed Tender on B-I & B-II form invited from all interested Contractors/Firms for the year 2010-11 for following works.

S # No	Name of Schemes	Estimate Cost in Rs.	Ernest Money in Rs.	Tender Fee	Time Allowed
1.	Construction of Surface Drain / Drainage system from Allahdino Sand Naka to Kari Khad Matiari	10,00,000/-	20,000/-	2000/-	06Month
2.	Construction Of CC Block at Ghahela Muhalla Matiari	5,00,000/-	10000/-	1000/-	02Month
3.	Construction of CC Block at jakhreja Muhalla Matiari	2,00,000/-	4,000/-	400/-	02Month
4.	Repair & Raising Main of Feeding Channel at Water Supply Scheme Matiari.	5,00,000/-	10,000/-	1000/-	03 Month
5.	Repair/Renovation of Dargah Sakhi Hashim Shah Matiari	15,00,000/-	30,000/-	2000/-	06Month
6.	Construction of Wozoo Khana at Mosque Sakhi Hashim Shah Matiari	8,00,000/-	16,000/-	1600/-	05Month
7.	Construction of Compound Wall at Water supply Scheme Matiari	6,00,000/-	12,000/-	1200/-	04Month
8.	Repair of Over Head Tank Water Supply Scheme Matairi	2,00,000/-	4,000/-	400/-	03Month
9.	Construction of Surface Drain & CC Block at Mir Hassan Muhalla Matiari	5,00,000/-	10,000/-	1000/-	04Month
10.	Construction of Surface Drain & CC Block at Jamote Muhalla Matiari	5,00,000/-	10,000/-	1000/-	04Month
11.	Construction of Surface Drain & CC Block at Baqil Pota Muhalla Matiari	5,00,000/-	10,000/-	1000/-	04Month
12.	Construction of Surface Drain & CC Block at Pirzada Muhalla Matiari	5,00,000/-	10,000/-	1000/-	04Month
13.	Construction of CC Block and Surface Drain at Ali Sher Shah Colony Matiari	2,00,000/-	4,000/-	400/-	03Month
14.	Construction of CC Block at Kot Sayed Ali Muhammad Shah Matiari	2,00,000/-	4,000/-	400/-	02Month
15.	Construction of CC Block at Kot Anwar Shah Matiari	2,00,000/-	4,000/-	400/-	02Month
16.	Construction of CC Block Photo Dhari UC Matiari	2,00,000/-	4,000/-	400/-	02Month
17.	Construction / Renovatio of Compound wall at Dargha Sayed Dino Pir Matiari	3,00,000/-	6,000/-	600/-	04Month
18.	Construction of Surface Drain at Memon Colony at Matiari.	2,00,000/-	4,000/-	400/-	03Month
19.	Construction CC Block Dargha Reti Goth Near Grid Station Matiari	2,00,000/-	4,000/-	400/-	02Month
20.	Construction of Tube well 01 Nos Nasarpur	12,00,000/-	24,000/-	2000/-	06Month
21.	Construction of Boundary Wall / Barbit wire Panjabi Para Khad Nasarpur	5,00,000/-	10,000/-	1000/-	04Month
22.	Construction of Metal Road primary school to syed house Nasarpur	7,00,000/-	14,000/-	1400/-	04Month
23.	Construction of CC Block & Surface Drain at Nasarpur Town	5,00,000/-	10,000/-	1000/-	03Month
24.	Construction of Town Office Nasarpur	7,00,000/-	14,000/-	1400/-	05Month
25.	Construction of CC Block & Surface Drain at Old Shahi Bazar To Mohd Khanzad Chock Nasarpur	5,00,000/-	10,000/-	1000/-	04Month
26.	Construction of CC Block & Surface Drain at Noorani Chock Nasarpur	5,00,000/-	10,000/-	1000/-	04Month
27.	Construction of CC Block & Surface Drain at Memon Muhalla & Bhatti Muhalla Nasarpur	4,00,000/-	8,000/-	700/-	04Month
28.	Construction of Public Park Shah Murad Nasarpur	7,00,000/-	14,000/-	1400/-	05Month
29.	Construction / Renovation of Town office Oderolal Station	15,00,000/-	30,000/-	2000/-	05Month
30.	Construction of CC Block & Surface Drain at Oderolal Station	4,00,000/-	8,000/-	800/-	04Month
31.	Construction of CC Block at village Allah bux Burdi	2,00,000/-	4,000/-	400/-	02Month
32.	Construction of C.C Block & Surface Drain at village Sacho Abro UC Oderolal Station	4,00,000/-	8,000/-	800/-	04Month
33.	Construction of CC Block at Ramzan Khashkhali Oderolal Station	3,00,000/-	6,000/-	600/-	02Month
34.	Construction of Culvert at Village Sacho Abro UC Oderolal Station	2,00,000/-	4,000/-	400/-	02Month
35.	Construction of Surface Drain & CC Block main Road roundabout Highway Oderolal Village	20,00,000/-	40,000/-	2000/-	06Month

Dated 23/11/2010
Signed
Regulatory Authority (R.A.)

36.	Construction of CC Block at village Bachal Warya Oderolal Village	5,00,000/-	10,000/-	1000/-	04Month
37.	Construction of CC Block at village Arzi Hakro Oderolal Village	5,00,000/-	10,000/-	1000/-	04Month
38.	Construction of CC Block at village Abubakar Morejo Oderolal Village	5,00,000/-	10,000/-	1000/-	04Month
39.	Construction of CC block & Surface Drain Tahir Hingoro Oderolal Village	5,00,000/-	10,000/-	1000/-	04Month
40.	Construction of CC Block at village Khamiso Seyal Palejani Oderolal Village	3,00,000/-	6,000/-	600/-	02Month
41.	Construction of CC block at Ghot Bohryoon Oderolal Village	5,00,000/-	10,000/-	1000/-	04Month
42.	Construction of CC Block at Goth Meeran Shah UC Oderolal Village	3,00,000/-	6,000/-	600/-	02Month
43.	Construction of Surface Drain & CC Block at Village Shahjahan Samoo UC Sekhat	4,00,000/-	8,000/-	800/-	04Month
44.	Construction of CC Block & Surface Drain at Khyber City	5,00,000/-	10,000/-	1000/-	02Month
45.	Construction of CC Block UC Sekhat	3,00,000/-	6,000/-	600/-	02Month
46.	Construction of CC Block at Baodero Khyber	5,00,000/-	10,000/-	1000/-	04Month
47.	Construction of CC Block Abbasi Village	2,00,000/-	4,000/-	400/-	02Month
48.	Construction of CC Block & Surface Drain at Raheem Shah Colony Khyber	2,00,000/-	4,000/-	400/-	02Month
49.	Construction of CC Block & Surface Drain at Goth Miyoon Machi Khyber	3,00,000/-	6,000/-	600/-	03Month
50.	Construction of CC Block & Surface Drain at village Umar Sadar UC Sekhat	3,00,000/-	6,000/-	600/-	03Month
51.	Construction of Surface Drain & CC Block at Shah Alam Shah Ji Wasi	5,00,000/-	10,000/-	1000/-	04Month
52.	Construction of CC Block at Village Soomar Chand UC (S.A.S.J.Wasi)	2,00,000/-	4,000/-	400/-	02Month
53.	Construction of CC Block at village Bachal Detha UC (S.A.S.J.Wasi)	2,00,000/-	4,000/-	400/-	02Month
54.	Construction of CC Block at village Saheb Sama UC (S.A.S.J.Wasi)	2,00,000/-	4,000/-	400/-	02Month
55.	Construction of CC Block at village Jandal Kot UC (S.A.S.J.Wasi)	5,00,000/-	10,000/-	1000/-	04Month
56.	Construction of CC Block at village Laloo Mangwana UC (S.A.S.J.Wasi)	2,00,000/-	4,000/-	400/-	02Month
57.	Construction of CC Block Kot Raza Ali Shah UC (S.A.S.J.Wasi)	3,00,000/-	6,000/-	600/-	02Month
58.	Construction of Slaughter House Matiari	5,00,000/-	10,000/-	2000/-	05Month
59.	Construction of CC Block at Memon Ji Wasi UC (S.A.S.J.Wasi)	2,00,000/-	4,000/-	400/-	02Month
60.	Construction of Culvert at village Dodo Manghwano UC (S.A.S.J.Wasi)	2,00,000/-	4,000/-	400/-	02Month
61.	Construction of CC Block & Surface Drain at village Umed Ali Khoso	3,00,000/-	6,000/-	600/-	02Month
62.	Construction of CC Block & Surface Drain at village Faquir Nooh Hothani	5,00,000/-	10,000/-	1000/-	03Month
63.	Construction of CC Block at village Mole Dino Setho UC (F.N.Hothani)	2,00,000/-	4,000/-	400/-	02Month
64.	Construction of Surface Drain & CC Block at village Sher Mohammad Thora UC (F.N.Hothani)	5,00,000/-	10,000/-	1000/-	04Month
65.	Construction of CC Block at village Aghan Wasan UC (F.N.Hothani)	4,00,000/-	8,000/-	800/-	04Month
66.	Construction of CC Block at village Khandu Road UC (F.N.Hothani)	2,00,000/-	4,000/-	400/-	02Month
67.	Construction of CC Block at village Darya Khan Talpur UC (Faquir Nooh Hothani)	3,00,000/-	6,000/-	600/-	02Month
68.	Construction of CC Block & Surface Drain at village Tajpur	5,00,000/-	10,000/-	1000/-	02Month
69.	Construction of CC Block at village Allah Dino Sand UC Tajpur	3,00,000/-	6,000/-	600/-	02Month
70.	Construction of CC Block at village Shah pur UC Tajpur	5,00,000/-	10,000/-	1000/-	03Month
71.	Construction of CC Block at village Senghar Somro UC Tajpur	3,00,000/-	6,000/-	600/-	02Month
72.	Construction of CC Block at Kot Nawab Fakeer Muh: Soofi UC Tajpur	3,00,000/-	6,000/-	600/-	02Month
73.	Construction of CC Block & Surface Drain at village Baue Khan Pathan	5,00,000/-	10,000/-	1000/-	02Month
74.	Construction of CC Block at village Shahmir Ji Wasi UC (R K Pathan)	3,00,000/-	6,000/-	600/-	02Month

75.	Construction of CC Block at village Mureed Soho UC (B.K.Pathan)	3,00,000/-	6,000/-	600/-	02Month
76.	Construction of CC Block at village Sain dino Palejo UC (B.K.Pathan)	3,00,000/-	6,000/-	600/-	02Month
77.	Construction of CC Block & Surface drain at Chonasi Chotoo UC (B.K.Pathan)	2,00,000/-	4,000/-	400/-	02Month
78.	Construction of C.C Block & Surface Drain at village Mola Dino Khashkhali UC (S.A.S.J.Wasi)	3,00,000/-	6,000/-	600/-	03Month
79.	Construction of C.C Block & Surface Drain at Goth Moh: Abro UC Oderolal Station	3,00,000/-	6,000/-	600/-	03Month
80.	Construction of C.C Block & Surface Drain at village Ghul Muhammad Khoso UC(F.N.H)	3,00,000/-	6,000/-	600/-	03Month
81.	Construction of C.C Block & Surface Drain at village Ghul Muhammad Mehar UC(Sekhat)	3,00,000/-	6,000/-	600/-	03Month
82.	Construction of C.C Block & Surface Drain at village Razi Khan Wighio UC(S.A.S.J.Wasi)	3,00,000/-	6,000/-	600/-	03Month
83.	Construction of C.C Block & Surface Drain at village Jafar Khashkhali UC (S.A.S.J.Wasi)	3,00,000/-	6,000/-	600/-	03Month
84.	Construction of C.C Block & Surface Drain at village Thal Raw Ghulab Magsi Muhllah UC Baue Khan Pathan	3,00,000/-	6,000/-	600/-	03Month
85.	Construction of C.C Block & Surface Drain at Somra Muhalla at village Khyber Town	3,00,000/-	6,000/-	600/-	03Month
86.	Construction of C.C Block & Surface Drain at village Ali Bux Mari UC Matiari	3,00,000/-	6,000/-	600/-	03Month
87.	Construction of C.C Block & Surface Drain at village Chogo Memon UC (S.A.S.J.Wasi)	3,00,000/-	6,000/-	600/-	03Month
88.	Construction of Culvert at village Chogo Memon UC (S.A.S.J.Wasi)	2,00,000/-	4,000/-	400/-	02Month
89.	Construction of C.C Block & Surface Drain at village Shiak Tear	5,00,000/-	10,000/-	1000/-	04Month
90.	Reparing of Mettal Road at village Shiak Tear	5,00,000/-	10,000/-	1000/-	04Month
91.	Construction of Mettal Road at village Dato Lorair	30,00,000/-	60,000/-	2000/-	06Month
92.	Construction of CC Block at village Haji Ameen Kori UC Tajpur	2,00,000/-	4,000/-	400/-	02Month
93.	Construction of Culvert at village Haji Ameen Kori UC Tajpur	2,00,000/-	4,000/-	400/-	02Month
94.	Construction of CC Block & Surface Drain at Pir Noor Shah Colony Matiari	3,00,000/-	6,000/-	600/-	03Month
95.	Construction of CC Block & Surface Drain at village Khadim Hussain Samoon UC Sekaht	3,00,000/-	6,000/-	600/-	03Month
96.	Construction of CC Block & Surface drain at village Hajji Sher Sonjrani UC Sekaht	3,00,000/-	6,000/-	600/-	03Month
97.	Construction of CC Block & Surface drain at goth Kalthora UC Sekhat	5,00,000/-	10,000/-	1000/-	04Month
98.	Construction of CC Block & Surface drain at village Nathu Baghri UC Sekhat	3,00,000/-	6,000/-	600/-	03Month
99.	Construction of CC Block & Surface drain at Ismail Goth	3,00,000/-	6,000/-	600/-	04Month
100.	Construction of CC Block & Surface drain at Ghalib Khyber	3,00,000/-	6,000/-	600/-	03Month
101.	Construction of CC Block & Surface drain at village Roshan Shah Ji Wasi UC (S.A.S.J.Wasi)	5,00,000/-	10,000/-	1000/-	03Month
102.	Construction of Metal road at Gas filed Roshan Shah ji Wasi	8,00,000/-	16,000/-	1600/-	05Month
103.	Construction of CC Block at village Khuda Dino Shah UC(S.A.S.J.Wasi)	4,00,000/-	8,000/-	800/-	02Month
104.	Construction of CC Block at Hussain Bhanbho	3,00,000/-	6,000/-	600/-	02Month
105.	Construction of CC Block & Surface Drain at Hashim Sand UC Oderolal Village	3,00,000/-	6,000/-	600/-	04Month
106.	Construction of Store room at TMA Matiari	5,00,000/-	10,000/-	1000/-	04Month
107.	Construction of CC Block & Surface Drain at kot Ali Moh: Shah Near Bhatti Ghot UC Matiari	5,00,000/-	10,000/-	1000/-	04Month
108.	Construction of CC Block & Surface drain at Dato Bhatti	3,00,000/-	6,000/-	600/-	04Month
109.	Construction of CC Block & Surface Drain at Kot Shahaubdin Shah Hussani Fram UC	5,00,000/-	10,000/-	1000/-	04Month
110.	Construction of CC Block at Aloo Palejo UC Baue Khan Pathan	3,00,000/-	6,000/-	600/-	02Month
111.	Construction of CC Block Gul Muhammad Panhver UC	3,00,000/-	6,000/-	600/-	02Month
112.	Construction of CC Block & Surface Drain at Misri Jakhrejo UC	3,00,000/-	6,000/-	600/-	04Month
113.	Construction of CC Block at Ali Sher Shah Jamote Gate to Main Road Matiari City	10,00,000/-	20,000/-	2000/-	04Month
114.	Supplying of Electrical Accessories for Street Light TMA Matiari	5,00,000/-	10,000/-	1000/-	02Month

115.	Construction of CC Block & Surface Drain at Ghariabad Ajrakh colony UC Matiari	2,00,000/-	4,000/-	400/-	04Month
116.	Construction of CC Block & Surface Drain at village Mitho Barejo	2,00,000/-	4,000/-	400/-	04Month
117.	Construction of CC Block & Surface Drain at Village Hashim Khashkhali	2,00,000/-	4,000/-	400/-	04Month
118.	Construction of CC Block & Surface Drain at village Mitho Khaskheli	2,00,000/-	4,000/-	400/-	04Month
119.	Construction of CC Block & Surface Drain at village Bano Goth	2,00,000/-	4,000/-	400/-	04Month
120.	Construction of CC Block & Surface Drain at Village Sono khan Khushkh UC Oderolal	3,00,000/-	6,000/-	600/-	04Month
121.	Construction of CC Block & Surface Drain at village Roshan Tager UC Khyber	2,00,000/-	4,000/-	400/-	04Month
122.	Construction of CC Block at village Sahib Sama to Yar Moh: Khoso/Usman Khoso UC (S.A.S.J.Wasi)	4,00,000/-	8,000/-	800/-	03Month
123.	Construction of CC Block & Surface Drain at Goth Chanaser Khashkhali UC Oderolal Station	3,00,000/-	6,000/-	600/-	03Month
124.	Construction of CC Block & Surface Drain at Goth Kareem Dadd Ghanghla	5,00,000/-	10,000/-	1000/-	04Month
125.	Providing Laying , Testing of RCC ASTM Pipe for kot Ali Moh: Shah Near Bhatti Ghot UC Matiari	2,00,000/-	4000/-	400/-	03Month
126.	Construction of 01 No Culvert at kot Ali Moh: Shah Near Bhatti Ghot UC Matiari	1,00,000/-	2000/-	200/-	02Month
127.	Renovation of Dargha Mion Sayed Haji Matiari UC Matiari	15,00,000/-	30,000/-	2000/-	04Month
128.	Construction of Surface Drain & CC Block Near Abdullah Shaik, Wikio Kori, Rustam Shidi & Fazal Shah House of Oderolal Village	5,00,000/-	10,000/-	1000/-	05Month
129.	Beautification work at Matiari City.	10,00,000/-	20,000/-	2000/-	05Month
130.	Beautification/Construction of Monument at Nasarpur Town.	5,00,000/-	10,000/-	1000/-	04Month
131.	Construction of CC work and Iron Grill at main Road Allah dino near Imam bargha Hashim	5,00,000/-	10,000/-	1000/-	04Month
132.	Construction of CC Block & Surface Drain at Khachi Para Matiari.	3,00,000/-	6000/-	600/-	04 Month
133.	Construction of CC Block & Surface Drain at Goth Suleman Barejo UC Bauè Khan Pathan	2,00,000/-	4000/-	400/-	04Month
134.	Construction of CC Block & Surface Drain at Goth Taj Mohammad Abro UC(Shah Alam Shah Ji Wasi)	2,00,000/-	4000/-	400/-	04Month
135.	Providing/Laying Sewerage Line from Noor Shah Colony to Allah Dino Sand Naka Matiari	15,00,000/-	30,000/-	2000/-	06Month
136.	Renovation/Repair Aabas Fir Dargha Matiari	5,00,000/-	10000/-	1000/-	05Month

The detail of Tender documents can be seen and blank tender forms can be obtained from the office of the Taluka Officer (Infrastructure & Service) Taluka Municipal Administration Matiari from the date of NIT & Web Site published on payment of tender Fee (Non-refund able) upto **20-12-2010** along with 2% earnest money in name of Taluka Administrator TMA Matiari.

The Tender will be received back on **21-12-2010** and will be opened on same day at 12.00 Noon in the presences of contactor or their authorize agents.

Other Terms and condition can be seen in the office of Taluka Officer (Infrastructure & Service) TMA Matiari on any working day during office hours.

TERMS & CONDITION:-

1. No Condition Tender will be entertained.
2. No Tender without call deposit will be considered.
3. If the undersigned happens to be out of the head quarter on the date of opening of tenders the same will be opened on the next working day at 11.00 AM and in case of any tender Un-responded the same will be again issued on **23-12-2010** up to 12.00 PM and opened on **23-12-2010** at 2.00 PM.
4. These Tender's will be invited as per SPP Rules, 2010.
5. The payment will be made subject to availability of funds.