

OFFICE OF THE DIRECTOR
GHOTKI FEEDR CANAL AREA WATER BOARD GHOTKI

NO.Asstt:/G-148/ 2371

Ghotki Dated 24/12/10

PREQUALIFICATION NOTICE

CORRIGENDUMN.

Read:- This office notice No. Asstt:/G-148/2196 dated 22.11.2010

The pre-qualification in packages called by this office vide notice no quoted above, for flood protection works published in the various news papers are here by with drawn. The description, scope, reaches and the estimated cost of the works are grouped as under advised by Director SPPRA.

S: No:	Name of Work	Estimated Cost	Documents Fee non refundable
	Mirpur Division:		
1.	Restoration of Stone Apron Mile 5/7 +100 to 6/1+600 Of Qadir pur Loop Bund.	9.062 Million	3000/-
2.	Raising & Strengthening Inspection Path of Ghotki Feeder Converting into Bund from Mile 0/0 to 8/0.	75.504 Million	3000/-
3.	Raising & Strengthening of Machka Bund Mile 0/0 to 3/0 and Raising of Stone Pitching.	22.055 Million	3000/-
4.	Raising & Strengthening Dilwaro Bund Mile 0/0 to 7/0 and Raising of Stone Pitching Mile 0/0 to 1/0 and Providing Pitching Mile 1/0 to 3/0.	52.672 Million	3000/-
5.	Raising & Strengthening of L.M Bund (Old) Mile 0/0 to 6/7 and Raising of Stone Pitching from Mile 0/0 to 3/1.	106.546 Million	3000/-
6.	Raising & Strengthening of Ranwati Bund Mile 0/0 to 1/7 and Providing Stone Pitching Mile 9/0 to 11/0.	104.661 Million	3000/-
7.	Raising & Strengthening of Qadirpur Loop Bund Mile 0/0 to 8/4 & Raising of Stone Pitching Mile 5/0 to 5/7 & Providing Stone Pitching Mile 3/0 to 5/0 and Shifting & Reconstruction of Qadirpur Minor-II RD 0 to 40.	186.060 Million	3000/-
8.	Raising & Strengthening of Qadirpur Shank Bund Mile 0/0 to 2/6, Qadirpur Bund Mile 0/0 to 1/2 and Providing Stone Pitching Mile 1/7 to 2/6, Qadirpur Shank Bund and Shank Project 0/0 to 0/3 R/Side.	262.101 Million	3000/-
	Ghotki Division		
9.	Raising & Strengthening of R.N Bund Mile 3/4 to 12/4 & Providing Stone Pitching along R.N Bund Mile 22/4 to 26/4.	178.143 Million	3000/-

S: No:	Name of Work	Estimated Cost	Documents Fee non refundable
10.	Raising & Strengthening of Baiji Bund Mile 0/0 to 10/3 & Providing Stone Pitching Mile 8/4 to 10/3.	112.014 Million	3000/-
11.	Raising & Strengthening of Gemro Bund Mile 5/1 to 13/4, Providing Stone Pitching Mile 11/4 to 13/4.	92.95 Million	3000/-
12.	Raising & Strengthening of Qadirpur Bund Mile 10/4 to 14/4	42.95 Million	3000/-
13.	Raising & Strengthening of R.NMangli Bund Mile 0/0 to 1/3 Front Bund Mile 0/0 to 0/7 & R.N Bund Mile 0/2 to 1/1.s	36.152 Million	3000/-

- Registration Certificate from Pakistan Engineering Council of 2010-11 for the required category must accompany with pre-qualification application.
- The pre-qualification documents will be issued up to 25.01.2011 instead of 03.1.2011 and will be received back on 26.01.2011.

All other terms and condition will remain same.

(IRSHAD AHMED MEMON)
DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

Director (A&F) SPPRA/ 3-15/ Government of Sindh Public Procurement Regular Authority Planning & Development Department Karachi along with Soft/ hard copies of Pre-Qualification Notice and placing them on the **Website of Sindh Government.**

Copy along with seven spare copies f.w.cs: to the Assistant Director Public Relation Department Government of Sindh Block No: 95-96 Sindh Secretariat Karachi for publication in three leading news papers viz: English, Sindhi and Urdu.

Copy f.w.cs: to the:-

- P.S to Minister Irrigation & Power Department Government of Sindh Karachi for favour of information.
- Secretary Irrigation & Power Department Government of Sindh Karachi for favour of information.
- Managing Director (SIDA) Left Bank Barrage Colony Hyderabad for favour of information.
- Executive Engineer (All) for favour of information and wide publicity.
- Assistant Ex: Engineer (All) for information.
- Drawing Branch Local.s
- Notice Boar

(IRSHAD AHMED MEMON)
DIRECTOR
GHOTKI FEEDER CANAL