

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS  
DIVISION LARKANA

NO:TC/G-55/ 120

/2011,

Larkana, dated: 12/01 /2011.

NOTICE INVITING TENDERS.

Sealed Tenders on B-I/B-II Tenders are invited from the interested firms / agencies / contractors under PPRA Rules 2004 for the works as per list attached.

The blank Tenders will be issued to the Contractors on payment of cost of printing and providing documents shown as per list attached (Non-Refundable) upto 29-01-2011 from the office of the undersigned, tenders will be received back on 29-01-2011 at 2.00 Pm and will be opened on the same day at 2.00 p.m in presence of contractors or their representative who wish to remain presence before committee comprises over the Superintending Engineer, Provincial Buildings Circle, Sukkur, Executive Engineer, Provincial Buildings Division, Larkana and Divisional Accounts officer.

Conditional Tenders / Tenders not with the call deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.

Blank tenders forms / description of works / scheme can be had from the office of the undersigned on any working day.

The procuring agency may reject any or all bids / tenders subject to the relevant provision of PPRA Rules 2004.

In case of no response the issue and opening date of Tenders will be issued upto 01-02-2011 and opened on same day at 2.00 pm.

Note This NIT can be seen of Sindh Govt. Web site @ [www.sindh.govt.pk](http://www.sindh.govt.pk)


Note This NIT can be seen of PPRA web site @ [www.ppra.sindh.govt.pk](http://www.ppra.sindh.govt.pk)

EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
LARKANA

  
17/1  
M L R

Sindh  
17/1  
Sindh Public  
Regulatory Authority Govt. of Sindh


- 1/- Copy (Seven Copies) is forwarded to the Director of Information Public Relation Department (Advertisement) Block96 Sindh Secretariat Karachi for publication in News Paper Specially in Dawn "English", "Jang" Urdu and "Kawish" Sindhi as per orders of worthy Secretary Government of Sindh, Works & Services Department, Karachi.
- 2/- Copy submitted to the Secretary, Information Technology Government of Sindh, Secretariat No.6 @ Karachi alongwith copies of NITs for favour of information and placing the same on the web site of Sindh Government.
- 3/- ✓ Copy submitted to the Managing Director, Sindh Public Procurement Regulatory Authority Planning & Development Department, Barrack NO.8, Sindh Secretariat No.4-A Court Road, Karachi alongwith copy of NIT for favour of information and placing the same on the web site.
- 4/- Copy submitted to the Chief Engineer (Buildings) Department, Government of Sindh, Hyderabad for favour of information.
- 5/- Copy submitted to the Superintending Engineer, Provincial Buildings Circle, Sukkur for favour of information and approval.
- 6/- Copy forwarded with compliments to the Executive Engineer, Provincial Buildings Division, Sukkur / Shaheed Benazir Abaad (Nawabshah) for wide publicity.
- 7/- Copy forwarded to the Assistant Engineer, Provincial Buildings Sub-Division, Larkana CMC Larkana, Electrical Larkana and Jacobabad. They are directed to submit Schedule "B" within (10) days from the date of issue of NIT.

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
LARKANA



**LIST OF WORKS.**

|     | NAME OF WORK  | Estimated Cost | Earnest Money | Period       | Tender Fee |
|-----|---|----------------|---------------|--------------|------------|
|     | Public Facilities (Essential work)<br>Around Mausoleum of Garhi Khuda Bux<br>Bhutto (Balance work of Architectural Gates)   | 4.500 (M)      | 90000         | 6 Months     | 3000       |
|     | Public Facilities (Essential work)<br>Around Mausoleum of Garhi Khuda Bux<br>Bhutto (Supply / fixing of paver block near<br>old houses and lavatory block)  | 2.000 (M)      | 40000         | 4 Months     | 3000       |
| 03. | Construction of New Treasury office in Sindh<br>At Kamber (Additional work)   | 1.200 (M)      | 24000         | 3 Months     | 1500       |
| 04. | Construction of New Treasury offices in<br>Sindh At Kamber (w/s,s/f & drainage work)  | 1.200 (M)      | 24000         | 3 Months     | 1500       |
| 05. | Construction of Athletic Track<br>And foot ball ground at Larkana<br>(Supply / fixing of PVC pipe for<br>Providing water to lawn)   | 1.200 (M)      | 24000         | 4 Months     | 1500       |
| 06. | Construction of Bar Room Library litigant<br>shade with Court Circuit Bench Larkana<br>(Construction of Vehicle shade )   | 2.500 (M)      | 50000         | 6<br>Months  | 3000       |
| 07. | Construction of District Registrar and Sub-<br>Registrar office @ Head quarters all District<br>in Sindh @ Larkana  | 5.00 (M)       | 100000        | 12<br>Months | 3000       |
| 08. | Construction of District Registrar and Sub-<br>Registrar office @ Head quarters all District<br>in Sindh @ Kamber   | 5.00 (M)       | 100000        | 12<br>Months | 3000       |
| 09. | Construction of District Registrar and Sub-<br>Registrar office @ Head quarters all District<br>in Sindh @ Jacobabad  | 5.00 (M)       | 100000        | 12<br>Months | 3000       |
| 10. | Construction of District Registrar and Sub-<br>Registrar office @ Head quarters all District<br>in Sindh @ Kashmore   | 5.00 (M)       | 100000        | 12<br>Months | 3000       |
| 11. | Expansion of Poultry Hatcheries backyard<br>framing in Sindh i/c Poultry controlled<br>atmosphere sheds at Kashmore Kandhkot<br>Construction of Poultry Development<br>Officers office, Training Centre Diagnostic<br>Laboratory & Garage | 3.500 (M)      | 70000         | 8 Months     | 3000       |
| 12. | Expansion of Poultry Hatcheries backyard<br>framing in Sindh i/c Poultry controlled<br>atmosphere sheds at Kashmore Kandhkot<br>Construction of Hatchery Store & Generator<br>Room  | 2.600 (M)      | 52000         | 5 Months     | 3000       |
| 13. | Expansion of Poultry Hatcheries backyard<br>framing in Sindh i/c Poultry controlled<br>atmosphere sheds at Kashmore Kandhkot<br>Construction of Poultry Multiplications<br>Demonstration Centre   | 3.800 (M)      | 76000         | 8 Months     | 3000       |
| 14. | Expansion of Poultry Hatcheries backyard<br>framing in Sindh i/c Poultry controlled<br>atmosphere sheds at Kashmore Kandhkot<br>Construction of Compound Wall i/c Steel<br>Gate, underground Tank & over head tank.                       | 3.900 (M)      | 78000         | 8 Months     | 3000       |
| 15. | Construction of District Court Buildings<br>Shahdadt @ Kamber (Earth Filling)   | 1.500 (M)      | 30000         | 3 Months     | 1500       |

  
**EXECUTIVE ENGINEER**  
**PROVINCIAL BUILDINGS DIVISION**  
**LARKANA**