

OFFICE OF THE PROJECT DIRECTOR
MALIR, KEAMARI & KARACHI RURAL PACKAGE

Main Jinnah Avenue, Malir Karachi.

No.MKKRP/127 /2011
Karachi Dt. 13/01 /2011


TENDER NOTICE

AS PER SPPRA GUIDE LINE

Scaled tender on B-I form are hereby invited from the interested Participants, reputed/ experienced firms/ contractors registered with PEC for 2010-2011 under SPPRA Rules 2010, for the category reflected against the scheme.

The Tender will be issued upto ~~08-02~~ 2011, at 12:00 Noon, with production of copy of Registration with PEC(in original) for the 2010-2011 year and the same will be received & opened on the same date at 1.00 pm. In case the bids are not responded on the same date the next date for receipt & opening is fixed as ~~10th~~ February 2011. The tender documents can be had from the office of the under signed on payment of tender fee shown against each item (Non-Refundable).

The bid security in shape of Pay Order of any Schedule Bank in favour of Project Director, Malir, Keamari & Karachi Rural Package must be attached with the tender documents. Conditional tenders will not be accepted. The undersigned reserves the rights to reject any bid or all bids at any time prior to the acceptance of same in accordance with SPPRA Rule-33.


MUHAMMAD SIDDIQUE JALALANI
PROJECT DIRECTOR
MALIR, KEAMARI & KARACHI
RURAL PACKAGE.


OFFICE OF THE PROJECT DIRECTOR
MALIR, KEAMARI & KARACHI RURAL PACKAGE

Main Jinnah Avenue, Malir Karachi.

LIST OF WORKS

S. No	Name of Scheme / Units	Estimated Cost (Rs. in Million)	BID Security 2% (Rs. in Million)	Tender Fee	Time Period	Financial Category	Specialization Category
<u>KARACHI CENTRAL PACKAGE.</u>							
Infrastructure development works in different Union Councils.							
1.	Providing RCC Pipe Drain from Naseeb Khan Hotel KESC No.653 Khanduy Goth Gujjar Nallah UC-3 North Nazimabad Town.	2.907	0.059	2000	03 Months	C-6	CE-09
2.	Providing Laying P.E Pipe from Ziauddin Hospital to Quetta Subhan Hotel in Khandu Goth UC-3 North Nazimabad Town.	1.911	0.039	2000	03 Months	C-6	CE-09
3.	Construction of Improvement of Road near Sajjadia Imam Bargah UC-4 North Nazimabad Town.	5.821	0.117	3000	03 Months	C-6	CE-01
4.	Improvement of Sewerage System in Internal Streets near Sajjadia Mehdi Chowk Kosar Niazi Colony UC-4 North Nazimabad.	3.975	0.080	3000	03 Months	C-6	CE-09
5.	Improvement of Sewerage System in Internal Streets of Pahar Ganj UC-2 North Nazimabad Town.	2.907	0.059	2000	03 Months	C-6	CE-09
6.	Construction of C.C. Flooring in Internal Streets of Pahar Ganj UC-2 Nazimabad Town.	2.915	0.059	2000	03 Months	C-6	CE-01
7.	Construction of C.C. Flooring in Internal Streets of Khandu Goth UC-3 Nazimabad Town.	2.915	0.059	2000	03 Months	C-6	CE-01
8.	Construction of road Road of Khandu Goth UC-3 Nazimabad Town.	5.827	0.117	3000	04 Months	C-6	CE-01

9	Improvement of Sewerage Network in Internal Streets of Sher Muhammad Goth UC-3 North Nazimabad Town.	2.418	0.049	2000	03 Months	C-6	CE-0
10	Construction of C.C. Flooring in Internal Streets of Pahar Ganj UC-2 Nazimabad Town.	2.915	0.059	2000	03 Months	C-6	CE-0


MUHAMMAD SIDDIQUE JALALANI
PROJECT DIRECTOR
MALIR, KEAMARI & KARACHI
RURAL PACKAGE.