

OFFICE OF THE PROJECT DIRECTOR
MALIR, KEAMARI & KARACHI RURAL PACKAGE

Main Jinnah Avenue, Malir Karachi.

No.MKKRP/ ¹²⁴ /2011
Karachi Dt. ^{13/1} /2011


TENDER NOTICE

AS PER SPPRA GUIDE LINE

Sealed tender on B-I form are hereby invited from the interested Participants, reputed/ experienced firms/ contractors registered with PEC for 2010-2011 under SPPRA Rules 2010, for the category reflected against the scheme.

The Tender will be issued upto ~~7th~~ ^{13th} February 2011, at 12:00 Noon, with production of copy of Registration with PEC (in original) for the ~~2010-2011~~ ^{year} and the same will be received & opened on the same date at 1.00 pm. In case the bids are not responded on the same date the next date for receipt & opening is fixed as ~~9th~~ ^{13th} February 2011. The tender documents can be had from the office of the under signed on payment of tender fee shown against each item (Non-Refundable).

The bid security in shape of Pay Order of any Schedule Bank in favour of Project Director, Malir, Keamari & Karachi Rural Package must be attached with the tender documents. Conditional tenders will not be accepted. The undersigned reserves the rights to reject any bid or all bids at any time prior to the acceptance of same in accordance with SPPRA Rule-33.


MUHAMMAD SIDDIQUE JALALANI
PROJECT DIRECTOR
MALIR, KEAMARI & KARACHI
RURAL PACKAGE.


OFFICE OF THE PROJECT DIRECTOR
MALIR, KEAMARI & KARACHI RURAL PACKAGE

Main Jinnah Avenue, Malir Karachi.

LIST OF WORKS

| S. No | Name of Scheme / Units | Estimated Cost (Rs. in Million) | BID Security 2% (Rs. in Million) | Tender Fee | Time Period | Financial Category | Specialization Category |
|---|--|---------------------------------|----------------------------------|------------|-------------|--------------------|-------------------------|
| <u>KARACHI CENTRAL PACKAGE.</u> | | | | | | | |
| Infrastructure development works in different Union Council. | | | | | | | |
| 1. | Improvement of Sewerage system in Internal Streets of Khamiso Khaskely Goth UC-9 New Karachi Town. | 9.687 | 0.194 | 3000 | 04 Months | C-6 | CE-09 |
| 2. | Construction of C.C flooring in Internal Streets of Khamiso Khaskehely Goth UC-9 New Karachi Town. | 9.699 | 0.194 | 3000 | 04 Months | C-6 | CE-01 |
| 3. | Improvement of Internal Roads of Khamiso Khashkhely Goth UC-9 New Karachi Town. | 9.685 | 0.194 | 3000 | 04 Months | C-6 | CE-01 |
| 4. | Improvement of C.C. Flooring in Internal Streets of Wahid Colony Liaqatabad Town. | 2.907 | 0.059 | 2000 | 04 Months | C-6 | CE-01 |
| 5. | Improvement of Sewerage Net work in Internal Streets of Haji Mureed Goth UC-2 Firdous Coloy Liaqatabad Town. | 7.759 | 0.156 | 3000 | 04 Months | C-6 | CE-09 |
| 6. | Construction of C.C flooring in Internal Streets of Haji Mureed Goth UC-2 Firdous Colony Liaqatabad Town. | 9.700 | 0.194 | 3000 | 04 Months | C-6 | CE-01 |
| 7. | Construction of Watering ^{Road} in Internal Streets of Haji Mureed Goth UC-2 Firdous Colony Liaqatabad Town. | 9.705 | 0.194 | 3000 | 04 Months | C-6 | CE-01 |

| | | | | | | | |
|---|--|-------|-------|------|-----------|-----|------|
| 8 | Providing Laying P.E Pipe line in Internal Streets of Haji Mureed Gtoth UC-2 Firdous Colony Liaqatabad Town. | 1.930 | 0.099 | 2000 | 04 Months | C-6 | CE-0 |
|---|--|-------|-------|------|-----------|-----|------|


MUHAMMAD SIDDIQUE JALALANI
PROJECT DIRECTOR
MALIR, KEAMARI & KARACHI
RURAL PACKAGE.