

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS
DIVISION LARKANA

NO:TC/G-55/ 426

/2011,

Larkana, dated: 12-02-2011.

NOTICE INVITING TENDERS.

Sealed Tenders on B-I/B-II Tenders are invited from the interested firms / agencies / contractors under PPRA Rules 2004 for the works as per list attached. 2010

The blank Tenders will be issued to the Contractors on payment of cost of printing and providing documents shown as per list attached (Non-Refundable) upto 5/3/2011 from the office of the undersigned, tenders will be received back on 5/3/2011 at 2.00 Pm and will be opened on the same day at 2.00 p.m in presence of contractors or their representative who wish to remain presence before committee comprises over the Superintending Engineer, Provincial Buildings Circle, Sukkur, Executive Engineer, Provincial Buildings Division, Larkana and Divisional Accounts officer.

Conditional Tenders / Tenders not with the call deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.

Blank tenders forms / description of works / scheme can be had from the office of the undersigned on any working day.

The procuring agency may reject any or all bids / tenders subject to the relevant provision of PPRA Rules 2004.

In case of no response the issue and opening date of Tenders will be issued upto 7/3/2011 and opened on same day at 2.00 pm.

Note This NIT can be seen of Sindh Govt. Web site @ www.sindh.govt.pk


Note This NIT can be seen of PPRA web site @ www.ppra.sindh.govt.pk

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA

PPRA INVOICE
No. 5750
Dated 19/2
Sindh Provincial
Regulatory Authority Govt of Sindh

14/2
M(CS)

- 1/- Copy (Seven Copies) is forwarded to the Director of Information Public Relation Department (Advertisement) Block96 Sindh Secretariat Karachi for publication in News Paper Specially in Dawn "English", "Jang" Urdu and "Kawish" Sindhi as per orders of worthy Secretary Government of Sindh, Works & Services Department, Karachi.
- 2/- Copy submitted to the Secretary, Information Technology Government of Sindh, Secretariat No.6 @ Karachi alongwith copies of NITs for favour of information and placing the same on the web site of Sindh Government.
- 3/- ✓ Copy submitted to the Managing Director, Sindh Public Procurement Regulatory Authority Planning & Development Department, Barrack NO.8, Sindh Secretariat No.4-A Court Road, Karachi alongwith copy of NIT for favour of information and placing the same on the web site.
- 4/- Copy submitted to the Chief Engineer (Buildings) Department, Government of Sindh, Hyderabad for favour of information.
- 5/- Copy submitted to the Superintending Engineer, Provincial Buildings Circle, Sukkur for favour of information and approval.
- 6/- Copy forwarded with compliments to the Executive Engineer, Provincial Buildings Division, Sukkur / Shaheed Benazir Abaad (Nawabshah) for wide publicity.
- 7/- Copy forwarded to the Assistant Engineer, Provincial Buildings Sub-Division, Larkana CMC Larkana, Electrical Larkana and Jacobabad. They are directed to submit Schedule "B" within (10) days from the date of issue of NIT.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA

LIST OF WORKS.

S.NO:	NAME OF WORK	Estimated Cost (in Million)	Earnest Money	Period	Tender Fee
01	Laying of Synthetic Hockey Turf @ M.A Khuhro Larkana(Public sitting steps)	10.00	200000	12 Months	3000
02	Laying of Synthetic Hockey Turf @ M.A Khuhro Larkana(Pavilion)	8.400	168000	12 Months	3000
03	Laying of Synthetic Hockey Turf @ M.A Khuhro Larkana(Shops 11 nos / RCC Drain and Steel fencing around synethic Turf)	7.400	148000	10 Months	3000
04	Laying of Synthetic Hockey Turf @ M.A Khuhro Larkana (Car Parking / Approach Road / Boundary wall and Main Gate)	7.00	140000	10 Months	3000
05	Laying of Synthetic Hockey Turf @ M.A Khuhro Larkana (Plantation of Gross / over head tank and under ground tank.)	2.100	42000	06 Months	3000
06	Laying of Synthetic Hockey Turf @ M.A Khuhro Larkana (Tube Well and watery supply With sprinkles)	2.500	50000	06 Months	3000
07	Laying of Synthetic Hockey Turf @ M.A Khuhro Larkana (Electric Motor and Electric Tower)	2.800	56000	06 Months	3000
08	Construction of Athletic Track and Foot ball Ground Larkana (Construction of Pavilion)	73.400	1468000	24 Months	3000
09	Construction of Athletic Track and Foot ball Ground Larkana(Construction of Complex Building)	14.300	286000	12 Months	3000
10	Construction of Athletic Track and Foot ball Ground Larkana (Warm up area / Kerb Store / Score Board / G.I. Rain line and paving (in front of Pavilion)	3.400	68000	08 Months	3000
11	Construction of Athletic Track and Foot ball Ground Larkana (Under Ground Tank / Over Head Tank / s/f Pipe Net work form watering and pump Room)	3.300	66000	08 Months	3000
12	Construction of Athletic Track and Foot ball Ground Larkana(External Electrification)	3.00	60000	08 Months	3000
13	Construction of Sports Pavilion @ Ratodero (Construction of Pavilion)	3.800	76000	08 Months	3000
14	Construction of under ground tank / over head tank / Check post Construction of Sports Pavilion @ Ratodero	1.500	30000	05 Months	3000
15	Construction of Sports Pavalion in Dokri (Construction of Pavallon)	3.800	76000	08 Months	3000
16	Construction of Sports Pavalion in Dokri (Construction of Underground Tank / Over Head Tank) & Check post	1.500	30000	05 Months	3000
17	Public Facilities (Essential Work) around Mausoleum of Garhi Khuda-Bux Bhutto (Int. / Ext. Electrification work of all lavatories)	1.500	30000	05 Months	30000
18	Public Facilities (Essential Work) around Mausoleum of Garhi Khuda Bux Bhutto (Providing / Fixing Paver in Various Portion)	1.500	30000	05 Months	3000


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA