

OFFICE OF THE DISTRICT OFFICER (ROADS) SHAHEED BENAZIR ABAD.

No:TC/G-55/

335

Dated.

24/2/2011

"TO ACTIVATE ROADS AS 'SERVICE' TO PEOPLE
AND TO OPEN UP THE PROVINCE BY MAXIMUM ACCESS"
NOTICE INVITING TENDERS.

Tender under sealed cover on B-1 forms are invited from the interested persons/suppliers/contractors meeting the eligibility criteria of Sindh Public Procurement Regularity Authority Rules 2010.

Sr. No	Name of Work.	Estimated cost (in Mill)	Earnest Money.	Tender Fee.	Time allowed.
	List attached separately.				

CONDITIONS.

1. The blank tender forms can be had from the office of the undersigned during office hours on payment of the tender fee, specified against each work on any working day upto 22-3-2011 at 1.00 p.m.
2. The tenders will be received back on 24-3-2011 upto 1.00 p.m and opened on same date at 2.00 P.M. in the presence of interesting contractors or their authorized representative by the tendering committee on same date.
3. a) In case the undersigned is out Head Quarter same will be received and opened on next working day on same timing.
b) In case the tenders are un responded the next dates for issue & opening of tenders will be as under:-
i) Issue 5-4-2011 upto and opening on 6-4-2011
ii) Issue 15-4-2011 upto and opening on 16-4-2011
4. To participate in tendering details for eligibility are as under :-
i) Registration Certificate for Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount for the calendar year, 2011.
ii) Bio data of Engineers and Technical staff working with the firm.
iii) Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employers.
iv) List of works in progress indicating cost of each work and copy of letter of award of work.
v) List of Machinery and equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Bank Statement.
5. Registration with Income Tax Department (NTN-Certificate) and copy of NIC.
6. Undertaking on Affidavit with Firm is not involved in any litigation.
7. The bidder should submit earnest money as showing against each work in shape of call deposit prepared from schedule Bank in favour of the undersigned.
8. Affidavit to the effect that the firm / contractor is not involved has not been black listed previously by any executing agency.
9. Affidavit with an effect the all documents/particulars/Information furnished is true/correct.
10. In case of firm list of partners/partnership deed, given full particulars of Directors/proprietors or others connected along with power of attorney. In case of being hole proprietor such under taking on affidavit be furnished.
11. The competent authority reserves the right to reject any or all tenders / bid proposals as per SPRA Rules are shall may be communicated to bidder on request.
12. In case of works costing below Rs.2.500 Million the conditions at Sr.No.4 will not applicable.

District Officer (Roads),
Shaheed Benazir Abad.

Copy is forwarded with compliments to :-

- 1 The Secretary to Govt of Sindh Works and Services Department Karachi for favour of his kind information
- 2 The Secretary Govt of Sindh Information Technology Secretariat No.6 Karachi for favour of placing the same on web side of Sindh Government.
- 3 The Director Government of Sindh Sindh Public Regularity Authority Block 8 Sindh Secretariat No.4 Court Road Karachi.
- 4 The District Coordination Officer Shaheed Benazir Abad for favour of kind information.
- 5 The Director Public Relation Information Department, Govt of Sindh, Block No:96, Sindh Secretariate (Adv:Section) Karachi, alongwith (4) Four Copies for single insertion in 3 leading News Papers (THE NEWS) English (JANG)Urdu (SIND GREEN) Sindhi (SOBH) Sindhi.
- 6 The Executive District Officer Works & Services Shaheed Benazir Abad, for favour of information and necessary approval may kindly be accorded.
- 7 The Deputy District Officer (Roads) N'shah/Sakrand/Daulatpur at Kazi Ahmed.
- 8 Notice Board/CB/DB/Divl: Accounts Officer.

District Officer (Roads),
Shaheed Benazir Abad.

SPRA INWARD DIARY
No. 6076
Dated
Sindh Public Procurement Regularity Authority Govt. of Sindh

[Handwritten Signature]
24/02
M(CR)


List of Work

S.No.	Name of Scheme	Estimated Cost (M).	Earnest Money.	Tender Fee.	Time allowed.
<u>SPECIAL PACKAGE</u>					
1	Const: of road from Akber Bhatti @ mile 0/3 to village Ameer Ali Zardari Mile 0/0-0/4.	4.000	80,000	3.000	9 Months.
2	Const: of road from Bucheri road @ bye pass Mile 4/4 to Village Makhdoom Mile 0/0-0/4.	3.800	76,000	3.000	9 Months.
3	Const: of road from Jamous Trimore road 1/4 to Village Ghulam Sarwar Zardari Mile 0/0-0/4.	4.300	86,000	3.000	9 Months.
4	Const: of road from Kajri Bucheri road bye pass @ Mile 4/5 to Village Kando Khan Zardari Mile 0/0-0/2.	2.100	42,000	3.000	6 Months.
5	Const: of road from Ghulam Hyder Zardari @ Mile 1/0 to Village Sawali Khan Zardari Mile 0/0-0/2.	2.000	40,000	3.000	6 Months.
6	Const: of road from Abdullah Bughio 3/7 to Village Ghulam Hyder Zardari Mile 1/3-1/5.	2.600	52,000	3.000	9 Months.
7	Const: of road from Shaheed Ghulam Hussan Warar @ Mile 4/0 to Village Jamaluddin Zardari Mile 0/0-0/2+330'.	2.400	48,000	3.000	9 Months.
8	Const: of road from Jam Sahib 68th Mile road 2/0 to Village Gul Sher Zardari Mile 0/0-0/4.	3.800	76,000	3.000	9 Months.
9	Const: of road from Nawabshah Kazi Ahmed road 13/6 to Misri Chandio road @ Mile 1/0 to Basheer Awan Mile 0/0-0/3.	2.800	56,000	3.000	9 Months.
10	Const: of road from Nawabshah Jam Sahib road 5/0 to Ghanwar Khan Zardari 0/3 to Village Mir Zardari Mile 0/0-0/2+220'	2.300	46,000	3.000	9 Months.
11	Const: of road from Waris Ali Shah at Mile 3/4 to Village Ali Gul Zardari Mile 0/0-0/2.	2.100	42,000	3.000	6 Months.
12	Const: of road from Kajri Bucheri road to Mureed Khan Zardari at Mile 0/5 to Village Noor Muhammad Zardari Mile 0/0-0/3.	2.800	56,000	3.000	9 Months.
13	Const: of road from Mir Jan Muhammad Khaskheli road to Village Malook Khan Zardari Mile 0/0-0/2+110.	2.000	40,000	3.000	6 Months.
14	Recondg: of road from Mashakh Regulator to Badaruddin Zardari Mile 0/0-1/0 (R/Work) i/c 30 ft Birdge	7.150	143,000	3.000	9 Months.
15	Const: of road from Nawabshah Kazi Ahmed road 11/4 to Bakhshan Zardari at Mile 0/3 to Village Ghulam Hyder Zardari Mile 0/0-0/5.	4.600	92,000	3.000	6 Months.
16	Const: of road from Daur Trimore road 1/4 to Village Rustam Khan Mangsi Mile 0/0-0/4.	3.800	76,000	3.000	9 Months.
17	Const: of road from Bahawal Zardari 0/2 to Village Imam Ali Chandio Mile 0/0-0/1+330'.	1.600	32,000	3.000	6 Months.
18	Const: of road from Shaheed Ghulam Hussain Warar at Mile 3/0 to Village Mian Dito Zardari Mile 0/0-0/4.	4.000	80,000	3.000	9 Months.
19	Const: of road from Badaruddin Zardari to Sobho Khan Zardari Mile 0/0-0/4.	3.000	60,000	3.000	9 Months.
20	Const: of road from Jam Sahib Asain Bank 3/6 to Shadi Khan Chandio road 0/2 to Village Rahim Bux Chandio Mile 0/0-0/3+220'.	3.200	64,000	3.000	9 Months.
21	Recondg: of road from Kazi Ahmed Jamal Shah to Daurai Mahar Mile 0/0-1/0.	4.800	96,000	3.000	9 Months.

S.No.	Name of Scheme	Estimated Cost (M).	Earnest Money.	Tender Fee.	Time allowed.
22	Const: of road from Daur Pathak Parrale to Railway line to Jan Muhammad Jamali Mile 0/0-0/2+330'.	2.600	52,000	3.000	6 Months.
23	Const: of road from Kalhora Mori to Noor Muhammad Kalhora Mile 0/0-0/3+330'.	3.400	68,000	3.000	9 Months.
24	Const: of road from Nawabshah Sanghar road Khan Petrol Pump to Slaughter House Mile 0/0-0/5+220'.	5.100	102,000	3.000	9 Months.
25	Const: of road from Desert Area to Abdul Rauf i/c 15 ft Bridge alongwith Setharki Minor Mile 0/0-0/2.	3.400	68,000	3.000	9 Months.
26	Const: of road from Nawabshah 60th Mile to Village Ghulam Muhammad Rind Mile 0/0-0/5+330'(R/Work).	3.500	70,000	3.000	9 Months.
27	Const: of road from 60th Mile to Qalandri Floor Mill to Kalora Mori Mile 0/7-1/3 i/c Approach Waris Khaskheli.	4.000	80,000	3.000	9 Months.
28	Const: of road from Shahbaz Minor to Saeed Shar Mile 0/0-0/2+330'.	3.000	60,000	3.000	9 Months.
29	Const: of road from Sahito Jokhio road Allah Rakhiyo Magsi Mile 0/0-0/1.	1.250	25,000	3.000	6 Months.
30	Const: of road from Murad Brohi house to Jam Sahib road via Yar Muhammad Lund House Mile 0/0-0/1+340 ft.	1.000	20,000	3.000	6 Months.
31	Const: of road from Kakepota Colony from Dobhi Ghat to Railway Pathak Mile 0/0-0/3+330'	3.000	60,000		6 Months.
32	Const: of road from Various Street Essa Bhatti to Sajan Bhatti Mile 0/0-0/4+330'	3.500	70,000	3.000	9 Months.
33	Const: of road from 60th Mile 68th Mile road to Village Ghulam Shah Jilani Mile 0/0-0/4.	4.000	80,000	3.000	9 Months.
34	Const: of road from Nawabshah Sanghar road to Connect Mehmood Jamali Mile 0/0-0/0+550'.	1.050	21,000	3.000	6 Months.
35	Recondgt: of road from Moro Bandhi road to Main Shahi Bazar Bandhi Mile 0/0-0/2+330'.	1.600	32,000	3.000	6 Months.
36	Const: of road from Nawabshah 60th Mile to Sugar Mill Road 0/4 to Village Ali Hassan Rahejo Rind Mile 0/0-0/1+540'.	1.700	34,000	3.000	6 Months.
37	Const: of road from Nawabshah 60th Mile to Sugar Mill Road 0/2 to Village Haji Muhammad Bux Rind Mile 0/0-0/1+480'.	1.850	37,000	3.000	6 Months.
38	W/R:& Recondge: of road from Daur Chowk to Bye Pass @ Nawabshah Daur road Mile 0/0-0/3. (24 ft Wide).	5.100	102,000	3.000	6 Months.
39	Const: of road from ADBP road Rab Nawaz Mori @ Mile 10/0 to Connect ADBP road Chak No. 3 at Aijaz Mari Bus Stop via Jewan Mile 0/0-0/4.	4.000	80,000	3.000	9 Months.
40	Const: of 20 ft Bridge over Setharki Minor at Village Abdullah Mari.	1.250	25,000	3.000	9 Months.
41	Recondge: of road from Nawabshah Setharki road (Faiz Petroluim) to connect Nawabshah Sanghar road via Kakepota Deh Khiaryoon & Mehmood Jamali Mile 0/0-1/0.	4.800	96,000	3.000	9 Months.
42	Recondg / Re-Const: of road from Bye Pass road to Village Haji Ali Murad Zardari Mile 0/0-0/4+330'.	3.000	60,000	3.000	9 Months.

S.No.	Name of Scheme	Estimated Cost (M).	Earnest Money.	Tender Fee.	Time allowed.
43	Const: of road from Aijaz Abad road at Mile 0/5 to Village Jari via Ghulam Rasool Dahri Mile 0/0-0/4.	4.000	80,000	3,000	9 Months.
44	Const: of road from Abdullah Bughio to Haji Gulam Nabi Bughio mile 0/0-0/1+330'.	1.653	33,000	3,000	6 Months.
45	Const: of road from Nawabshah Sakrand road to Badar Kalhoro House via Uc-2 Office i/c Back Side Street length 1000 ft.	0.860	17,200	3,000	6 Months.
46	Recondg: of road from Nawabshah 68th Mile road to 68th Mile road Mile 0/0-0/5.	3.000	60,000	3,000	6 Months.
47	Const: of road from Gajrawah to Usman Masjid (Markaz) Mile 0/0-0/3+330'	4.380	87,600	3,000	9 Months.
48	Const: of road from Nawabshah Sanghar road via Gajrawah to Khati Goth Mile 0/0-0/3.	2.800	56,000	3,000	9 Months.
49	Recondg / Re-Const: of road from Kashif Shop to Al-Fateh Ice Factory Mile 0/0-0/2.	1.700	34,000	3,000	6 Months.
50	Recondg: of road from Bandhi to Shahzado Dahri Mile 0/0-0/5.	3.000	60,000	3,000	9 Months.
51	W/R. & Const: of road from N.H.Way Shahpur Jahania to Choudhry Khalid Mile 0/0-0/5.	4.500	90,000	3,000	9 Months.
52	W/R: of Internal road of Mehrabpur Town Mile 0/0-0/3+330'.	3.095	61,900	3,000	9 Months.
A.D.P No.	<u>A.D.P</u>				
53	51 Const:of road from Sirai Mohbat Sethar to Batro Mile 1/4-1/7.(R/Work)	2.000	40,000/-	3000/-	9 Months.
54	59 Recdgd:of road from N'shah to Nawaz Dahri road Mile 2/4-2/7 (R/Work)	1.800	36,000/-	3000/-	9 Months.
55	66 Const:of road from 8 Chak road 2/6 to Khawasti Brohi Stop to vill: Azad Mari Mile 1/1-1/4.(R/Work)	2.700	54,000/-	3000/-	9 Months.
56	69 Const:of road from Kali Mori 0/0 of Soomar Khan Korai road to Wali Mohammad Shah (ADBP road) via Usman Chutto to Siddique Jamali Mile 2/0-2/3.	3.000	60,000/-	3000/-	9 Months.
57	70 Const:of road from Mohamad Hassan Bhutto road 1/3 to connect Jam Sahib Gupchani road via Hajan Bhutto and Imam Ali Brohi mile 2/0-2/3.	3.000	60,000/-	3000/-	9 Months.
58	71 Const:of road from Muneer Ahmed Khero to Lundi Shakh via Kamil Dahri Rais Ali Asghar Zardari Zahro Pir Dargah Mile 2/4-2/6.	2.000	40,000/-	3000/-	9 Months.
59	75 Const:of road from 60th mile road 4/6 to vill: Ali Sher Chutto via Manzoor Sahito via Nihal Sethar Mile 0/4-1/0.	4.000	80,000/-	3000/-	9 Months.
60	81 Const:of road from Preetam Shakh Trimore to Muhbullah Shah 0/0-1/0 (R/Work).	3.000	60,000/-	3000/-	9 Months.
61	86 Const:of road from Sakrand Mehrabpur to Ali Bux Chuhan Mile 0/0-0/3.(R/Work)	1.400	28,000/-	3000/-	6 Months.
62	87 Const:of road from Varr to Mehar Ali Jamali via Taj Khan Jamali Mile 1/6+330-2/0.	1.500	30,000/-	3000/-	6 Months.
63	88 Const:of road from Sawali Khan Rind to Mughia Mori Mile 0/2-0/3 (4/0-5/0) (R/work).	8.000	160,000/-	3000/-	9 Months.
64	91 Const:of road from 3/6 to vill: Hamid Afzal Shah Mile 0/0-1/0 (R/Work).	1.500	30,000/-	3000/-	6 Months.
65	107 Const: of road from Ali Jan Brohi @ mile 1/1to Khan Muhammad Zardari i/c App: to Dargah Ali Akber Shah Mile 0/0-0/4.	4.000	80,000/-	3000/-	9 Months.

S.No.		Name of Scheme	Estimated Cost (M).	Earnest Money.	Tender Fee.	Time allowed.
66	118	Const;of road from Sirai Ali Bux Zardari to vill:Rawat Chandio upto N.H.way Mile 2/3-1/7.	4.000	80,000/-	3000/-	9 Months.
67	122	Const: of road from Kalhora Mori to Hazoor Bux Rind Mile 0/0-0/4.	3.700	74,000/-	3000/-	9 Months.
68	127	Const;of road from N'shah Sakrand road to vill: Subhan Ali Mangsi Haji Khan Mangsi) Mile 0/6+550-1/0.	1.000	20,000/-	3000/-	9 Months.
69	132	Const;of road from Daur 60th mile to vill: Niaz Hussain Wagan Deh 93 Nasrat mile 1/3-1/5.	2.000	40,000/-	3000/-	9 Months.
70	133	Const: of road from Rain Distry road to Muhammad Hussain Parhyar via Moula Bux Siyal Mile 0/3+440-0/0	3.700	74,000/-	3000/-	9 Months.
71	142	Const;of road from Punhoon Gudaro road to Mirza Domki to connect Pir Mahawali road mile 1/6+330-2/0.	1.500	30,000/-	3000/-	9 Months.
72	161	Const;of road from Punhal Khan Chandio Landhi to vill: Sawan Khan Zardari Mile 0/0-0/2+330' actual length 0/0-0/2.	2.000	40,000/-	3000/-	9 Months.
73	173	Const;of rod from Qazi Mohammad Bux road to Shadi Khan Jamali Mile 0/0-0/3 (R/Work).	1.600	32,000/-	3000/-	9 Months.
74	182	Const;of road from Jam Dahyo to Bangal Dahyo Mile 0/0-0/2.	1.600	32,000/-	3000/-	9 Months.
75	206	Const:of road from Bhai Khan Zardari 2/0 to Village Sain Bux Chandio via Village Ranjo Khan Zardari road Mile 0/0-0/4.	3.800	76,000/-	3000/-	9 Months.
76		M/R Repair of Bridge i/c App: of Mud Road .	0.300	6,000/-	1000/-	2 Months.
77		M/R Varr Sarhari road to Mohala Mir Khan Jamali	0.300	6,000/-	1000/-	2 Months.
78		M/R Repair 3ft Span Culvert along Nawabshah to Nawab ^{Dahri} Sarhari road i/c App:	0.600	12,000/-	1000/-	2 Months.
79		M/R Shahzado Dahri to Chuto Pitafi Repair of Culvert.	0.100	2,000/-	500/-	2 Months.
80		M/R Const: of Culvert along 60th Mile to Jatoi Mori to .	0.200	4,000/-	500/-	2 Months.
81		M/R 60th Mile Desart Area road to Batro Repair of Culvert.	0.200	4,000/-	500/-	2 Months.
82		M/R Const: of Culvert along Lashari Stop to Jamal Shah Link to Ahmed Ali Zardari Ghanwar Zardari Road.	0.120	2,400/-	500/-	2 Months.
83		M/R Repair of Culverts along Sakrand Khadar road.	0.150	3,000/-	500/-	2 Months.
84		M/R Repair of Jeep No. 3283	0.025	5,00/-	200/-	1 Months.
85		M/R Supply of Tyar for Govt: Jeep	0.025	5,00/-	200/-	1 Months.


 District Officer (Roads)
 Shaheed Benazir Abad