

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS
DIVISION LARKANA

NO:TC/G-55/ 547

/2011,

Larkana, dated: 23/02 /2011.

NOTICE INVITING TENDERS.

Sealed Tenders on B-I/B-II Tenders are invited from the interested firms / agencies / contractors under PPRA Rules 2004 for the works as per list attached.

The blank Tenders will be issued to the Contractors on payment of cost of printing and providing documents shown as per list attached (Non-Refundable) upto 16-03-2011 from the office of the undersigned, tenders will be received back on 16-03-2011 at 2.00 Pm and will be opened on the same day at 2.00 p.m in presence of contractors or their representative who wish to remain presence before committee comprises over the Superintending Engineer, Provincial Buildings Circle, Sukkur, Executive Engineer, Provincial Buildings Division, Larkana and Divisional Accounts officer.

Conditional Tenders / Tenders not with the call deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.


Blank tenders forms / description of works / scheme can be had from the office of the undersigned on any working day.

The procuring agency may reject any or all bids / tenders subject to the relevant provision of PPRA Rules 2004.


In case of no response the issue and opening date of Tenders will be issued upto 19-03-2011 and opened on same day at 2.00 pm.

Note This NIT can be seen of Sindh Govt. Web site @ www.sindh.govt.pk

Note This NIT can be seen of PPRA web site @ www.ppra.sindh.govt.pk



EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA

- 1/- Copy submitted to the Secretary, Information Technology Government of Sindh, Secretariat No.6 @ Karachi alongwith copies of NITs for favour of information and placing the same on the web site of Sindh Government.
- 2/- ✓ Copy submitted to the Managing Director, Sindh Public Procurement Regulatory Authority Planning & Development Department, Barrack NO.8, Sindh Secretariat No.4-A Court Road, Karachi alongwith copy of NIT for favour of information and placing the same on the web site.
- 3/- Copy submitted to the Chief Engineer (Buildings) Department, Government of Sindh, Hyderabad for favour of information.
- 4/- Copy submitted to the Superintending Engineer, Provincial Buildings Circle, Sukkur for favour of information and approval.
- 5/- Copy forwarded with compliments to the Executive Engineer, Provincial Buildings Division, Sukkur / Shaheed Benazir Abaad (Nawabshah) for wide publicity.
- 6/- Copy forwarded to the Assistant Engineer, Provincial Buildings Sub-Division, Larkana CMC Larkana, Electrical Larkana and Jacobabad. They are directed to submit Schedule "B" within (10) days from the date of issue of NIT.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA

LIST OF WORKS.

S.NO:	NAME OF WORK	Estimated Cost	Earnest Money	Period	Tender Fee
01	Provision of Bar Room and Library in Judicial Accross in Sindh (23 Nos.) @ Jacobabad. (Electrification Work)	250,000	5000/-	2 Months	750
02.	Construction of Offices for the Prosecutor in Sindh (22 Nos.) @ Larkana (Electrification Work)	500,000	10000	4 Months	750
03.	Construction of Offices for the Prosecutor in Sindh (22 Nos.) @ Jacobabad (Electrification Work)	500,000	10000	4 Months	750
04.	Construction of Offices for the Prosecutor in Sindh (22 Nos.) @ Kashmore / Kandhkot (Electrification Work)	500000	10000	4 Months	750
05.	Construction of Offices Officials Residential Accommodation for the prosecutors in Sindh @ Jacobabad (Cat: 2 nd Bungalow 03 Nos.) (Electrification Work)	450000	9000	4 Months	750
06.	Construction of Offices Officials Residential Accommodation for the prosecutors in Sindh @ Jacobabad (Cat: 3 rd Bungalow 03 Nos.) (Electrification Work)	225000	4500	2 Months	750
07.	Construction of Offices Officials Residential Accommodation for the prosecutors in Sindh @ Kashmore / Kandhkot (Cat: 2 nd Bungalow 02 Nos.) (Electrification Work)	300000	6000	3 Months	750
08.	Construction of Offices Officials Residential Accommodation for the prosecutors in Sindh @ Kashmore / Kandhkot (Cat: 3 rd Bungalow 02 Nos.) (Electrification Work)	150000	3000	2 Months	500
09.	Strengthening of Directorate of Breeding in Sindh (Construction of Live Stock Production) Office at Larkana (Electrification Work)	160000	3200	2 Months	500
10.	Esstt: of Shaheed Benazeer Bhutto Mausoleum @ Sir Shah Nawaz Bhutto Library Larkana (1 st Floor) (Electrification Work)	500000	10000	4 Months	750
11.	Construction of Building for Employment / Exchange in Sindh (Phase-I) @ Larkana (Electrification Work)	400000	8000	4 Months	750
12.	Construction of Offices / Officials Residential Accommodation for the Prosecutors in Sindh @ Jacobabad (P/F W/S S/F & Drainage) (Cat: 2 nd Bungalow 03 Nos.)	700000	14000	6 Months	1500
13	Construction of Offices / Officials Residential Accommodation for the Prosecutors in Sindh @ Jacobabad (P/F W/S S/F & Drainage) (Cat: 3 rd Bungalow 03 Nos.)	400000	8000	4 Months	750
14	Construction of Offices / Officials Residential Accommodation for the Prosecutors in Sindh @ Kashmore/ Kandhkot (P/F W/S S/F & Drainage) (Cat: 2 nd Bungalow 02 Nos.)	450000	9000	4 Months	750
15	Construction of Offices / Officials Residential Accommodation for the Prosecutors in Sindh @ Kashmore/ Kandhkot (P/F Sanitary & Drainage) (Cat: 3 rd Bungalow 02 Nos.)	270000	5400	3 Months	750
16	Rehabilitation / Renovation of Existing Godowns in Sindh @ Wagan Road Larkana (Civil Work)	500000	10000	4 Months	750
17	Rehabilitation / Renovation of Existing Godowns in Sindh @ Wagan Road Larkana (W/S & S/F)	500000	10000	4 Months	750
18	Rehabilitation / Renovation of Existing Godowns in Sindh @ Kashmore (Civil Work)	500000	10000	4 Months	750
19	Rehabilitation / Renovation of Existing Godowns in Sindh @ Kandhkot (Electrification Work)	150000	3000	2 Months	500
20	Rehabilitation / Renovation of Grain Godown @ Bاده (Inspector Office i/c Lavatory Block)	900,000/-	18,000	3 Months	1500/-


 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 LARKANA