Sealed tenders are invited from the reputable and eligible contractors for the werks shown below. Tha blank tender forms can be obtained from
the oflice of lhe Project Director, Hyderabad Development Package al C-8, G.O.R. Coleny Hyderabad on any working day from the date of
publication of this MIT upte 22-03-2011 &t 11.00 AM an payment of tender fee in shape of Pay Order in favour of Praject Directar, Hyderabad
Development Packege, Hyderabad,

Tenders can be rejected by the Competent Authority, if he feels that the conlraclor [ bidder doss not possess the required patential and capacity
to execuie the wark,

The blank tender jorms will be sold to only those conlraclors who will produca Deposit et Call of any scheduled bank 25 sarnest maney as
prescribed below in favour of Project Direclor, Hyderabad Developmani Package, Hydarabad. Na tender will be entertained withaut Call Deposi,

Tenders will be recaived back on 28.03.2011 upto 11.00 em =t C-& GOR Colony, Hydershad and will be cpened on fhe same day at 12,00 Naon
by the: Tender Opening Committes, in the presence of participating confractors [ autharized representatives of the firms who wish 1o be present.
In caze of lenders unrespondad, the same will be issued on 29.03.2011 &t 11:00 A.M. and received back on 30.03,2011 upto 11.00 A.M and
cpenad on the zame day at 12.00 Noon and issusd on 31.03.2011 &t 11.00 AM, and received back on 07.04.2017 uple 11:00 A.M, & apened
o ihe sama day at 12:00 Noon.

Tenders should carefully & nestly be filed and signed by the bidders. Each bid must accompany the Earnest Maney as mentiongd below in shape
of Deposit at Call or Bank Gusrantze in favour of Project Director Hyderabad Development Package, Hyderabad,

The lendsrs incomplete, averwritien or condiional shall not be emertalned, The Procuring Agency may reject any of all bids subject 1o
the relevant provisions of PFRA Rules.

-8 Hame of Work Estimated Earnest Completian Tender
# : ; Coszt (M) Money {2%) Perlod Fae
1. | Constrection of Overpass ai Masesm Magar Chowk, Qasimabad,

Hyderahad. 144,000 2880 4 Months 2000

2, Canstruction of B-00" wide RCC Covered Nala (BLIS) (N23-PS2)
fram Exisling Qasimabad Main Dispesal 1o Proposal Wastarn Main
Clsposal (PE-2) al Qasimabad Hyderzbad, 101.161 2083 8 Months 2000

3. | Construction of 5'-30° wide RGO Coversd Nala (BLIS) {N24-M23) from
Existing Qasimabad Main Disposal 1o Weslern BLIZ  at Qasimabad
Hyderabad, AND Construction of 54007 wide ROC Covered Mala
(BLIZ} {N42-FS5-2) from Existing Sheod Goth Pumplng Station to

Preoosed Western Maln Dispasal (P3-2) at Qasimabed Hyderabad, 118,353 2,387 9 Maonths 2000
4. Canstructicn ¢f PE-2 Pumping . Station near WQ-,;tern Sewerage
Treatment Planl Qasimabad Hyderabad, 40.030 08006 & Months 2000

L% Supplying and Instzllation Pumping Machinery, Transformer, Dizsel
Gernerator, Riging Maing, and alied Works at P32 near Western

Sewerzge Treatment Plant Qasimabad Hyderabad, 38,500 0,780 & Months 2000
6. | Construction af 4-007 wide RCC Open MNala fram PS-2 Pumpirg

Statlon 1o Emergency Rain Water Pond af Casimabad Hyderabad, 22.000 045 & Months 2000

T Construction of Emergency Aain Water Pond near Western :
Sewerage Treatment Plant. Qasimabad Hyderabad. a.100 0162 2 Monthe 2000
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